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Water
Construction of Water Supply and Sewerage Systems in Marneuli and Sewerage System and collector in Bolnisi
	Project ID No.
	USIIP/T6/CW/2022/MAR-01 (6 lots)

	Project Name: 
	Urban Services Improvement Investment Program – Tranche 6

	Country:
	Georgia

	Description:
	Construction of Water Supply and Sewerage Systems in Marneuli and Sewerage System and collector in Bolnisi

	Funding agency:
	Asian Development Bank

	Last date of bid submission:
	30 May 2022, 16:00 hours (Tbilisi time)

	Loan No.
	3441-GEO

	
	


Invitation for Bids – Rebidding 
1. Georgia has received financing from the Asian Development Bank (ADB) toward the cost of the Urban Services Improvement Investment Program (USIIP) – Tranche 6, and it intends to apply part of the proceeds of this financing to payment under the contract named above. Bidding is open to Bidders from eligible source countries of ADB. 
2. The United Water Supply Company of Georgia (UWSCG) (the Employer) invites sealed bids from eligible Bidders for the individual contracts (lots) or for any combination of it for the Construction Works of Water Supply and Sewerage Systems in Marneuli and Sewerage System and Collector in Bolnisi in six lots, in particular: 
• Lot 1: USIIP/T6/CW/2022/L1/MAR-01 Zone 1 (Marneuli) 
• Lot 2: USIIP/T6/CW/2022/L2/MAR-01 Zones 2, 3, 6 (Marneuli) 
 Lot 3: USIIP/T6/CW/2022/L3/MAR-01 Zones 4, 5 (Marneuli) 
• Lot 4: USIIP/T6/CW/2022/L4/MAR-01 Bolnisi City Network 
• Lot 5: USIIP/T6/CW/2022/L5/MAR-01 Interceptor 
• Lot 6: USIIP/T6/CW/2022/L6/MAR-01 Kolagiri Wellfield 
The estimated duration of the activities (construction) under the contract is: 
• 180 days for Lot 1 
• 365 days for Lot 2 
• 365 days for Lot 3 
• 365 days for Lot 4 
• 365 days for Lot 5 
• 540 days for Lot 6 
3. International Competitive Bidding will be conducted in accordance with ADB’s SingleStage: One-Envelope bidding procedure and is open to all Bidders from eligible countries as described in the Bidding Document. 
4. Only eligible Bidders with the following key qualifications should participate in this bidding: 
• Average Annual Construction Turnover: Minimum average annual turnover of: $ 3,800,000.00 - Lot 1 $ 35,300,000.00 – Lot 2 $ 29,100,000.00 – Lot 3 $ 10,300,000.00 – Lot 4 $ 11,200,000.00 – Lot 5 $ 20,900,000.00 – Lot 6 Calculated as total certified payments received for contracts in progress or completed, within the last three (3) years (in case of Joint Venture: Each partner must meet 25 percent and one partner – 40 percent of the requirement). 
• Financial Resources: The Bidder must demonstrate access to, or availability of liquid assets, lines of credit, or other financial resources, to meet the Bidder’s financial resources requirements in the amount of: $ 950,000.00 – Lot 1 $ 4,400,000.00 - Lot 2 $ 3,600,000.00 - Lot 3 $ 1,290,000.00 - Lot 4 $ 1,400,000.00 - Lot 5 $ 2,600,000.00 - Lot 6 In case of Joint Venture: Each partner must meet 25 percent and One partner – 40 percent of the requirement; and all partners combined – 100 percent of the requirement. 
• Contract of Similar Size and Nature: Participation in at least one (1) contract that has been successfully or substantially completed within the last five (5) years and that is similar to the proposed works, where the value of the Bidder’s participation exceeds: $ 1,500.000.00 – Lot 1 $ 14,100,000.00 – Lot 2 $ 11,600,000.00 – Lot 3 $ 4,100,000.00 – Lot 4 $ 4,500,000.00 – Lot 5 $ 12,500,000.00 – Lot 6 The similarity of the Bidder’s participation shall be based on the physical size, nature of works and complexity. For the above or other contracts executed during the period stipulated in 2.4.1 of the section 3 of the Bidding Documents, a minimum construction experience is required in the following key activities: 
LOT 1 
• Water pipe laying works, not less than 3700 m HDPE pipes. (In one year period within the last 5 years). 
• Installation of metered house connections 1400 Nos. (Within the last 5 years) 
LOT 2 
• Water pipe laying works, not less than 32,200 m HDPE (In one year period within the last 5 years). 
• Sewer pipe laying works of corrugated HDPE pipes of not less than 27,700 m (In one year period within the last 5 years). 
LOT 3 
• Water pipe laying works, not less than 35,500 m HDPE (In one year period within the last 5 years). 
• Sewer pipe laying works of corrugated HDPE pipes of not less than 39,700 m (In one year period within the last 5 years). 
LOT 4 
• Sewer pipe laying works of corrugated HDPE pipes of not less than 22,000 m (In one year period within the last 5 years). 
LOT 5 
• Sewer pipe laying works of corrugated HDPE pipes of not less than 11,800 m (In one year period within the last 5 years). 
• Installation of M&E equipment of at least one 60 KW pumping station, including standby pumps (Within the last 5 years). 
LOT 6 
• Construction of Reinforced concrete reservoir of 5000 cum capacity (Within the last five years) • Installation of M&E equipment of at least one 640 KW pumping station, including standby pumps. (Within the last 5 years). 
• Water pipe laying works, not less than 12,800 m DCI pipes (In one year period within the last 5 years). 
5. To obtain further information and inspect the Bidding Documents, Bidders should contact: United Water Supply Company of Georgia, LLC Ia Mazanishvili and/or Eteri Piranishvili 
Street address: 5/7 Ana Politskovskaya Street, Tbilisi Floor/Room number: 
Ground floor 
City: Tbilisi 
ZIP code: 0186 
Country: Georgia 
Telephone: (995 32) 291 90 60 
Facsimile number: (995 32) 22 00 36 E
Electronic mail address: info.procurement@water.gov.ge 
CC: i.mazanishvili@water.gov.ge; e.piranishvili@water.gov,ge; kh.amilakhvari@water.gov.ge 
6. The Bidding Documents will be issued in soft copies only upon written request to issue the package, to the e-mail addresses given in para. 5: 
7. Deliver your bid: 
• to the address mentioned above 
• on or before the deadline: 30 May 2022, 16:00 hours (Tbilisi time) 
• together with a Bid Security in the amount as specified in the Bidding Documents. Bids will be opened immediately after the deadline in the presence of Bidders’ representatives who choose to attend. Late bids shall be rejected. 
8. The Employer will not be responsible for any cost or expense incurred by Bidders in connection with the preparation or delivery of bids.
Mekong and Nam Khan River Disaster Risk Management Project in Luang Prabang Province, Lao PDR
	Project ID No.
	P160930

	Project Name: 
	Lao PDR Southeast Asia Disaster Risk Management Project

	Country:
	Lao PDR

	Description:
	Mekong and Nam Khan River Disaster Risk Management Project in Luang Prabang Province, Lao PDR

	Funding agency:
	World Bank

	Last date of bid submission:
	Jun 03, 2022 09:00

	Loan No.
	IDA. 6518-LA




Request for Bids
Small Works
(Two-Envelope Bidding Process)
 

Employer: Lao People's Democratic Republic

Project: Lao PDR Southeast Asia Disaster Risk Management Project (P160930)

Component 1. Integrated Urban Flood Risk Management, Lao PDR

Contract title: The Mekong and Nam Khan River Disaster Risk Management Project in Luang Prabang Province, Lao PDR

RFB Reference No: AF / W01

Issued on: 18 April 2022
 

1. The Government of Lao PDR has received financing from the World Bank toward the cost of the Lao PDR Southeast Asia Disaster Risk Management Project, and intends to apply part of the proceeds toward payments under the contract for the Mekong and Nam Khan River Disaster Risk Management Project in Luang Prabang Province.

2. The Department of Waterways, Ministry of Public Works and Transport acting on behalf of the Government of Lao PDR, now invites sealed Bids from eligible Bidders for civil works which consist of river profile improvement, dike, bank-protection, drainages and riverside park 1 as detailed in the Bill of Quantities and technical Specifications. The completion period is 24 months.

Bidders shall furnish documentary evidence to demonstrate that they meet the following financial, experience and technical capacity requirements:

i) Average annual turnover in last five (5) years (20162020) should not be less than: US$ 5 million,

ii) The Bidder shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of credit, and other financial means (independent of any contractual advance payment) sufficient to meet the construction cash flow requirements estimated as US$ 3.0 million for the subject contract(s) net of the Bidder’s other commitments.

iii) Bidder shall demonstrate that it has successfully completed at least two (2) contracts flood mitigation Projects within the past last (5) years (20162020) prior to bid submission deadline, each with a value of at least US$ 5.0 million and have been successfully and substantially completed and that are similar in nature and complexity to the works under the Contract.  More details are in the bidding documents.

3. Bidding will be conducted through international competitive procurement using Request for Bids   (RFB) as specified in the World Bank’s “Procurement Regulations for IPF Borrowers July 2016 revised Nov 2017, Aug 2018 and Nov 2020 (“Procurement Regulations”), and is open to all eligible Bidders as defined in the Procurement Regulations.

4. Interested eligible Bidders may obtain further information from Department of Waterways, Ms. Moukmany VANNASY, National Project Coordinator, moukmany.not@gmail.com and inspect the bidding document during office hours 09:00 to 16:00 hours at the address given below.

5. The bidding document in English may be purchased by interested eligible Bidders upon the submission of a written application to the address below and upon payment of a nonrefundable fee of US$ 300.0 equivalent. The method of payment will be cash. The document shall be delivered by hand to the Bidder’ to the below address.

6. Bids must be delivered to the address below on or before 09:00, 03 June 2022. Electronic bidding will not be permitted. Late Bids will be rejected. The outer Bid envelopes marked “ORIGINAL BID”, and the inner envelopes marked “TECHNICAL PART” will be publicly opened in the presence of the Bidders’ designated representatives and anyone who chooses to attend, at the address below on 09:00, 03 June 2022. All envelopes marked “FINANCIAL PART” shall remain unopened and will be held in safe custody of the Employer until the second public Bid opening.

7. All Bids must be accompanied by a Bid Security of US$ 100,000.

8. Attention is drawn to the Procurement Regulations requiring the Borrower to disclose information on the successful bidder’s beneficial ownership, as part of the Contract Award Notice, using the Beneficial Ownership Disclosure Form as included in the bidding document.

9. The address referred to above is:

Ministry of Public Works and Transport (MPWT),

Department of Waterways (DOW)

DRM-C1 Project Coordinator Office,

Thadeua Road, KM 4, Thapalanxay Village, Sisathanak District, Vientiane Capital,

Lao PDR

Website: mpwt.gov.la

Tel & Fax: +856 21 841 246

Email: moukmany.not@gmail.com; cc: marypdmv@gmail.com

Improvement of Water Resources Management in Khatlon Region Project
	Project ID No.
	

	Project Name: 
	Improvement of Water Resources Management in Khatlon Region Project


	Country:
	Tajikistan

	Description:
	

	Funding agency:
	Islamic Development Bank

	Last date of bid submission:
	General Procurement Notice

	Loan No.
	TJK-1013

	
	


GENERAL PROCUREMENT NOTICE

 

REPUBLIC OF TAJIKISTAN

IMPROVEMENT OF WATER RESOURCES MANAGEMENT IN KHATLON REGION PROJECT

Sector: Water Resources

Mode of Financing: Loan

Financing No.: TJK-1013

The Government of Republic of Tajikistan has applied for financing in the amount of US$ 20.00 million equivalent from the Islamic Solidarity Fund for Development of the Islamic Development Bank toward the cost of Improvement of Water Resources Management in Khatlon Region Project, and it intends to apply part of the proceeds to payments for goods, works, related services and consulting services to be procured under this project. The estimated total project cost is US$ 53.5 million. This project will be jointly financed by the Islamic Development Bank in its capacity as the administrator of the Islamic Solidarity Fund for Development, Saudi Fund for Development, OPEC Fund for International Development and Government of the Republic of Tajikistan.

The project will include the following main components:

Component A. Improvement of Water Resources Management Infrastructure

1. Construction and upgrading irrigation and drainage schemes covering 3,000 ha land in Dangara Valley;

2. Modernization of selected irrigation pumping stations with efficient pumps to improve water supply to 16,800 ha arable land, including reclamation of 5,300 ha land currently not cropped;

3. Construction and rehabilitation of rural water supply system, and rehabilitation of sanitation facilities in social institutions (schools, kindergarten, health centers, etc) in selected districts.

Component B. Access to Islamic Finance

1. Extending shariah complaint line of finance (including micro0finance) to farmers and rural people to support them in agriculture value chain financing (in production, processing and marketing) and in rural development,

2. Consultancy service in capability building in Islamic finance, 

3. Supporting Advocacy and Monitoring and Evaluation Unit to promote Islamic finance.

Component C. Sustainable Management of Water Infrastructure

1. Supply of key O&M machinery and equipment for local irrigation water management authorities and water utility operator;

2. Capacity development and institutional strengthening in water resources management.

Component D – Consultancy Services (Detailed Design and Supervision)

1. Preparation of detailed engineering design including environmental assessment, expertise review;

2. Consultancy service for design review, tendering, construction supervision and contract management.

Procurement of contracts financed by the Islamic Development Bank (IsDB) will be conducted through the procedures as specified in the Guidelines for Procurement of Goods, Works and related services under IsDB Project Financing (April 2019), and is open to all eligible bidders as defined in the Guidelines. Consulting services will be selected in accordance with the Guidelines for the Procurement of Consultant Services under IsDB Project Financing (April 2019).

Procurement of IsDB financed components will be carried out as follows:

Civil works:

Subcomponent A (ii) - Modernization of Pump Stations:

                                   International Competitive Bidding (ICB)
Subcomponent A (iii) - Rural Water Supply & Sanitation Facilities: 

                                   National Competitive Bidding (NCB)
Consulting services:

Subcomponent B (ii) - Capacity Building on Islamic Finance:

                                   Quality and Cost-Based Selection (QCBS) from the short-
                                list of IsDB Member Country
Specific procurement notices for contracts to be bid under the Islamic Development Bank’s international competitive bidding (ICB) or National Competitive Bidding (NCB)  procedures and for contracts for consultancy services will be announced, as they become available, in IsDB Website, UNDB, DgMarket, web-site of the Executing Agency, and local newspapers (as applicable).

Interested eligible firms and individuals who would wish to be considered for the provision of goods, works and consulting services for the above mentioned project, or those requiring additional information, should contact the Beneficiary at the address below.

 

Project Implementation Unit Dangara Valley Irrigation

Attn: Kh.Khakimzoda, Director

10 Bokhtar  Str., 3rd floor

734024, Tajikistan, Dushanbe

Tel: (992372) 2278739

Fax: (992372) 2278786

E-mail: piu_dvip@mail.ru

SOCIAL INFRASTRUCTURE
Roads and Bridges in the Refugee Hosting Districts / Koboko – Yumbe – Moyo Road Corridor Project
	Project ID No.
	P171339

	RFB No.
	UNRA/WRKS/2020-2021/ 00151

	Project Name: 
	Roads and Bridges in the Refugee Hosting Districts / Koboko – Yumbe – Moyo Road Corridor Project

	Country:
	Uganda

	Description:
	Civil Works for the Upgrading of Koboko – Yumbe - Moyo Road (103.08 km) from Gravel to Paved (Bituminous) Standard

	Funding agency:
	World Bank

	Last date of bid submission:
	15th June 2022

	Loan No.
	

	
	


Specific Procurement Notice
Request for Bids
Works
(Two Envelope Bidding Process)
1. The Government of the Republic of Uganda has received financing from the World Bank toward the cost of the Roads and Bridges in the Refugee Hosting Districts / Koboko – Yumbe – Moyo Road Corridor Project and intends to apply part of the proceeds toward payments under the Contract for Civil Works for the Upgrading of Koboko – Yumbe - Moyo Road (103.08 km) from Gravel to Paved (Bituminous) Standard.

2. The Uganda National Roads Authority now invites sealed Bids from eligible Bidders for Civil Works for Widening and Upgradation of the approximately 103.08 km-long Koboko-Yumbe-Moyo Road Corridor to Bituminous Paved Road Standards. The Road Upgrade Works will have a 3-year construction period, a Defect Notification Period (DNP) of 365 days. The Road Segment to be upgraded starts at Koboko near the Uganda-DRC Border, through Yumbe, and ends in Moyo near the Uganda-South Sudan border. A Margin of Domestic Preference shall apply.
3. Bidding will be conducted through International Competitive Procurement using Request for Bids (RFB) as specified in the World Bank’s “Procurement Regulations for IPF Borrowers- Procurement in Investment Projects Financing; Goods, Works, Non-Consulting and Consulting Services; July 2016 revised  November 2020 (“Procurement Regulations”), and is open to all eligible Bidders as defined in the Procurement Regulations.

4. Interested eligible Bidders may obtain further information from Uganda National Roads Authority, Director Procurement at kym-procurement@unra.go.ug  and inspect the Bidding document during office hours i.e. Monday to Friday from 0900 to 1700 hours at the address given below at 10 (a).

5. The Bidding document in English may be purchased by interested eligible Bidders upon the submission of a written application to the address below at 10 (a) and upon payment of a nonrefundable fee of UGX 200,000 (Uganda Shillings; Two hundred Thousand only) or the equivalent in freely convertible currency acceptable to the Employer. The method of payment will be by Bank Payment Advice Form obtainable from the Uganda Revenue Authority (URA) website using “Other NTR” as a tax head in the form. The Bidder may pick the bidding document from UNRA offices indicated below against submission of evidence of payment. On request and against a submission of the evidence of the payment, the bidding document may be sent by courier service if the courier service is arranged by the Bidder. The Employer, however, bears no responsibility for the late delivery or the loss of the document.

6. The Bidder is advised to visit and examine the Site of works, its surroundings and obtain all information that may be necessary for preparing their Bid and entering into contract for construction of the works.  The cost of visiting the Site shall be at the Bidders’ own expense. A Pre-Bid Site Visit conducted by the Employer will be held as per details below:

	Place for Gathering
	Date & Time
	Contact Person

	UNRA Arua Station

 

Arua District

 
	Wednesday 11th May 2022

Starting at 09:00 a.m. (Ugandan Time)
	Ahmad Awoii

UNRA Arua Station Manager

+256777592294

Ahmad.Awoii@unra.go.ug

 


A Pre-Bid Meeting shall take place at the following date, time and place: 

Date: Monday 16th May 2022
Time: 11:00 am (Ugandan Time)
Place: An Online Virtual Meeting using Microsoft Teams – A link will be shared with all registered Bidders prior to the date of the meeting. The Bidders who wish to attend the meeting shall register and submit their official email addresses not later than one (1) day to the date of the meeting to kym-procurement@unra.go.ug
7.     Bids must be delivered to the address below at 10 (a) at or before 11.00am Ugandan Time on or before Wednesday, 15th June 2022. Electronic Bidding will not be permitted. Late Bids will be rejected. The outer Bid envelopes marked “ORIGINAL BID”, and the inner envelopes marked “TECHNICAL PART” will be publicly opened in the presence of the Bidders’ designated representatives and anyone who chooses to attend, at the address below at 10 (b) at 11.10am Ugandan Time. All envelopes marked “FINANCIAL PART” shall remain unopened and will be held in safe custody of the Employer until the Second Public Bid Opening. A Bidder shall be allowed only one representative at the Bid Opening under strict observance of the COVID-19 SOPs. Bidders will also be allowed to attend through an online platform.  Bidders who wish to attend the ONLINE Bid Opening shall register and submit their official email addresses not later than one (1) day to the date of the Bid Opening to kym-procurement@unra.go.ug.
8. All Bids must be accompanied by a Bid Security of UGX 5,500,000,000 (Uganda Shillings: Five Billion, Five Hundred Million only) or the equivalent in any freely convertible currency.  The Bid Security shall be in form of an Unconditional/Demand Bank Guarantee in the format provided in the Bidding Document. The Bid Security shall be valid for twenty-eight days (28) beyond the Original Bid Validity period, or beyond any period of extension if requested under ITB 18.2.

9. All Bids must be accompanied by a Sexual Exploitation and Abuse (SEA) and/or Sexual Harassment (SH) Declaration.

10. The addresses referred to above are:

	(a). For Bid submission purposes/ Obtain further information
	(b). For Public Opening of Bids

	Uganda National Roads Authority  

Plot 3-5, New Portbell Road,

UAP Nakawa Business Park

First Floor, Block D, PDU Registry

Kampala, Uganda

 
	Uganda National Roads Authority,

Plot No. 3-5 New Portbell Road,

UAP Nakawa Business Park,

First Floor, Block D, PDU Boardroom

Kampala, Uganda

 


 

11. The Planned Procurement Schedule (subject to changes) is as follows:

	Activity
	Date

	Publish the Specific Procurement Notice
	21st April 2022

	Pre-Bid Site Visit
	11th May 2022

	Pre-Bid Meeting
	16th May 2022

	Bid Submission Deadline & Bid Opening date
	15th June 2022

	Evaluation of Technical Proposal
	16th Jun 2022 – 29th July 2022

	Waiting Period
	10 Business days

	Evaluation of Financial Proposal
	15th August 2022 to 25th August 2022

	Standstill Period
	10 Business days

	Contract Award and Signature
	After display of Notification of Contract Award, approval by Solicitor General


Note: “Any form of canvassing or lobbying for the tender shall lead to automatic disqualification”
EXECUTIVE DIRECTOR
Dar es Salaam Urban Transport Improvement Project
	Project ID No.
	P150937

	Project Name: 
	Dar es Salaam Urban Transport Improvement Project

	Country:
	Tanzania

	Description:
	Road Safety Strengthening along Bus Rapid Transit (BRT) Phase 1 Corridor, Package B: Rehabilitation of a Section of Obama Drive including Integration of Ferry Access to Kivukoni Bus Terminal and Msimbazi Road, Tender No.: AE/001/2021-22/HQ/W/40.

	Funding agency:
	World Bank

	Last date of bid submission:
	May 27, 2022 10:00

	Loan No.
	5957-TZ AND 5958-TZ


TANZANIA NATIONAL ROADS AGENCY (TANROADS)
Reference No (as per Procurement Plan).: TZ-TANROADS-258989-CW-RFB

Invitation for Bids 
FOR 
This Invitation for Bids follows the General Procurement Notice for this project that appeared in United Nations Development Business online and dgMarket of 31st December 2015.

The Government of the United Republic of Tanzania has received a credit from the World Bank toward the cost of the Dar es Salaam Urban Transport Improvement Project (DUTP), and intends to apply part of the proceeds to cover eligible payments under the Works Contract for Road Safety Strengthening along Bus Rapid Transit (BRT) Phase 1 Corridor, Package B: Rehabilitation of a Section of Obama Drive including Integration of Ferry Access to Kivukoni Bus Terminal and Msimbazi Road, Tender No.: AE/001/2021-22/HQ/W/40.
Tanzania National Roads Agency (TANROADS) on behalf of the Ministry of Works and Transport, hereinafter referred to as the “Employer;” now invites sealed Bids from the eligible and capable Contractors for the proposed Works for Road Safety Strengthening along Bus Rapid Transit (BRT) Phase 1 Corridor, Package B: Rehabilitation of a Section of Obama Drive including Integration of Ferry Access to Kivukoni Bus Terminal and Msimbazi Road, Tender No.: AE/001/2021-22/HQ/W/40. 

The Works shall consist of Rehabilitation of a Section of Obama Drive including Integration of Ferry Access to Kivukoni Bus Terminal and Msimbazi Road.
The estimated quantities of the major works are:

 

	S/No.
	DESCRIPTION
	QUANTITIES
	S/No.
	DESCRIPTION
	QUANTITIES

	1
	Concrete Pipe Culverts all Sizes
	370m
	8
	Cement Stabilised Subbase, CM
	4,660m3

	2
	Concrete all Classes
	3,040m3
	9
	Cement
	420t

	3
	Reinforcement Steel
	165t
	10
	Crushed Aggregate Class CRR
	3,320m3

	4
	Kerb
	8,330m
	11
	Prime Coat, MC-70 Cutback Bitumen
	17,680lt

	5
	Interlocking Paving Blocks
	16,380m2
	12
	Asphalt Concrete Surfacing
	1,110m3

	6
	Clearing and Grubbing
	3.5ha
	13
	Bitumen for Asphalt Concrete Surfacing
	100t

	7
	Common Excavation including Cut to Spoil
	16,300m3
	 
	 
	 


 

The Contractor shall ensure proper traffic management during the construction period and comply with statutory Environment and Safety Protection Guidelines.

Bidding will be conducted through the International Competitive Bidding (ICB) procedures as specified in the WorldBank's Guidelines: Procurement of Goods, Works and Non- Consulting Services under IBRD Loans and IDA Credits & Grants by World Bank Borrowers; January 2011, revised July 2014 ("Procurement Guidelines"), and is open toall eligible Bidders as defined in the Procurement Guidelines. In addition, please refer to paragraphs 1.6 and 1.7setting forth the World Bank's policy on conflict of interest.

 

Bidders should note that to qualify for award of the contract they are required to meet certain minimumqualifying criteria as provided in Section III: Evaluation and Qualification Criteria (without Prequalification Criteria)of the Bidding Document which includes; (i) experience as prime contractor, JV member, sub-contractor, or management contractor they should have successfully completed at least one (1) project of similar nature andcomplexity within the last ten (10) years of minimum value of USD 5 million (ii) average annual turnover calculated as total certified payments received for contracts in progress or completed, within the last five (5) years of  USD 12 million; and (iii) minimum amount of liquid assets and/or credit facilities net of other contractual commitments of USD 2 million Further details and complete qualification requirements are provided in the Bidding Document. Bidders should also note that the works must be completed within 12 months inclusive of three (3)months mobilization period.

Procurement of the Works under this bid (Road Safety Strengthening along Bus Rapid Transit (BRT) Phase 1 Corridor, Package B: Rehabilitation of a Section of Obama Drive including Integration of Ferry Access to Kivukoni Bus Terminal and Msimbazi Road) is advertised and will be executed concurrently with another bid (Road Safety Strengthening along Bus Rapid Transit (BRT) Phase 1 Corridor, Package A: Widening of Ubungo - Kimara Road section and Ancilliary Works along Morogoro and Kawawa Roads). Hence, regarding Award Criteria for Multiple Contracts, the Employer will aggregate minimum requirements for respective packages as specified under items 3.1, 3.2, 4.2(a) and 4.2(b) of Section III (Evaluation and Qualification Criteria). However, with respect to the specific experience under item 4.2 (a) of Section III; Item (b) for Multiple Contracts; Option 2 shall apply. With regard to Key Personnel and Equipment, to be awarded multiple contracts, the bidder must present separate sets of equipment and separate teams for each package. Further details and complete qualification requirements are provided in the Bidding Documents.
Interested eligible Bidders may obtain further information and inspect the bidding documents at the office of TheSecretary, TANROADS HQ Tender Board, 2nd Floor, 10 Shaaban Robert Road/Garden Avenue Junction, Dar es Salaam. Telephone: +255 255 22 2926001-6 between 08:00 a.m. and 04:30 p.m. from Monday to Friday inclusive, except on public holidays.

A complete set of Bidding documents (and additional copies) may be purchased by interested Bidders at the above office, on submission of a written application to the address given above and upon payment of a non-refundable fee of TZS 200,000 (Tanzania Shillings Two Hundred Thousand Only) or its equivalent in freely convertible currency for each set, which has to be paid with reference to Government e-Payment Gateway System (GePG) – Control Number to be issued by the Accounts Section at TANROADS Headquarters or direct deposit or telegraphic transfer to the TANROADS bank account. Details of the Bank Account will be made available to bidders upon request to the Secretary, TANROADS HQ Tender Board, 2nd Floor, 10 Shaaban Robert Road/Garden Avenue Junction, Dar es Salaam. Telephone: +255 255 22 2926001-6.
Please note that the bidding documents are being provided in hard copies. However, only for the convenience of the bidders, in filling the various Forms and the Bills of Quantities, a soft copy in CD is also being given along with the hard copy. The bidders should note that in case of any difference in the hard and the soft copy, the one in hard copy only will prevail.

Bids must be delivered to the The Secretary, TANROADS HQ Tender Board, 2nd Floor, 10 Shaaban Robert Road/Garden Avenue Junction, P.O. Box 11364, Dar es Salaam, Tanzania on or before 10:00 hours on 27th May 2022. The bids must be submitted in one (1) original and three (3) copies and the outer envelope of the bids must be clearly marked "Bids for Road Safety Strengthening along Bus Rapid Transit (BRT) Phase 1 Corridor, Package B: Rehabilitation of a Section of Obama Drive including Integration of Ferry Access to Kivukoni Bus Terminal and Msimbazi Road, Bid No.: AE/001/2021-22/HQ/W/40”.
Bids will be publicly opened in the presence of Bidders’ designated representatives and anyone who choose to attend at the TANROADS Conference Room, 2nd Floor, 10 Shaaban Robert Road/Garden Avenue Junction, P.O. Box 11364, Dar es Salaam, immediately after submission deadline.

All bids must be accompanied by a Bid Security in original and in an acceptable form in the amount of TZS 200,000,000 (Tanzania Shillings Two Hundred Million Only) or its equivalent in any freely convertible currency. The Bid Security shall be clearly addressed to the Chief Executive, TANROADS, P. O. Box 11364, Dar es Salaam. The Bid Security shall be valid for twenty-eight (28) days beyond the bid validity period, i.e. 148 days after the bids submission deadline.

A combined site visit and pre-bid meeting will be held on 21st April 2022, at 10:00 hours at the offices of the TANROADS Regional Manager’s Office, Dar es Salaam Region. The visit will commence at the Dar es Salaam Regional Manager’s Office.

Late bids, partial bids, electronic bids, bids sent by facsimile, bids not received, not opened and not read out in public at the bid opening ceremony shall not be considered for evaluation irrespective of the circumstances.

 

THE CHIEF EXECUTIVE,
TANZANIA NATIONAL ROADS AGENCY
Rehabilitation of Limphasa Irrigation scheme and Mkondezi access road in Nkhata Bay district
	Project ID No.
	P158434

	Project Name: 
	Agricultural Commercialisation (AGCOM) Project



	Country:
	Malawi

	Description:
	Rehabilitation of Limphasa Irrigation scheme and Mkondezi access road in Nkhata Bay district

	Funding agency:
	World Bank 

	Last date of bid submission:
	May 13, 2022 14:00

	Loan No.
	6048-MW

	
	


GOVERNMENT OF THE REPUBLIC OF MALAWI
MINISTRY OF AGRICULTURE
Specific Procurement Notice
(SPN)
Reference No.:       MW-MOAIWD-254933-CW-RFB

 

1. The Government of the Republic of Malawi has received financing from the World Bank toward the cost of the Agricultural Commercialisation, and intends to apply part of the proceeds toward payments under the contract for Rehabilitation of Limphasa Irrigation scheme and Mkondezi access road in Nkhatabay Bay district. For this contract, the Borrower shall process the payments using the Direct Payment disbursement method, as defined in the World Bank’s Disbursement Guidelines for Investment Project Financing.

2. The Ministry of Agriculture – Agricultural Commercialisation (AGCOM) Project now invites sealed Bids from eligible Bidders for Rehabilitation of Limphasa scheme and Mkondezi access road in Nkhata Bay district within the period of 8 months for Rehabilitation of Limphasa Irrigation scheme and 6 months for Mkondezi access road. Margin of preference shall NOT apply.

3. Bidding will be conducted through national competitive procurement using a Request for Bids (RFB) as specified in the World Bank’s “Procurement Regulations for IPF Borrowers” of 2016 revised 2017, (“Procurement Regulations”), and is open to all Bidders as defined in the Procurement Regulations.

4. Interested eligible Bidders may obtain further information from Agricultural Commercialisation (AGCOM) Project during office hours i.e., 0900 to 1700 hours, at the address NO 1 given below.

5. The bidding document in English language may be purchased by interested eligible Bidders upon the submission of a written application to the address NO 1 below and upon payment of a nonrefundable fee of Ten Thousand Kwacha (MWK10,000.00). The method of payment will be cash or bank certified cheque. The document will be sent by any method preferred by the bidder on the bidder’s account.
6. Bids must be delivered and deposited in the tender box on the first floor next to the entrance into the Conference room on or before 14.00 hours on 13th May, 2022. However, bidders must register their bids in Room No 76 on the first floor before depositing them in the tender box. Electronic Bidding will NOT be permitted. Late Bids will be rejected. Bids will be publicly opened in the presence of the Bidders’ designated representatives and anyone who chooses to attend at the address NO 2 below. Note that COVID 19 rules and measures will be observed.

7. Pre-bid meeting and site visit shall be conducted on 29th April, 2022 as follows:

	Lot
No
	Description
	Meeting Place
	Contact Person

	1
	Rehabilitation of Limphasa Irrigation Scheme, in Nkhata Bay District
	Mkondezi Research Station, Nkhata Bay at 10.00am
	Silvester Tsokonombwe
Tel 0999844390
Helton Gondwe
Tel 0999 322 905
 

Email
tsokonom@yahoo.co.uk
copy
heltongondwe@yahoo.co.uk
 

	2
	Rehabilitation of Mkondezi access Road in Nkhata Bay District
	Mkondezi Research Station, Nkhata Bay at 10.00am
	


8.  All Bids must be accompanied by a Bid-Securing Declaration.

9. Attention is drawn to the Procurement Regulations requiring the Borrower to disclose information on the successful bidder’s beneficial ownership, as part of the Contract Award Notice, using the Beneficial Ownership Disclosure Form as included in the bidding document.

10. The addresses referred to above are:

Address (1) for inspecting and obtaining the bidding document
The National Project Coordinator

Agricultural Commercialisation (AGCOM) Project

Off Paul Kagame Road – Opposite MRA Domestic Taxes Offices

P.O. Box 727,

Lilongwe
 

Attention: Procurement Specialist - Silvester Tsokonombwe, Tel No 0999 844 390,

Email tsokonom@yahoo.co.uk,  Copy Helton Gondwe Email heltongondwe@gmail.com

Tel 0999 322 905.

Address (2) for Bid submission, delivery and bid opening
The Chairperson

Internal Procurement and Disposal Committee (IPDC)

Ministry of Agriculture Headquarters Building

Capital Hill

Lilongwe 3
The Chairman
Internal Procurement and Disposal Committee
Ministry of Agriculture
Strengthening Sustainable Urban Transport for Hanoi Metro Line 3 Project
	Project ID No.
	CW-03

	Project Name: 
	Strengthening Sustainable Urban Transport for Hanoi Metro Line 3 Project

	Country:
	Vietnam

	Description:
	Stations 1, 2, 3, 4, 5, 6, 7: Accessibility

	Funding agency:
	Asian Development Bank

	Last date of bid submission:
	11th May 2022, 9:00AM (local time)

	Loan No.
	Loans 8291-VIE(CTF)



Invitation for Bids 
1. The Social Republic of Vietnam has received financing from the Asian Development Bank toward the cost of the Strengthening Sustainable Urban Transport for Ha Noi Metro Line 3, and it intends to apply part of the proceeds towards payments under the contract named above. Bidding is open to Bidders from eligible source countries of ADB. 
2. Hanoi Transport Construction Investment Project Management Unit now invites e-bids from eligible Bidders for the construction and completion of the Works as broadly described above. 
3. National Open Competitive Bidding will be conducted in accordance with Single-Stage: One-Envelope without prequalification and is open to all bidders from eligible countries as described in the bidding document. 
4. The scope of works for this contract package CW-03 consists of improvement and accessibility for Stations 1, 2, 3, 4, 5, 6, 7, comprising: 
• The route length is about 7.61 km: Cross section of the route: + Section Nhon – Xuan Thuy: Width of roadbed: Basement: 40-50m; Width of road surface: 15x2=30m; Sidewalk width 5-8m. + Section Xuan Thuy - Cau Giay: Width of roadbed: Basement: 30-40m; Width of road surface: 11.2x2=22.4m; Sidewalk width: 2.6-5m. 
• Rehabilitation of damaged road surface, main work contents: Digging and treating damaged pavement foundation layer, paving asphalt concrete to compensate for warping, strengthen. 
• Traffic organization: Adding a number of traffic signs, painting lines; building additional light poles, signal lights for pedestrians. 
• Sidewalk: paving the sidewalk; replacing curbs, knitting grooves with precast cement concrete tiles. 
• Renovate and raise of drainage stations, technical stations according to the new road surface elevation. 
5. Only eligible Bidders with the following key qualifications should participate in this bidding: 
A. Financial qualifications: 
a) For single entity, minimum Average Annual Construction Turnover (AACT) of VND322,000,000,000 within the last three (3) years (2019 – 2021); 
b) For joint venture, one partner must meet minimum AACT of VND128,800,000,000; - each partner must meet minimum AACT of VND80,500,000,000; - and the combined AACT of all joint venture members must meet the minimum AACT of VND322,000,000,000 within the last three (3) years (2019 – 2021). 
c) For single entity, the bidder must demonstrate that its financial resources, less the financial obligations for current contract commitments meet or exceed VND97,000,000,000. 
d) For joint venture, one partner must demonstrate that its financial resources, less the financial obligations for current contract commitments meet or exceed VND38,800,000,000; - each partner in the joint venture must demonstrate its financial resources, less the obligations for current contract commitments meet or exceed VND24,250,000,000; and the combined financial resources of the joint venture, less the obligations for current contract commitments meet or exceed VND97,000,000,000. 
B. Construction Experience 
Experience of contract similar size and nature: Participation in at least two contracts that have been successfully or substantially completed within the last five (5) years and that is similar to the proposed works, where the value of the Bidder’s participation exceeds VND80,500,000,000. The similarity of the Bidder’s participation shall be (i) transport works with asphalt-paved surface, (ii) the volume of asphalt-paved surface implemented by the bidder exceeds 120,000 m2. The qualification criteria are more completely described in the Bidding Documents. In case of any discrepancy between this IFB and the Bidding Document, the latter will prevail. 
6. A complete set of bidding documents in Vietnamese is freely available on Vietnam National e-Procurement System (www.muasamcong.mpi.gov.vn) from 18 April 2022 to 11 May 2022. 
7. E-Bids must be submitted via Vietnam National e-Procurement System at or before 9:00 AM on 11th May 2022 (local time). Late bids will not be accepted. Bids will be opened online at 9:00 AM on 11th May 2022 (local time). 
8. All bids must be accompanied by a Bid Security as described in the Bidding Document.
Construction of new Waste and Resource Management Center (WRMC) in Guraidhoo, Thaa Atoll
	Project ID No.
	P160739

	Project Name: 
	Maldives Clean Environment Project

	Country:
	Maldives

	Description:
	Construction of new Waste and Resource Management Center (WRMC) in Guraidhoo, Thaa Atoll

	Funding agency:
	World bank

	Last date of bid submission:
	May 17, 2022 11:00


Date: 30th March 2022                       Reference No:  (IUL)438-WMPC/438/2022/113

INVITATION FOR BIDS
Project Number : MV-MEE-285958-CW-RFB
Construction of new Waste and Resource Management Center (WRMC) in Guraidhoo, Thaa Atoll
The Government of Republic of Maldives represented by Ministry of Environment, Climate Change and Technology (MoECCT) has received financing from The World bank and intends to apply portion of the financing for eligible payments under the contract under the contract for the project Construction of new Waste and Resource Management Center (WRMC) in Guraidhoo, Thaa Atoll under Maldives Clean Environment Project. The Ministry now invites sealed bids from eligible and qualified bidders for this project.

A complete set of bidding documents (Technical Specification, BOQ, Drawings, Safeguard documents) shall be available to download in electronic format from the below Ondedrive link:

https://environmentmv-my.sharepoint.com/:f:/g/personal/shazleena_ibrahim_environment_gov_mv/EgEg7gzTNq5OsaG52czfBSoBfSIc43SmJStmu-N7GgJnTQ?e=PD0Oy0

Bidding will be conducted through international competitive procurement using a Request for Bids (RFB) as specified in the World Bank’s “Procurement Regulations for IPF Borrowers” World Bank Procurement Regulations for Borrowers under Investment Project Financing, dated July 1, 2016, setting forth the World Bank’s policy on conflict of interest (“Procurement Regulations”), and is open to all Bidders as defined in the Procurement Regulations.

Bid Registration
Interested bidders shall be registered to submit a bid. Registration will be open from the time of the publishing of this invitation until, 28th April 2022 via Email to mcep.procurement@environment.gov.mv stating Reference No. of this Invitation, Project Name, Company name, email address and contact number. This tender is only open for registered parties.

Bid Security
The bidder shall furnish a bid security of MVR 17,000 ( Seventeen Thousand) or equivalent in USD  for the project. The bid security shall be valid for 118 days from the date of the bid opening.

Bid Validity and Bid Opening
Bids shall be valid for a period of 90 calendar days from the date of bid opening and shall be submitted to the NCIT building, Ministry of Environment, Climate Change and Technology, before 11:00 AM (Maldivian Time ) on 17th May 2022. Electronic Bidding will not be permitted and Late bids shall be rejected.

The bids will be opened at 11:00AM on 17th May  2022 in the presence of the bidders or their representatives, who wish to attend the bid opening.

Bid Clarification
Any clarifications to the bid may be sent to  below given mail address on or before 24th April 2022 at 1200 hours.
Email: mcep.procurement@environment.gov.mv

Proposals must be sealed and addressed as below
“Do not Open Before 17th May 2022 at 1100hrs – “Construction of new Waste and Resource Management Center (WRMC) in Guraidhoo, Thaa Atoll -(IUL)438-WMPC/438/2022/113”
Maldives Clean Environment Project.                                                                 
Ministry of Environment, Climate Change and Technology

NCIT Building, Kalaafaanu Hingun, Henveyru

Male’, 20392, Republic of Maldives

Email: mcep.procurement@environment.gov.mv

Contact Number:  +960 3018451

Website: www.environment.gov.mv 

Please include the Name contact number and email address of the bidder on the envelope.

30 March 2022

Reconstruction of Kosjeric-Pozega Road, Serbia 

 Execution of works of heavy maintenance (upgrading) of the state road IB21 21, on section: Kosjeric (Varda) - Pozega, from km 183+075 to km 205+210 in the length of 22.135 km 
Serbia-Belgrade: Construction work for highways, roads 

2022/S 068-178786 

Contract notice 

CLIENT: EU Delegation in Belgrade 

Works 

Legal Basis: 

EIB Guide to Procurement 

Section I: Contracting authority 

I.1) 

Name and addresses 

Official name: Public Enterprise "Roads of Serbia" 

Postal address: Bul. kralja Aleksandra 282 

Town: Belgrade 

NUTS code: RS Srbija/Spbija / Serbia 

Postal code: 11050 

Country: Serbia 

Contact person: Gordana Suboticki-Djordjevic 

E-mail: gordana.suboticki-djordjevic@putevi-srbije.rs 

Telephone: +38 1113398439 

Fax: +38 1113398443 

Internet address(es): 

Main address: https://www.putevi-srbije.rs/ 

I.3) 

Communication 

Access to the procurement documents is restricted. Further information can be obtained at: https://www.putevi-srbije.rs 

Additional information can be obtained from another address: 

Official name: Public Enterprise "Roads of Serbia" 

Postal address: 19a, Vlajkoviceva St. 

Town: Belgrade 

NUTS code: RS Srbija/Spbija / Serbia 

Postal code: 11000 

Country: Serbia 

Contact person: Nikola Veselinovic 

E-mail: nixona16@gmail.com 

Telephone: +38 1113398437 

Fax: +38 1113398440 
Internet address(es): 

Main address: https://www.putevi-srbije.rs 

Tenders or requests to participate must be submitted to the following address: 

Official name: Public Enterprise "Roads of Serbia" 

Postal address: Bul. kralja Aleksandra 282 

Town: Belgrade 

Postal code: 11050 

Country: Serbia 

Contact person: Gordana Suboticki-Djordjevic 

Telephone: +38 1113398439 

E-mail: gordana.suboticki-djordjevic@putevi-srbije.rs 

Fax: +38 1113398443 

NUTS code: RS Srbija/Spbija / Serbia 

Internet address(es): 

Main address: https://www.putevi-srbije.rs 

I.4) 

Type of the contracting authority 

Body governed by public law 

I.5) 

Main activity 

Other activity: Management of state roads 

Section II: Object 

II.1) 

Scope of the procurement 

II.1.1) 

Title: 

Heavy Maintenance (Upgrading) of the State Road IB 21, Section: Kosjeric (Varda) - Pozega, from km 183+075 to km 205+210, L=22.135 km 

Reference number: EIB-GtP/RRSP/RRW-IB21KP/2021-07 

II.1.2) 

Main CPV code 

45233100 Construction work for highways, roads 

II.1.3) 

Type of contract 

Works 

II.1.4) 

Short description: 

Execution of works of heavy maintenance (upgrading) of the state road IB21 21, on section: Kosjeric (Varda) - Pozega, from km 183+075 to km 205+210 in the length of 22.135 km 

II.1.5) 

Estimated total value 

Value excluding VAT: 10 000 000.00 EUR 

II.1.6) 

Information about lots 

This contract is divided into lots: no 3 

II.2) 

Description 

II.2.3) 

Place of performance 

NUTS code: RS Srbija/Spbija / Serbia 

Main site or place of performance: 

State Road IB 21, Section: Kosjeric (Varda) - Pozega, from km 183+075 to km 205+210 

II.2.4) 

Description of the procurement: 

Rehabilitation works consist of (but shall not be limited to) the following: 

Preliminary works which include removal of excessive vegetative material, demolition of existing road elements (curbs, pavement, concrete elements), demolition and removal of elements of the damaged constructions and surface preparation of the existing pavement for application of new layers (milling of the existing pavement, repair of damage to the existing pavement); 

Substructure works which include excavation, subsoil treatment, construction of embankment, shoulders and berms, topsoiling; 

Improvement of drainage system works include works on drainage system surface drainage, construction of drainage ditches, subsurface dewatering-drainage, closed drainage system, making shafts, hydro technical works (procurement, transportation and installation of drainage pipes and bypass separators); 

Superstructure works which include pavement construction on access roads; works on improvement of pavement (construction of unbound, cement stabilized and bituminous bearing course, and construction of wearing asphalt concrete course), as well as placement of concrete curbs and construction of gutters; 

Works on structures (bridge and culverts) which include milling of the existing asphalt layer, construction of new slab over existing, installation of carbon fiber tape, construction or replacement of waterproofing, construction of asphalt layers (levelling course if needed, wearing course, asphalt layer on sidewalk), demolition and reconstruction of the curbs, repair or replacement of the bearing paths, repair or replacement of the expansion devices, repair of the protective layers, bridge drainage, repair of fences and guardrails, regulation of hydraulic watercourse profile in the bridge area and repair of existing culverts (cleaning, excavation, concrete and stone works); 

Roadside arrangement and placement of traffic signalization and road furniture; 

Installation of 10 kV cable line, Installation of Low voltage cable line, Installation of public lighting, 
Relocation and protection of telecommunication installation; 

Works on repairing and replacing the elements of the upper part of the railway track in the length of 32.5 m and the road in the road crossing at the intersection of the railway and the road. 

The Works will be performed under traffic with a strong emphasis on maintaining safe conditions for both the flow of traffic and the works in progress. 

II.2.5) 

Award criteria 

Criteria below 

Price 

II.2.6) 

Estimated value 

II.2.7) 

Duration of the contract, framework agreement or dynamic purchasing system 

Duration in months: 16 

This contract is subject to renewal: no 

II.2.10) 

Information about variants 

Variants will be accepted: no 

II.2.11) 

Information about options 

Options: no 

II.2.13) 

Information about European Union funds 

The procurement is related to a project and/or programme financed by European Union funds: no 

II.2.14) 

Additional information 

Section III: Legal, economic, financial and technical information 

III.1) 

Conditions for participation 

III.1.2) 

Economic and financial standing 

Selection criteria as stated in the procurement documents 

III.1.3) 

Technical and professional ability 

Selection criteria as stated in the procurement documents 

III.2) 

Conditions related to the contract 

III.2.3) 

Information about staff responsible for the performance of the contract 

Obligation to indicate the names and professional qualifications of the staff assigned to performing the contract 

Section IV: Procedure 

IV.1) 

Description 

IV.1.1) 

Type of procedure 

Open procedure 

IV.1.3) 5 

Information about a framework agreement or a dynamic purchasing system 

IV.1.8) 

Information about the Government Procurement Agreement (GPA) 

The procurement is covered by the Government Procurement Agreement: no 

IV.2) 

Administrative information 

IV.2.2) 

Time limit for receipt of tenders or requests to participate 

Date: 19/05/2022 

Local time: 10:00 

IV.2.3) 

Estimated date of dispatch of invitations to tender or to participate to selected candidates 

IV.2.4) 

Languages in which tenders or requests to participate may be submitted: 

English 

IV.2.6) 

Minimum time frame during which the tenderer must maintain the tender 

Duration in months: 3 (from the date stated for receipt of tender) 

IV.2.7) 

Conditions for opening of tenders 

Date: 19/05/2022 

Local time: 10:00 

Place: 

Public Enterprise "Roads of Serbia" 

Ground Floor, Big Conference Room 

Bulevar kralja Aleksandra 282 

11050 Belgrade 

Republic of Serbia 

Information about authorised persons and opening procedure: 

Tenders will be publicly opened by the Tender Evaluation Committee in the presence of the tenderers’ designated representatives and anyone who choose to attend at the above address. 

Tenders’ representatives who choose to attend the tender opening shall submit to the Committee, prior to the commencement of the session, power of attorney to act as the Tenderers’ representatives of the Tenderer. 

Section VI: Complementary information 

VI.1) 

Information about recurrence 

This is a recurrent procurement: no 

VI.3) 

Additional information: 

DVD with complete set of tender documents in English language may be obtained by interested tenderers at the address below, upon submission of the Application of intent to obtain the tender documents by e-mail to the following e-address: gordana.suboticki-djordjevic@putevi-srbije.rs 

If requested, the DVD with tender documents will be promptly dispatched by courier, but no liability can be accepted for loss or late delivery. 

All tenders must be accompanied by a Tender-Securing Declaration. 

VI.4) 

Procedures for review 

VI.4.1) 

Review body 

Official name: Republic Commission for Protection of Rights in Public Procurement Procedures 

Postal address: Nemanjina 22-26 

Town: Belgrade 

Postal code: 11000 

Country: Serbia 

VI.5) 

Date of dispatch of this notice: 

01/04/2022
ENERGY
Cote D’Ivoire, Liberia, Sierra Leone & Guinea Rural Electrification Project 
	Project ID No.
	P-Z1-F00-057

	Project Name: 
	Cote D’Ivoire, Liberia, Sierra Leone & Guinea Rural Electrification 


	Country:
	Cote D’Ivoire, Liberia, Sierra Leone & Guinea

	Description:
	Design, Supply, and Installation of Medium and Low Voltage Distribution Networks, Customer Connections and Street Lights in Rural Areas in Liberia

	Funding agency:
	African Development Bank

	Last date of bid submission:
	07 June 2022

	
	


LIBERIA ELECTRICITY CORPORATION 
P. O. BOX 165, MONROVIA, LIBERIA 
SPECIFIC PROCUREMENT NOTICE (SPN) - Plant Supply and Installation (Without Prequalification) 
INVITATION FOR BIDS 
IFB NUMBER: LEC/CLSG-RE/OCB-I/01/22 

Employer: Liberia Electricity Corporation 

IFB OCBI No: LEC/CLSG-RE/OCB-I/01/22 

1. The Liberia Electricity Corporation (LEC) has received Financing from the African Development Bank hereinafter called the Bank toward the cost of the Cote D’Ivoire, Liberia, Sierra Leone & Guinea Rural Electrification Project (CLSG-RE), and intends to apply part of the proceeds toward payments under the Contract1 for Design, Supply, and Installation of Medium and Low Voltage Distribution Networks, Customer Connections and Street Lights in Rural Areas in Liberia. For this contract, the Borrower shall process the payments using the Direct Payment disbursement method, as defined in the Bank’s Disbursement Guidelines and procedures for Investment Project Financing, except for those payments, which the contract provides to be made through letter of credit. 

2. The Liberia Electricity Corporation (LEC) now invites sealed Bids from eligible Bidders for Design, Supply, and Installation of Medium and Low Voltage Distribution Networks, Customer Connections and Street Lights in Rural Areas in Liberia. 

3. Bidding will be conducted through the Open Competitive Bidding (International), OCBI procedures as specified in the Bank’s Procurement Framework African Development Bank for Plant, Design and Installation (December 2021), IFB and is open to all eligible Bidders as defined in the Procurement Framework. 

4. Interested eligible Bidders may obtain further information from Liberia Electricity Corporation, Mr. ‘Muntungwa Mugala, Executive Director for Project and Planning Email: mmugala@lecliberia.com ,Bushrod Island and inspect the bidding document during office hours indicated below, on working days from Monday to Friday 9am-5pm GMT at the address given above. 

5. The bidding document in English may be purchased by interested eligible Bidders upon the submission of a written application to the address below and upon payment of a nonrefundable fee of Three Hundred United States Dollars (USD 300.00). The method of payment will be a direct Payment into Liberia Electricity Corporation (LEC) USAID Transmission and Distribution Account Cash EPP NO. 6100402832, (Swift Code No. ECOCLRLM) held with ECOBANK LIBERIA LTD and submitting payment advice as evidence to collect the Bid Documents. An additional amount will be charged for deliveries by courier. The bid Documents will be sent to the applicants electronically. 

6. Bids must be delivered to the address below on or before 11.30am GMT on June 7, 2022. Electronic bidding will not be permitted. Late Bids will be rejected. Bids will be publicly opened in the presence of the Bidders’ designated representatives and anyone who chooses to attend at the address below on June 7, 2022 at 11.30am GMT. 

7. All Bids must be accompanied by a Bid Security of United States Dollars Five Hundred Thousand (USD500,000.00). 

	8. The address(es) referred to above is (are) For bid clarification purposes: 
The purchaser’s address is 

Attention: Muntungwa Mugala 

Title/position: Executive Director for Donor Project 

Liberia Electricity Corporation 
Bushrod Island Office, P .O. Box 10-165 

1000 Monrovia, Liberia 

Email address: afdbprocurement@lecliberia.com and copied to mmugala@lecliberia.com; Pmashingaidze@lecliberia.com , hkimber@lecliberia.com 
	For Bid submission and Opening purposes only, 

The Purchaser’s address is: 

Attention: Muntungwa Mugala 

Title/position: Executive Director for Donor Project 

Street Address: Liberia Electricity Corporation 
Bushrod Island Office , P.O. Box 10-165 

1000 Monrovia, Liberia 

Project Office- Conference Room, Bushrod Island 


Northern Electricity Supply Company Ltd's international tender for procurement of sub-stations.

	Project ID No.
	Ref: 27.29.0000.014.07.169.22-114



	Project Name: 
	Northern Electricity Supply Company Ltd's international tender for procurement of sub-stations.



	Country:
	Bangladesh 

	Last date of bid submission:
	30 May 2022
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Construction of Notun Bidyut Power Plant-Char Fasson 230kV Transmission Line and Reconductoring of 230kV & 132kV Transmission Lines on Turnkey Basis (Package-7)
	Project ID No.
	PGCB/ADB/51137-BAN/SWTGEP/230kV&132kV/TL

	Project Name: 
	Southwest Transmission Grid Expansion Project

	Country:
	Bangladesh

	Description:
	Construction of Notun Bidyut Power Plant-Char Fasson 230kV Transmission Line and Reconductoring of 230kV & 132kV Transmission Lines on Turnkey Basis (Package-7)

	Funding agency:
	Asian Development Bank

	Last date of bid submission:
	June 06, 2022, 11:00 Hours Local Time

	Loan No.
	L3683-BAN

	
	


1. The People’s Republic of Bangladesh has received financing from the Asian Development Bank (ADB) toward the cost of Southwest Transmission Grid Expansion Project. Part of this financing will be used for payments under the contract named above. Bidding is open to all bidders from eligible countries described in the Bidding Document. 
2. The Power Grid Company of Bangladesh Limited (PGCB), (‘the Employer”) invites sealed bids from eligible bidders for the “Construction of Notun Bidyut Power Plant-Char Fasson 230kV Transmission Line and Reconductoring of 230kV & 132kV Transmission Lines on Turnkey Basis” (herein after referred to as “the Works”). The Works under this turnkey contract shall have to be completed within 720 (seven hundred twenty) days from the effective date. 
3. Open Competitive Bidding (OCB) - International will be conducted in accordance with ADB’s Single-Stage: Two-Envelope bidding procedure and is open to all bidders from eligible countries as described in the Bidding Document. 
4. Bidders shall meet the following minimum requirements along with other requirements as mentioned in the bidding documents: Participation as a contractor, Joint Venture partner in at least three contracts that have been successfully completed between 1st July 2011 and the bid submission deadline and that are similar to the proposed contract, where the value of the Bidder’s (or JV partner1 ) participation under each contract exceeds 20.0 million USD. The similarity of the Bidder's (or JV partner) participation shall be based on the physical size, nature of works, complexity, methods, technology or other characteristics as described in Employer's Requirements. The scope of each contract must include supply, installation, testing and commissioning of new transmission line of 220kV or higher voltage rating, and/or reconductoring of PGCB Memo No.: 27.21.0000.101.07.314.22.2474, April 18, 2022 existing 132kV and/or 220kV or higher voltage rating transmission line having at least 25 km route length. For the above mentioned contracts executed during the period mentioned above: 
(a) At least one (1) of the above contracts shall include transmission line Design, Supply, Installation, Testing & Commissioning. 
(b) At least one (1) of the above contracts shall be completed outside the Bidder’s own country. 
(c) At least one (1) of the above contract shall be of 220kV or above voltage new transmission line construction having at least 30 km route length of single/double circuit transmission line. 
(d) At least one (1) of the above contracts shall be in successful operation for a minimum of three (03) years prior to the date of bid submission. Evidence of above experience shall be submitted in the bid. It shall be given on the user's letterhead, indicating address, telephone and fax numbers of the user. It shall include the name of the project, name of the employer, description of the work, commissioning date and contract amount. The qualification criteria of the bidders have been given very briefly above. The bidders are advised to inspect the bidding document by visiting the PGCB website http://www.pgcb.gov.bd 
5. Interested eligible bidders may obtain further information and inspect the bidding documents at the office of the Company Secretary, Power Grid Company of Bangladesh Ltd. (PGCB), Avenue-3, Jahurul Islam City, Aftabnagar, Badda, Dhaka-1212, Bangladesh; Tel: +88 02 55046731-35, Fax: +88 02 55406722; Email: share.cs@pgcb.gov.bd, se.contract@pgcb.gov.bd, shihab.pgcb@gmail.com. 
The complete bidding documents are also available for download from PGCB’s website http://www.pgcb.gov.bd. Eligible bidders who download the bidding document from the PGCB’s website shall inform PGCB in writing (and provide their contact details) at the address given above, failing which PGCB shall not be responsible if the bidder does not receive clarifications and amendments, if any. In case of any discrepancy between the documents downloaded by the prospective bidder and the Bid Documents (hard copy) of PGCB, the hard copy shall prevail. 
6. A complete set of bidding documents in English language, may be purchased by interested bidders upon submission of a written application to the Company Secretary, PGCB at the above address, from April 21, 2022 up to one day before the bid submission deadline and upon payment of a nonrefundable fee of USD 400.00 (United States Dollar Four Hundred) or BDT 32,000.00 (Taka Thirty Two Thousand only) in the form of Pay Order/ Demand Draft in favour of the Power Grid Company of Bangladesh Limited. The Bidding Document may be sent through a courier for an additional fee of BDT 10,000.00 (local delivery) or USD 120.00 (International delivery) in the form of Pay Order/ Demand Draft in favor of Power Grid Company of Bangladesh Limited. No liability will be accepted for loss or late delivery of the Bidding Document. 
7. A Pre-Bid meeting will be held at 11:00 Hours Local Time on May 02, 2022 at the head office of Power Grid Company of Bangladesh Limited (PGCB), Avenue-03, Jahurul Islam City, Aftabnagar, Badda, Dhaka-1212, Bangladesh. 
8. Deliver bids: 
• to the address below: Company Secretary, Power Grid Company of Bangladesh Ltd. (PGCB), Head Office, Avenue-03, Jahurul Islam City, Aftabnagar, Badda, Dhaka-1212, Bangladesh. 
• on or before 11:00 Hours Local Time on June 06, 2022 
• together with a Bid Security in the amount and form as described in the bidding document. Late bids will be rejected. 
9. Technical bids will be opened at 11:05 Hours Local Time on June 06, 2022 at the head office of Power Grid Company of Bangladesh Limited (PGCB), Avenue-03, Jahurul Islam City, Aftabnagar, Badda, Dhaka-1212, Bangladesh in the presence of Bidders’ representatives who choose to attend, whereas the Financial Bids shall remain sealed and unopened and shall be placed locked. The Financial Bids of only Technically Responsive and Qualified Bidders shall be opened after Technical Bid Evaluation, whereas the Financial Bids of those Bidders whose Technical Bids are not responsive and qualified shall be returned unopened after the contract is awarded. 
10. When comparing bids, ADB’s Domestic Preference Scheme will be applied in accordance with the provisions stipulated in the Bidding Document. 
11. PGCB will not be responsible for any costs or expenses incurred by bidders in connection with the preparation or delivery of bids including costs and expenses related to participation in pre-bid meeting and site visit/s.
CONSULTANCY
Procurement Specialist for Pemba Lichinga Integrated Development Corridor, phase 1
	Project ID No.
	02/APIEX/ZEPA/22

	Project Name: 
	Pemba Lichinga Integrated Development Corridor, phase 1

	Country:
	Mozambique

	Description:
	Procurement Specialist

	Funding agency:
	African Development Bank

	Last date of bid submission:
	May 4, 2022, at 3:00 PM (Mozambique time)

	Loan No.
	

	
	


 REPUBLIC OF MOZAMBIQUE 
MINISTRY OF INDUSTRY AND COMMERCE 
AGENCY FOR INVESTMENT AND EXPORT PROMOTION 
PEMBA-LICHINGA INTEGRATED DEVELOPMENT CORRIDOR SPECIAL AGRO-INDUSTRIAL PROCESSING ZONE (SAPZ) PROJECT – PHASE 1 
REQUEST FOR EXPRESSIONS OF INTEREST 
(INDIVIDUAL CONSULTANT) 
PROCUREMENT SPECIALIST 
Reference: 02/APIEX/ZEPA/22 
1. The Government of Mozambique (GoM), represented by the Ministry of Industry and Commerce (MIC), through its implementing agency – the Investment and Export Promotion Agency (APIEX), with the support of the African Development Bank, is in the process of implementing the Special Zone Project for Agro industrial Processing (ZEPA) of the Pemba Lichinga Integrated Development Corridor, phase 1. The Project aims to improve agricultural productivity and agribusiness development, with a focus on the value chains of soy, sesame, macadamia, potato, wheat, beans, corn, cotton and chickens. The Government of Mozambique has received financing from the African Development Bank Group toward the cost of Pemba – Lichinga Integrated Development Corridor Special Agro-Industrial Processing Zone (SAPZ) Project – Phase 1 and intends to apply part of the agreed amount of the grant to payments under the contract for a Procurement Specialist. 

2. The Procurement Specialist will be part of a Project Implementation Unit (PIU) and will be responsible for the procurement activities of the Project. The services included under this project are: (i) provision of advice and documents preparation; (ii) implementation of project procurement in line with the African Development Bank’s Procurement Framework; and (iii) provision of support and advise to APIEX’s Project Implementation Unit (PIU) in all contract management issues under the project. 

3. APIEX now invites interested Individual Consultants to indicate their interest in providing these services. Interested consultants must provide information indicating that they are qualified to perform the services (description of similar assignments, experience in similar conditions, availability of appropriate skills). 

4. The Procurement Specialist should possess the following qualifications: 

• A Bachelor’s degree in Engineering, Business Management, Law, Economics, Public Administration or any other related field. Post-graduate degrees and attendance of procurement related trainings is highly desirable; 

• A minimum of five (5) years experience as a Procurement Specialist working for a public institution and/or for projects financed by international or multilateral development organizations (e.g. the African Development Bank or similar institution or international donor agencies);  
• Demonstrable experience carrying out procurement processes using the African Development Bank’s procurement methods and procedures and/or the methods and procedures of other Multilateral Development organizations or international donor agencies; 

• Knowledge of the public procurement system in Mozambique will be considered an advantage; 

• Working knowledge of Portuguese and English is a requirement; and 

• Excellent computer skills. 

5. Eligibility criteria, establishment of the short-list and the selection procedure shall be in accordance with the African Development Bank’s Procurement Framework for Bank Group Funded Operations dated 2015, which is available on the Bank’s website http://www.afdb.org. 
a. Letter of application. 

b. Curriculum Vitae (CV) of 3 pages; 

c. Copies of diplomas or certificates of academic qualifications. 

Interested consultants with the required profile must send their Expressions of Interest, which must consist of the following documents: 
Additional Information and detailed Terms of Reference can be obtained from the address below on working days from 8:00 am to 3:30 pm (Mozambique time). 
Expressions of Interest shall be delivered to the address below or by email by May 4, 2022, at 3:00 PM (Mozambique time). Only selected candidates will be contacted. The outside of the envelope (or the subject of the email) containing the Expression of Interest must be marked as follows: Procurement Specialist for the Pemba-Lichinga Integrated Development Corridor Special Agro- Industrial Processing Zone (SAPZ) Project – Phase 1. 

Address: 

Attention: Gil da Conceição Bires – General Director of APIEX 

Investment and Export Promotion Agency - APIEX, Maputo City, 

Rua da Imprensa nº332, R/C, Edifício 33 Andares, 

PO Box 4635, Maputo 

Cell: (+258) 82 305 6432; 

Fax: (+258) 21321289; 

Email: gbires@yahoo.com
Consulting Services for the Preparation of Studies, Designs, Bidding Documents, Contract Packages & Procurement support for the Liberia Urban Resilience Project (LURP)
	Project ID No.
	P169718

	Project Name: 
	Liberia Urban Resilience Project

	Country:
	Liberia

	Description:
	Consulting Services for the Preparation of Studies, Designs, Bidding Documents, Contract Packages & Procurement support for the Liberia Urban Resilience Project (LURP)


	Funding agency:
	World Bank

	Last date of bid submission:
	May 17, 2022 14:00

	Loan No.
	


Republic of Liberia
Ministry of Public Works
REQUEST FOR EXPRESSIONS OF INTEREST

(CONSULTING SERVICES – FIRMS SELECTION)
April 19, 2022 

Reference No. : LR-MPW-270591-CS-QCBS

The Government of Liberia has received a preparation advance from the World Bank toward implementing the Liberia Urban Resilience Project (LURP), and intends to apply part of the proceeds for consulting services. The overarching objective of this assignment is to develop climate resilient, cost-effective and sustainable designs to rehabilitate existing and implement new urban drainage infrastructure and additional secondary / tertiary infrastructure supported by the stakeholders in four selected communities in Greater Monrovia: northern Bushrod Island, Omega Market area, Central Business District and Southeastern Paynesville. 

The envisioned interventions in these neighborhoods are rehabilitation of existing and construction of new grey, green and blue infrastructure including cleaning, dredging and repair of existing drainage channels. Where necessary and possible, this will be complemented with new measures, including blue solutions (open water areas for temporary stormwater storage), green solutions (wetland or green vegetated areas to maintain soil infiltration and temporarily store surface stormwater), and grey solutions (traditional constructed drainage of adequate size and design to drain roads and residential areas). Alongside, these shall be combined and integrated with other neighborhood upgrading activities such as park & community infrastructure and provision of other public services and facilities.

Specific objectives of this assignment are to support the Ministry of Public Works to:

(a) define a package of grey-green-blue urban drainage interventions in the selected areas within the available budget for works based on a community-oriented planning and design exercise,

(b) prepare detailed designs of these interventions,

(c) support the Ministry of Public Works in the engagement/communication with the stakeholders,

(d) prepare Bidding Documents in accordance with the World Bank’s Standard Bidding Documents for the selected contract package of works and support Ministry of Public Works with subsequent bid evaluation and contract finalization.

(e) provide support to Ministry of Public Works for the procurement of the works.

 

The Ministry of Public Works now invites eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services. The shortlisting criteria are: 

1. At least 15 years of general experience implementing feasibility studies and preparing detailed design and providing procurement support for urban projects worldwide and specifically in developing countries; experience in the Africa Region in general and in Liberia in particular is an advantage;

2. At least 10 years of specific experience in the feasibility studies and detailed design of flood risk management interventions in developing countries with specific emphasis on urban drainage interventions;

3. Have a proven record of successful completion of at least 3 assignments in the past 10 years related to the design of new and the rehabilitation of existing urban drainage infrastructure design;

4. Have knowledge of hydrological and hydraulic modeling for urban environments, and experience with design and implementation of grey-green-blue infrastructure in urban environments;

5. Have knowledge of World Bank procedures and requirements, including procurement and safeguards.

6. Have expertise with social and stakeholder engagement of urban infrastructure interventions in developing countries/cities;

7. Have working experience in Africa and preferably Sub-Sahara Africa.

 

Key experts will not be evaluated at the shortlisting stage.

 

The attention of interested Consultants is drawn to Section III, paragraphs 3.14, 3.16 and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” July 2016 and updated in November 2017 and August 2018 (“Procurement Regulations”), setting forth the World Bank’s policy on conflict of interest. 

Consultants may associate with other firms to enhance their qualifications, but should indicate clearly whether the association is in the form of a joint venture and/or a sub-consultancy. In the case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if selected.

A Consultant will be selected in accordance with the Quality- and Cost Based Selection (QCBS) method set out in the Procurement Regulations.

Further information can be obtained at the address below during office hours 08:00 till 2pm Liberia time (GMT). Copy of the Terms of Reference (TOR) can be downloaded at www.emasion.gov.lr,  www.mpw.gov.lr and iiu-mpw.org.

Expressions of interest must be delivered in a written form to the address below in person, or by mail\courier by May 17, 2022 till 2pm Liberia time.

 

Ministry of Public Works

Attn:    Mr. James Reynolds

Assistant Minister Planning & Programming

Tel: 0777-004004 / 0880523691

E-mail: jjreynolds@mpw.gov.lr / jimmyrx@yahoo.com

 

 

 

	 

	 
	 


 

 

Republic of Liberia
 

Ministry of Public Works
REQUEST FOR EXPRESSIONS OF INTEREST

(CONSULTING SERVICES – FIRMS SELECTION)
 

April 11, 2022

 

Assignment Title:      Consulting Services for the Preparation of Studies, Designs, Bidding Documents, Contract Packages & Procurement support for the Liberia Urban Resilience Project (LURP)
Reference No. : LR-MPW-270591-CS-QCBS

The Government of Liberia has received a preparation advance from the World Bank toward implementing the Liberia Urban Resilience Project (LURP), and intends to apply part of the proceeds for consulting services. The overarching objective of this assignment is to develop climate resilient, cost-effective and sustainable designs to rehabilitate existing and implement new urban drainage infrastructure and additional secondary / tertiary infrastructure supported by the stakeholders in four selected communities in Greater Monrovia: northern Bushrod Island, Omega Market area, Central Business District and Southeastern Paynesville.

The envisioned interventions in these neighborhoods are rehabilitation of existing and construction of new grey, green and blue infrastructure including cleaning, dredging and repair of existing drainage channels. Where necessary and possible, this will be complemented with new measures, including blue solutions (open water areas for temporary stormwater storage), green solutions (wetland or green vegetated areas to maintain soil infiltration and temporarily store surface stormwater), and grey solutions (traditional constructed drainage of adequate size and design to drain roads and residential areas). Alongside, these shall be combined and integrated with other neighborhood upgrading activities such as park & community infrastructure and provision of other public services and facilities.

Specific objectives of this assignment are to support the Ministry of Public Works to:

(a) define a package of grey-green-blue urban drainage interventions in the selected areas within the available budget for works based on a community-oriented planning and design exercise,

(b) prepare detailed designs of these interventions,

(c) support the Ministry of Public Works in the engagement/communication with the stakeholders,

(d) prepare Bidding Documents in accordance with the World Bank’s Standard Bidding Documents for the selected contract package of works and support Ministry of Public Works with subsequent bid evaluation and contract finalization.

(e) provide support to Ministry of Public Works for the procurement of the works.

The Ministry of Public Works now invites eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services. The shortlisting criteria are:

1. At least 15 years of general experience implementing feasibility studies and preparing detailed design and providing procurement support for urban projects worldwide and specifically in developing countries; experience in the Africa Region in general and in Liberia in particular is an advantage;

2. At least 10 years of specific experience in the feasibility studies and detailed design of flood risk management interventions in developing countries with specific emphasis on urban drainage interventions;

3. Have a proven record of successful completion of at least 3 assignments in the past 10 years related to the design of new and the rehabilitation of existing urban drainage infrastructure design;

4. Have knowledge of hydrological and hydraulic modeling for urban environments, and experience with design and implementation of grey-green-blue infrastructure in urban environments;

5. Have knowledge of World Bank procedures and requirements, including procurement and safeguards.

6. Have expertise with social and stakeholder engagement of urban infrastructure interventions in developing countries/cities;

7. Have working experience in Africa and preferably Sub-Sahara Africa.

 

Key experts will not be evaluated at the shortlisting stage. 

The attention of interested Consultants is drawn to Section III, paragraphs 3.14, 3.16 and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” July 2016 and updated in November 2017 and August 2018 (“Procurement Regulations”), setting forth the World Bank’s policy on conflict of interest.  

Consultants may associate with other firms to enhance their qualifications, but should indicate clearly whether the association is in the form of a joint venture and/or a sub-consultancy. In the case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if selected. 

A Consultant will be selected in accordance with the Quality- and Cost Based Selection (QCBS) method set out in the Procurement Regulations. 

Further information can be obtained at the address below during office hours 08:00 till 2pm Liberia time (GMT). Copy of the Terms of Reference (TOR) can be downloaded at www.emasion.gov.lr,  www.mpw.gov.lr and iiu-mpw.org. 

Expressions of interest must be delivered in a written form to the address below in person, or by mail\courier by April 25, 2022 till 2pm Liberia time. 

Ministry of Public Works

Attn:    Mr. James Reynolds

Assistant Minister Planning & Programming

Tel: 0777-004004 / 0880523691

E-mail: jjreynolds@mpw.gov.lr / jimmyrx@yahoo.com

 

Individual Consultancy Services for the Project Management Unit of the Liberia Urban Resilience Project (LURP) – Civil Engineer
	Project ID No.
	P169718

	Project Name: 
	Liberia Urban Resilience Project

	Country:
	Liberia

	Description:
	Individual Consultancy Services for the Project Management Unit of the Liberia Urban Resilience Project (LURP) – Civil Engineer

	Funding agency:
	World Bank 

	Last date of bid submission:
	May 16, 2022 16:30

	Loan No.
	


Request for Expressions of Interest
Date: April 18, 2022 

Name of Assignment: Individual Consultancy Services for the Project Management Unit of the Liberia Urban Resilience Project (LURP) – Civil Engineer
REOI Reference No.: LR-MPW-288665 -CS-INDV
Project ID.: P169718
Country: Liberia
Dear Sir/ Madam:

The Government of Liberia has received a loan and grant facilities from the International Development Association /World Bank and the French Development Agency (AFD) and intends to apply part of the proceeds of these facilities to eligible payments under the contract for which this Request for Expression of Interest for Individual Consultancy Services for the Project Management Unit (PMU) of the Liberia Urban Resilience Project (LURP) – Civil Engineer has been published.

The Liberia Urban Resilience Project (LURP) is led by the Government of Liberia through the Ministry of Public Works (MPW) and financed by the World Bank (WB) and the French Development Agency (AFD). The proposed development objective is to increase flood resilience and access to urban infrastructure in underserved neighborhoods and to improve urban infrastructure planning and management in Liberia.

The scope of service for this position requires an experienced consultant to be the Civil Engineer who shall assist the Lead Project Engineer with responsibilities of scheduling, planning, forecasting, resourcing, and managing technical activities to ensure project accuracy and quality. The Civil Engineer shall perform task assigned to him/her by the Lead Project Engineer related to the engineering and technical disciplines of ongoing projects.  The Civil Engineer reports to the Project Coordinator (PC) through the Lead Project Engineer.

The duration of this service will be for 12 months but renewable on an annual basis for a period up to six (6) years based upon satisfactory performance, project needs and available budget. Further details of this service are indicated in the attached Term of Reference. (TOR).

The Ministry of Public Works now invites eligible interested individuals to indicate their interest in providing this service. Interested individuals must provide information indicating that they are qualified to perform the services in accordance with the requirements set forth in the TOR including copies of their CV, attach photocopies of relevant applicable certificates/documents, description of similar assignments, experience in similar conditions, availability of appropriate skills, etc.

This procurement process will be conducted in accordance with the recruitment of Individual Consultant procurement/method contained in the World Bank Regulation for IPF Borrowers July 2016, Revised November 2017, August 2018, and November 2020, and the procedures described herein. The scope required is described in detail in the attached Terms of Reference (TOR). Copy of the Terms of Reference (TOR) can be downloaded at www.emasion.gov.lr,  www.mpw.gov.lr and iiu-mpw.org.
Expressions of Interest must be delivered to the address below by hand, mail, courier or email on or before May 16, 2022 at 4:30 pm:
Attn: Ministry of Public Works

Hon. James J. Reynolds

Assistant Minister Planning & Programming

Ministry of Public Works

South Lynch Street

1000 Monrovia, Liberia

Tel: 0777-004004 / 0880523691

E-mail: jjreynolds@mpw.gov.lr  / tmaxsr@yahoo.com

Individual Consultancy Services for the Project Management Unit of the Liberia Urban Resilience Project (LURP) – Project Coordinator / Head of PMU
	Project ID No.
	P169718

	Project Name: 
	Liberia Urban Resilience Project

	Country:
	Liberia

	Description:
	Individual Consultancy Services for the Project Management Unit of the Liberia Urban Resilience Project (LURP) – Project Coordinator / Head of PMU


	Funding agency:
	World Bank

	Last date of bid submission:
	May 16, 2022 16:30

	Loan No.
	


Request for Expressions of Interest
 

Date: April 18, 2022
 

Name of Assignment: Individual Consultancy Services for the Project Management Unit of the Liberia Urban Resilience Project (LURP) – Project Coordinator / Head of PMU
REOI Reference No.: LR-MPW-288612 -CS-INDV
Project ID.: P169718
Country: Liberia
 

Dear Sir/ Madam: 

The Government of Liberia has received a loan and grant facilities from the International Development Association /World Bank and the French Development Agency (AFD) and intends to apply part of the proceeds of these facilities to eligible payments under the contract for which this Request for Expression of Interest for Individual Consultancy Services for the Project Management Unit (PMU) of the Liberia Urban Resilience Project (LURP) – Project Coordinator / Head of PMU has been published.

The Liberia Urban Resilience Project (LURP) is led by the Government of Liberia through the Ministry of Public Works (MPW) and financed by the World Bank (WB) and the French Development Agency (AFD). The proposed development objective is  to increase flood resilience and access to urban infrastructure in underserved neighborhoods and to improve urban infrastructure planning and management in Liberia.

· The scope of service for this position requires an experienced consultant to be the Project Coordinator / Head of PMU who shall be particularly responsible for supervising, planning, coordinating and implementing all the activities of the Project Management Unit. S/He shall lead in the full implementation of the project and shall report directly to the Deputy Minister for Technical Services of the Ministry of Public Works.  Additionally, s/he shall supervise, plan and coordinate the overall project activities; prepare the annual work plan; manage PMU staffs and oversee the day-to-day activities of the PMU related to procurement, project monitoring and evaluation, financial management, progress and financial reporting, of the project. The duration of this service will be for 12 months but renewable on an annual basis for a period up to six (6) years based upon satisfactory performance, project needs and available budget. Further details of this service is indicated in the attached Term of Reference. (TOR).

The Ministry of Public Works now invites eligible interested individuals to indicate their interest in providing this service. Interested individuals must provide information indicating that they are qualified to perform the services in accordance with the requirements set forth in the TOR including copies of their CV, attached relevant applicable certificates/documents, description of similar assignments, experience in similar conditions, availability of appropriate skills, etc.

This procurement process will be conducted in accordance with the recruitment of individual Consultant procurement/method contained in the World Bank Regulation for IPF Borrowers July 2016, Revised November 2017, August 2018, and November 2020, and the procedures described herein. The scope required is described in detail in the attached Terms of Reference (TOR). Copy of the Terms of Reference (TOR) can be downloaded at www.emasion.gov.lr,  www.mpw.gov.lr and iiu-mpw.org. 

Expressions of Interest must be delivered to the address below by hand, mail, courier or email on or before May 16, 2022 at 4:30 pm: 

Attn: Ministry of Public Works

Hon. James J. Reynolds

Assistant Minister Planning & Programming

Ministry of Public Works

South Lynch Street

1000 Monrovia, Liberia

Tel: 0777-004004 / 0880523691

E-mail: jjreynolds@mpw.gov.lr  / tmaxsr@yahoo.com

Consultancy Services for the Project Management Consultancy (PMC) to Support the Project  Management Team 
	Project ID No.
	P165128

	Project Name: 
	Boosting Inclusive Growth for Zanzibar: Integrated Development Project

	Country:
	Tanzania

	Description:
	Consultancy Services for the Project Management Consultancy (PMC) to Support the Project  Management Team 


	Funding agency:
	World Bank

	Last date of bid submission:
	May 12, 2022 03:30

	Loan No.
	IDA - 69140 –TZ


	
	


THE REVOLUTIONARY GOVERNMENT OF ZANZIBAR
 PRESIDENT’S OFFICE FINANCE AND PLANNING
 

REQUEST FOR EXPRESSIONS OF INTEREST
(CONSULTING SERVICES – FIRM SELECTION)
COUNTRY: UNITED REPUBLIC OF TANZANIA
 

NAME OF PROJECT: BOOSTING INCLUSIVE GROWTH FOR ZANZIBAR INTEGRATED DEVELOPMENT PROJECT (BIG-Z).
 

Loan No: IDA - 69140 –TZ
Assignment Title:   Consultancy Services for the Project Management
                           Consultancy (PMC) to Support the Project  
                           Management Team       
 

Reference No: TZ-POFP-249729-CS-QCBS
This request for expression of interest follows the General Procurement Notice for the Boosting of Inclusive Growth of Zanzibar Project (BIG-Z) that appeared in the UN Development Business online No. WB-P811333—8 of 27-08-2021

The United Republic of Tanzania, has received for financing from the World Bank toward the cost of the Boosting Inclusive Growth for Zanzibar Project (BIG-Z), and intends to apply part of the proceeds for consulting services.

The Consultancy Services (“the Services”) includes the provision of enhanced capacity to support PMT on technical, fiduciary, and contract management. The PMC will provide implementation support and specialized advisory services to the PMT and other stakeholders involved in project implementation. The assignment shall be for an initial period of twenty four (24) months, which may be extended based on the satisfactory performance and the project needs.

The detailed Terms of Reference (TOR) for the assignment can be found at the following website: www.mofzanzibar.go.tz or upon request to the following email:  bigzpmt@gmail.com
The Principal Secretary, President’s Office Finance and Planning now invites eligible consulting firms (“Consultants”) to indicate their interest in providing the services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the services. The shortlisting criteria are:

A: Core business and 10 years in business.

B: Relevant similar experience as specified below

1.  Experience of at least two (2 similar assignments in the past 10 years - information to be provided should include name of assignment, name and full contact address of the client, contract value (in equivalent US dollars) and period (dates) of execution of assignment.

2. Demonstration of experience of working in similar conditions

C: Technical and managerial capability of the firm (Provide only the structure of the organization, general qualifications, and number of key staff). Do not provide CV of the key staff. Key Experts will not be evaluated at the shortlisting stage.

The attention of interested consultants is drawn to section III, paragraph 3.14, 3.16, and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” Fourth Edition, November 2020 (“Procurement Regulations”), setting forth the World Bank’s Policy on conflict of interest.

Consultants may associate with other firms to enhance their qualifications, but should indicate clearly whether the association is in the form of a joint venture and/or a sub consultancy. In the case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if selected. Therefore, each member of JV shall independently meet the requirements of the evaluation criteria. 

A Consultant will be selected in accordance with the Quality and Cost Based Selection (QCBS) method set out in the Procurement Regulations.

Further information can be obtained at the address below during office hours i.e. 07.30 am to 03.30 pm EAT excluding public holidays.

Expressions of Interest must be delivered in a written form to the address below (in person or by mail) by 12th May 2022 The firms that will submit their REOI via e-mail must get confirmation of the receipt of their documents from the Project Coordinator, BIG – Z Project. In case the firm does not receive an acknowledgement within two days after sending the documents via email they should call +255 776 979979 for follow-up.

The address referred above is:

President’s Office Finance and Planning

Attn: Project Coordinator, BIG -Z Project

P.O.BOX 874

First Floor, Sea View-Wing, Vuga Street

Zanzibar – Tanzania

Email: bigzpmt@gmail.com

The Principal Secretary, President’s Office Finance and Planning
Consultancy Service for Project Management and Supervision for Distribution Network Strengthening to improve the reliability of power supply in Addis Ababa under ADELE
	Project ID No.
	P171742

	Project Name: 
	Access to Distributed Electricity and Lighting in Ethiopia (ADELE)

	Country:
	Ethiopia

	Description:
	Consultancy Service for Project Management and Supervision for Distribution Network Strengthening to improve the reliability of power supply in Addis Ababa under ADELE

	Funding agency:
	World Bank 

	Last date of bid submission:
	Apr 29, 2022 17:00

	Loan No.
	

	
	


REQUEST FOR EXPRESSIONS OF INTEREST
(CONSULTING SERVICES – FIRMS SELECTION)
Country: Ethiopia
Name of Project: Access to Distributed Electricity and Lighting in Ethiopia (ADELE) Component 1: Network Strengthening for Improved Reliability of Power Supply in Addis Ababa
Credit No.:  IDA-68570
Assignment Title:  Consultancy Service for Project Management and Supervision for Distribution Network Strengthening to improve the reliability of power supply in Addis Ababa under ADELE.

Reference No.: ET-EEU-262018-CS-QCBS
The Ethiopia Electric Utility has received financing from the World Bank toward the cost of the Access to Distributed Electricity and Lighting in Ethiopia (ADELE), (Component 1-Network Strengthening for Improved Reliability of Power Supply in Addis Ababa City) and intends to apply part of the proceeds for consulting services.

The consulting services (“the Services”) include, review of bidding documents, provide necessary support during bid floating and evaluation and contract negotiations, Design reviews and approval, Construction supervision and quality control, contract managements, progress monitoring, provide inclusive technical support to the Client, on job training and capacity building for Client staffs working on grid reliable access. The service is expected to be started in September 2022 and estimated duration is for 2 years.

The detailed Terms of Reference (TOR) for the assignment can be obtained at the address given below.

Attention: Mr. Dagnachew Taddese
Ethiopian Electric Utility, Project Portfolio Management Procurement Office
Berges Building near IriBekentu Bridge, 3rd floor
Addis Ababa, Ethiopia
Tel: +251111275503
Email: dtadesse2011@gmail.com,

The Ethiopian Electric Utility now invites eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services. The short-listing criteria are: -the firms shall be in business of consultancy services in energy sector projects at least for the last ten (10) years and evidence shall be provided. The Consultancy firms shall be highly qualified and should have satisfactory experiences in design review and supervision of power transmission, substation, and distribution networks projects and for that purpose shall submit evidence for the firm's previous experience in works associated with design, tender preparation, supervision of construction and project management. The firms shall successfully complete the consultancy service at least for one power distribution projects and shall submit evidence from its client. The firms shall also demonstrate their technical and managerial capability. However, Key Experts will not be evaluated at the short-listing stage.

The attention of interested Consultants is drawn to Section III, paragraphs, 3.14, 3.16, and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” July 2016 (updated November 2020) (“Procurement Regulations”), setting forth the World Bank’s policy on conflict of interest. 

 Consultants may associate with other firms to enhance their qualifications but should indicate clearly whether the association is in the form of a joint venture and/or a sub-consultancy. In the case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if selected.

 A Consultant will be selected in accordance with the Quality Cost Based Selection (QCBS) method set out in the Procurement Regulations. Further information can be obtained at the address below during office hours:-

Attention: Ms. Kidist Lakew
 Ethiopian Electric Utility,
PPMO, ADELE Addis Ababa Distribution Network Strengthening Project office
 Email:  kidoo2006@yahoo.com ,
Monday up to Friday 9:00 - 17:00 hrs local time
 Expressions of interest must be delivered in a written form to the address below (in person, or by mail, or by fax, or by e-mail) by 29 April 2022

Attention: Mr. Dagnachew Taddese
Ethiopian Electric Utility, Project Portfolio Management Directorate Procurement Office
Berges Building near IriBekentu Bridge, 3rd floor
Addis Ababa, Ethiopia
Tel:+251111275503
Email: dtadesse2011@gmail.com,

Project Design and Supervision of the Construction Works of the Regional Leadership Center of Cassava
	Project ID No.
	P164486

	Project Name: 
	Agricultural Productivity Program for Southern Africa - Angola & Lesotho

	Country:
	Angola & Lesotho

	Description:
	Project Design and Supervision of the Construction Works of the Regional Leadership Center of Cassava

	Funding agency:
	World Bank 

	Last date of bid submission:
	May 05, 2022 15:30

	Loan No.
	


REQUEST FOR EXPRESSIONS OF INTEREST
(CONSULTING SERVICES – FIRMS SELECTION)
 

PROJECT DESIGN AND SUPERVISION OF THE CONSTRUCTION WORKS OF THE REGIONAL LEADERSHIP CENTER OF CASSAVA
AO-IIA-259173-CS-QCBS
The Government of Angola has received financing from the World Bank toward the cost of the Agricultural Productivity Program for Southern Africa Project (APPSA) and intends to apply part of the proceeds for consulting services.

The consulting services (“the Services”) is intended to elaborate the Project Design and Supervision of the Construction Works of the Regional Leadership Center of Cassava. The construction area is estimated at 14,000 m2, which is expected to include the following: 
(i) Building for Administrative Services including meeting rooms; 
(ii) Agricultural experimentation areas including greenhouses; 
(iii) Laboratories and Specialized Storage Areas; 
(iv) Social Area with cafeteria, dormitories, and leisure; 
(v) Technical Services including Maintenance, Water and Electricity, Meteorology and Communications; 
(vi) Waste treatment; 
(vii) Security (Accesses, sentry guards and fences); and 
(viii) Circulation, Parking Lots.

The detailed Terms of Reference (TOR) for the assignment can be obtained at the address given below.

The Agricultural Productivity Program for Southern Africa (APPSA) Project now invites eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services. The shortlisting criteria are: 
(i) Relevant general experience, main activity, five (5) years of experience and experience in similar projects (complexity, size, and nature), specifically in Project Management Services with strong Architectural Infrastructure/engineering design and supervision of buildings; 
(ii) specific experience in the field of consultancy and conditions/similar region (complexity, size, and nature); 
(iii) Dimension, organization, and management of the consultant technical organization and management of the company; 
(iv) have experience and knowledge of World Bank projects; and 
(v) required personnel to carry out the assignment.

In case of a joint venture, it should be noted that both firms are liable and responsible for the execution of the assignment. The consultant joint venture between two consulting firms will be expected to designate the Lead Firm in their proposal.

Key Experts will not be evaluated at the shortlisting stage.

Consultants will be evaluated based on the World Bank Procurement Regulation for Investment Project Financing Borrowers of July 2016, so they should take into account Section III, paragraphs 3.14, 3.16, and 3.17 of these Standards, which define the World Bank's conflict of interest policy.

Consultants may associate with other firms to enhance their qualifications but should indicate clearly whether the association is in the form of a joint venture and/or a sub-consultancy. In the case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if selected.

A Consultant will be selected in accordance with the Quality And Cost-Based Selection (QCBS) method set out in the Procurement Regulations.

Further information can be obtained at the address below during office hours Monday -Friday (8h00 – 15h30) Angola local time.

Expressions of interest must be delivered in a written form to the address below by mail by 5th, May 2022, 15h30 pm, Angola local time.
 

AGRICULTURAL PRODUCTIVITY PROGRAM FOR SOUTHERN AFRICA
Att: Project Coordinator  

Instituto de Investigação Agronómica

Estação Experimental Agrícola da Chianga | Chianga, Huambo – Angola

E-mail: procurement@appsa-ao.org

Vanuatu Rural Electrification Project Stage II
	Project ID No.
	P160658

	Project Name: 
	Rural Electrification Project Stage II

	Country:
	Vanuatu

	Description:
	To support increased penetration of renewable energy and increased access to electricity services in the dispersed off-grid areas of Vanuatu.

	Funding agency:
	World Bank

	Last date of bid submission:
	May 04, 2022 23:45

	Loan No.
	

	
	


REQUEST FOR EXPRESSIONS OF INTEREST
(CONSULTING SERVICES – INDIVIDUAL)
 

VANUATU
VANUATU RURAL ELECTRIFICATION PROJECT STAGE II (VREP II)
Project No. P160658
 

Assignment Title: PROJECT MANAGER
Reference No. (as per Procurement Plan): VU-DOE-263316-CS-INDV

The Government of Vanuatu is implementing a US$14 million investment through Rural Electrification Project Stage II – VREPII (Project). The objective of VREP II is to support increased penetration of renewable energy and increased access to electricity services in the dispersed off-grid areas of Vanuatu.

The Department of Energy (DoE) is the Implementing Agency for VREP II with oversight support from the World Bank and is seeking a full-time Port-Vila-based qualified and experienced Project Manager (PM) to assist DoE in successful implementation of the Project.

The detailed Terms of Reference (TOR) for the assignment can be found at the following website/link: https://www.dropbox.com/scl/fi/udhg9r6lu9wbfv83jw4k4/22-04-19-VREPII_Project_Manager_TOR.docx?dl=0&rlkey=dh6gsujbrymqeqg9w4jwrhdu0
The DoE now invites eligible individuals (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services (attach curriculum vitae with description of experience in similar assignments, similar conditions, etc.). Firms’ staff may express interest through the employing firm for the assignment and, under such situation, only the experience and qualifications of individuals shall be considered in the selection process.

The criteria for selecting the Consultant are:

1. A degree in engineering or related discipline and at least 10 years’ of relevant post graduate experience in planning, negotiating, managing, implementing and reviewing projects;

2. Demonstrated experience in the preparation and implementation of rural electrification projects in developing countries will be preferred;

3. Sound understanding of off grid products such as solar home systems, micro and mini grids, applicable technical standards and safety considerations relevant to such products. Qualifications in the design and certification of off grid systems is preferred;

4. Demonstrated strong project management experience;

5. Demonstrated experience in procurement of consulting services and contracts for significant investments, contract negotiations and contract management in full compliance with terms of references, specifications, and contractual terms is essential;  

6. A track record in leadership, management and capacity building, community engagement, stakeholder relationship management with Government, government departments, private sector utilities, and consumers and in public administration is essential;

7. Thorough understanding of the electricity industry in small states similar to Vanuatu, especially electricity law and regulation, governance, economics, technical and financial issues; including detailed knowledge of licensing/concessions, dispute resolution, competition issues, safety and reliability standards, tariffs, consumer protection and contract administration is essential;

8. Familiarity with development partners safeguards policies and processes is essential;

9. Knowledge of policies, planning and budgeting process in countries similar to Vanuatu is essential and knowledge of the World Bank/other development partners’ policies and procedures will be preferred; and

10. Fluency (written and spoken) in English. A working knowledge of Bislama is not essential but would be an advantage.

The attention of interested Consultants is drawn to Section III, paragraphs, 3.14, 3.16, and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” July 2016, revised November 2017 and August 2018  (“Procurement Regulations”), setting forth the World Bank’s policy on conflict of interest. 

Further information can be obtained at vrep.procurement@gmail.com
Expressions of interest must be delivered by e-mail to the address above by May 4, 2022.
Consultancy Services for Design Review, Preparation of Bidding Documents and Construction Supervision Services for Tokat-Niksar Centrum Drinking Water Network Project

	Project ID No.
	P161915

	Project Name: 
	Sustainable Cities Project 2

	Country:
	Turkey

	Description:
	Consultancy Services for Design Review, Preparation of Bidding Documents and Construction Supervision Services for Tokat-Niksar Centrum Drinking Water Network Project

	Funding agency:
	International Bank for Reconstruction and Development

	Last date of bid submission:
	May 06, 2022 15:00

	Loan No.
	


Tokat-Niksar Municipality
 

REQUEST FOR EXPRESSIONS OF INTEREST
(CONSULTING SERVICES – FIRMS SELECTION)
TURKEY
SUSTAINABLE CITIES PROJECT 2 - ADDITIONAL FINANCING (SCP2-AF)
Project No: 170612

Assignment Title:   Consultancy Services for Design Review, Preparation of Bidding Documents and Construction Supervision Services for Tokat-Niksar Centrum Drinking Water Network Project

Reference No. NKSAR-C1

ILBANK (hereinafter called “Borrower”) has received financing from the International Bank for Reconstruction and Development (IBRD) (the “Bank”) in the form of, a loan (hereinafter called “Loan”) toward the cost of Sustainable Cities Project 2 – Additional Finance (SCP2-AF), and intends to allocate a part of the Loan to Tokat-Niksar Municipality (hereinafter called Client) through Sub-Loan. The Client intends to apply a portion of the proceeds of this Sub-Loan to eligible payments for consulting services.

Consultancy Services will include the design review of existing designs and preparation of final designs, preparation of tender package and bidding documents, providing technical support to prepare bid evaluation reports and performing construction supervision (hereinafter called “Services”).

The above Services are related to the following proposed investment: 

· Tokat-Niksar Centrum Drinking Water Network Project

The estimated duration of the Services is 21 (twenty-one) calendar months including design review and supervision of construction works and excluding Defects Liability Period of the construction works which is 12 months.

For detailed information, Terms of Reference (ToR) for the above services can be reached at “www.niksar.bel.tr”.

The Client now invites eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services.

The shortlisting criteria are:

General experience:
1. At least 10 years’ of general experience of as core business in Consultancy Services prior to the deadline for submission of applications prior to deadline for submission of interests;

2. Experience in successful completion of projects financed by international financing institutions; preferably under the World Bank finance, within last 10 years prior to deadline for submission of interests

Specific Experience:
1. Experience in design/design review, preparation of bidding documents and construction supervision services for the construction of water/sewerage/stormwater network, collectors, etc. that are similar to the required Services defined above in terms of their size and complexity within the last 10 years;

2. Experience in the region (Turkey) and knowledge of local standards and regulations.

Administrative and Human Resources Capacity:
· The Consultants should demonstrate availability of and/or access to the key experts for the performance of the services described in the TOR

· The Consultants should demonstrate sound administrative and financial capacity

Key Experts will not be evaluated at the shortlisting stage. The Client satisfaction and past performance of the Consultants in similar works will be considered in the ranking of the Consultants when establishing the shortlist.

The attention of interested Consultants is drawn to Section III, paragraphs, 3.14, 3.16, and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” (July 2016, Revised November 2017 and August 2018) (“Procurement Regulations”), setting forth the World Bank's policy on conflict of interest.

Consultants may associate with other firms in the form of a joint venture and/or a sub consultancy to enhance their qualifications. In case of a Joint Venture (JV), all members of the JV shall be evaluated jointly for the purpose of short listing and shall be jointly and severally liable for the assignment and shall sign the contract jointly in case of award is made to that JV group. Interested Consultants should clearly indicate the composition of their "association", and role of each partners (lead or member) and sub-consultants in their application. Unclear expression of interests in terms of "in association with" and/or "in affiliation with" and etc. without indicating the status of the partnership and designation of the lead partner may not be considered for short listing. The full commercial names of all Consultants and their country should be specified in the expression of interest.

A consultant will be selected in accordance with the Quality and Cost Based Selection (QCBS)  method set out in the Procurement Regulations.

Further information can be obtained at the address below during office hours 09.00 am to 17.00 (Turkey time).

Expressions of interest to be clearly marked “Consultancy Services for Design Review, Preparation of Bidding Documents and Construction Supervision Services for Tokat-Niksar Centrum Drinking Water Network Project” must be delivered in a written form (one hard copy and digital copy) to the address below in person, or by courier, together with e-mail by pu@niksar.bel.tr till May 06, 2022, 15:00 hours (Turkey time). The Client reserves the right to reject the applications received after the above-referenced date.

NIKSAR MUNICIPALITY/NKSAR BELEDYES
Department of Survey and Planning/Etüd Proje Müdürlüü

Attention : Mr. Danimend Hüseyin ahin

Address : Fatih Sultan Mehmet Cad. No:200 Niksar/Tokat/TURKEY

Tel : 00 90 356 527 81 51

Fax : 00 90 356 527 63 70

E-mail : pu@niksar.bel.tr
Web : www.niksar.bel.tr

Supervision for the Rehabilitation of Three Sewerage Pumping Stations & Rehabilitation Al-Ghazaliya main trunk sewerage system in Baghdad
	Project ID No.
	P162094

	Project Name: 
	Baghdad Water Supply and Sewerage Improvement Project

	Country:
	Iraq

	Description:
	Supervision for the Rehabilitation of Three Sewerage Pumping Stations & Rehabilitation Al-Ghazaliya main trunk sewerage system in Baghdad

	Funding agency:
	International Bank for Reconstruction and Development

	Last date of bid submission:
	May 09, 2022 13:00

	Loan No.
	

	
	


Republic of Iraq
Mayoralty of Baghdad (MoB)
Baghdad Water Supply and Sewerage Improvement Project - (8796 – IQ)
Request for Expressions of Interest
For the
Supervision for the Rehabilitation of Three Sewerage Pumping Stations & Rehabilitation Al-Ghazaliya main trunk sewerage system in Baghdad
Procurement Reference PMT.CS.09
The Government of Iraq has received financing from the International Bank for Reconstruction and Development (IBRD) (the “Bank”) in the form of a loan toward the cost of the Baghdad Water Supply and Sewerage Improvement Project. The Mayoralty of Baghdad (MOB), the implementing agency of the Borrower, intends to apply part of the proceeds toward payments under the contract for consulting services aiming at the Construction Supervision and related services on the Rehabilitation of Sewerage Pumping Stations & Rehabilitation of Al-Ghazaliya main trunk sewerage system in Baghdad

The Mayoralty of Baghdad (MoB) intends to shortlist qualified consulting firms or consortiums to provide consultancy services for the aforementioned works. Services include the provision of the necessary technical assistance to the MoB, the review of the designs, the supervision of the Rehabilitation works, the monitoring and reporting of the project progress, the compilation of the full set of as-built drawings of all completed works and the relevant contract management.

The rehabilitation for each pumping station is 18 months and Ghazaliya Trunk Line rehabilitation takes 25 months. The implementation may be overlapped for all the projects. The defect liability period for each project is 12 months.

The MoB now invites eligible consulting firms or consortiums to express interest in providing the aforementioned services. Interested consultants must provide information indicating their qualifications and capability to perform the services (organization structure; general experience; experience in the region; similar assignments). Submitted profiles must be limited to a maximum of 30 pages and must include the full coordinates of the Consulting firm(s).
A short list of consultants shall be selected in accordance with the procedures set out in the guidelines for the selection of Consultants by World Bank borrowers. The short-listed consulting firms/Consortiums shall be invited to respond to a RFP and consulting firm/consortium shall be selected in accordance with the Quality Cost based election (QCBS) method.

Interested consulting firms/consortiums can obtain further information and the full Terms of Reference personally or electronically at the address below from 9:00 a.m. to 1:00 p.m.

The Deadline for receiving Expression of Interests is Monday May 9, 2022 at 13:00 Baghdad local time.

Expressions of interest must be delivered to the below address. Electronic EOI are acceptable.

Mayoralty of Baghdad – 6th floor – World Bank PMU
Khalani square – Al Khulafa Street / Baghdad
+964 (+1) 816 8497
Mayoraltybaghdad.pmu@gmail.com
 

Republic of Iraq
Mayoralty of Baghdad (MoB)
Baghdad Water Supply and Sewerage Improvement Project (P 162094)
Terms of Reference
 

Supervision for the Rehabilitation of Three Sewerage Pumping Stations & Rehabilitation Al-Ghazaliya main trunk sewerage system in Baghdad 

1. Background
The Government of Iraq had received financing from the International Bank for Reconstruction and Development (IBRD) (the “Bank”) in the form of a loan toward the cost of the Baghdad Water Supply and Sewerage Improvement Project. The Mayoralty of Baghdad (MOB), the implementing agency of the Borrower, intends to apply part of the proceeds toward payments under the contracts for the Rehabilitation of Ghazaliya five sewerage pumping stations, rehabilitation of main sewer trunk and relevant manholes & construction of new main sewer trunk (under Baghdad- Anbar highway) in Ghazaliya, rehabilitation of Al-Doura sewerage pumping station & rehabilitation of Al-Habibiya sewerage pumping station This will include the supply and installation of new efficient pumps after removing the existing old ones in the afford mentioned pumping stations, as well as all associated civil & electro-mechanical works in these pumping stations with the rehabilitation of the existing main sewer trunk system & construction of the new part of the main trunk sewer system by jacking with its manholes in Ghazaliya.

The present Terms of Reference serve for the selection of a consulting firm to undertake the supervision services on the; 
a- rehabilitation of Ghazaliya (5 sewerage pumping stations), 
b- rehabilitation of existing sewer trunk and relevant manholes & construction of the new part of the main sewer trunk (under Baghdad- Anbar highway) in Ghazaliya, 
c- rehabilitation of Al-Dora sewerage pumping station; and 
d- rehabilitation of
Al-Habibiya sewerage pumping station. It is crucial that the supervision firm has proven experience and successful supervision projects in supply and install of pumps in rehabilitation of pumping stations and construction of sewer line systems contracts under international standard.

1. Existing Conditions
Baghdad’s sewer system consists of a network which covers about 92 percent of the city area. Baghdad has two main wastewater treatment plants, three in Rusafa called “Rustumiya”, and another one in Karkh called Buaitha. The capacity and treatment efficiencies with which these wastewater treatment plants and the (old) pumping stations are operation has dropped significantly (by an estimated 30 to 50 percent). The wastewater treatment plants, therefore, are not operating effectively and are under-utilized. The bulk of the city’s sewage is discharged untreated and constitutes a major source of pollution to surface water and groundwater and a risk to public health.

The capital area is unable to maintain access to water supply and sewerage services in the context of rapid population growth including the inflow of internally displaced people (about 289,000, most of whom are staying in rented housing and with host families). About 18 percent of the population has to deal with daily service interruptions, and in the hot summer months service interruptions are even more frequent. Leakage from sewer pipes is contaminating potable water networks and groundwater aquifers, which aggravates health and environmental problems.

1. Project Description
The consultant services will cover four contracts related to the sewerage system in Baghdad city. Three of them are for Supply, and Installation which include (Rehabilitation of Ghazaliya five sewerage pumping stations, rehabilitation of Dora sewerage pumping station & rehabilitation of Habibiya sewerage pumping station), and the fourth one is “Works” contract for rehabilitation of main sewerage trunk and manholes & construction of a new main sewer trunk (under Baghdad- Anbar highway) in Ghazaliya adopted by the World Bank procurement regulations. The details of the sewer projects are:

Rehabilitation of Ghazaliya main sewerage system: This will include two contracts: -

1. Rehabilitation of main trunk sewer and manholes & construction of main sewer trunk (under Baghdad- Anbar highway):
The works for the main trunk sewer will include pipe jacking through micro- tunneling for a length of 780 m and 2.2m in Dia. under Baghdad-Amman highway of (6-8) m deep and relevant manholes; Use of micro-tunneling is considered for the trunk’s implementation to minimize damages and inconvenience during construction works, especially for built-up or sensitive areas (where the network needs extension or lacking). The works will also include rehabilitation of existing main trunk sewer for a length of 2000 m and 2.4m in Dia. of (6-7) m deep and relevant manholes. The project will serve approximately 630,000 inhabitants in Ghazaliya and Shula. The estimated duration for completion of the works in the trunk sewer line contract is 750 days.

1. Supply and Installation for Rehabilitation of five sewerage pumping stations in Ghazaliya:
Supply and Installation for Rehabilitation of Ghazaliya five sewerage pumping stations: the project will include the disassembling of all electrical and mechanical equipment from those five stations, re-install them for temporary solution to keep the operation of existing sewerage discharge to the existing manholes. Supply and installation of new equipment (mechanical including pumps & electrical) for the five stations as specified in the BOQs, specifications and drawings; The five pumping stations are in different locations within Ghazaliya and serving all of this district. The project will include minor civil works, and the estimated duration of this contract is 540 days.

·  Supply and Installation for Rehabilitation of Al-Dora main sewerage pumping station:
AL-Dora sewerage pumping station in Karkh was constructed in 1983. It consists of 13 vertical sewerage end suction pumps with a design capacity of 13.7 m3/s (head 22 meters).  The current capacity is 9 m3/s. The pumping station serves a population of 2.5 million and transfers the sewage collected to the Karkh sewage treatment plant of 405,000 m3/day) capacity. The project will include the replacement of all electrical and mechanical equipment (vertical pumps, accessories, electrical boards, overhead cranes, screens, transformers, generators) and the installation of new ones with all the relevant works in order to have proper operation as a design capacity; as well as the construction of the administration building for the facility. The estimated duration to execute this contract is 545 days. 

· Supply and Installation for Rehabilitation of Habibiya main sewerage pumping station:

   AL- Habibiya sewerage pumping station in Rusafa was constructed in 1984. It consists of 10 vertical sewerage end suction pumps with a head of 12 meters. Rehabilitation works for Habibiya P.S. includes installation of new Dry Well 10 Motor Pumps, Main Distribution Boards (MDB), Control Panels (CP) and all necessary civil, electrical and mechanical works. The pumps Q/ H are ranging in capacity from (500 L/S/12m to 1500 L/S/12m) and the power ranges from (90KW to 315KW). The estimated period for this contract is 545 calendar days. 

The three contracts of rehabilitation of sewerage pumping stations (Ghazaliya, Dora & Habibiya) include removal of existing old pumps and supply and installation of new vertical pumps along with their associated motors, panels, valves, cables, starters and piping network system. Pumps will be of a vertical spindle split casing type, which will be installed in the basement and will be completely isolated from water (dry well).   Motors will also be housed above ground level enough to avoid flooding levels. Sewage will be discharged to the main trunk line. In general, there are internal and external pipe works required to connect the inlet pipes with the pumps and valves and other accessories. The work includes all internal and external lighting systems, exhaust system, fire alarm system, earthing system and lighting road system. The replacement of electrical equipment includes supply and installation of new power transformers in different capacities. It will also include the supply and installation of a standby system for power generation.

The works under three contracts; are for rehabilitation of the pumping stations include the replacement of all inlet gates (knife gates), and the supply and installation of fine and coarse screens of a total number of six (6) (automatic screens) as well as an ultra-sonic system, monitoring system and a PLC system. It will also include the paving of the facilities’ internal roads, fencing, landscaping, boundary walls, railing and other miscellaneous works.

While the fourth contract; includes rehabilitation works for the existing main sewer trunk of 2200mm in dia. and all the relevant manholes, in addition to construction of the new main sewer trunk under Baghdad- Amman highway which include miscellaneous chambers for flow metering and necessary chambers will be provided with sufficient air valves, valve chambers and cross connection pipework. This combination will enable receiving inflows from trunk pipelines, then discharging them into the trunk lines.

 Each contract has its own date for advertisement, awarding and contract signature. The expected dates for contracts signature are as follow;

1. Rehabilitation of the Dora sewerage pumping station                                          December, 2022

2. Rehabilitation of Habibiya sewerage pumping station                                          October, 2022

3. Rehabilitation Al-Ghazaliya five pumping stations                                               December, 2022

4. Rehabilitation Al-Ghazaliya main trunk sewerage system                                   May, 2022

1. Objectives of the Assignment
The primary objective of the assignment is to provide professional supervision services to ensure that the construction activities of the contracts mentioned above are carried out in a timely manner, compliant with environmental, occupational and community health and safety requirements and following the environmental and social impact assessments provisions prepared for each sewerage pumping station, and with quality up to the satisfaction of the Client and financiers.

The Consultant will supervise the supply, installation and construction of the aforementioned contracts, carrying out such duties and assuming such powers and responsibilities as defined and required in the pertinent sections of the Terms of Reference.

The objectives of the supervision will be to ensure and conform that all contracts are supplied, installed and constructed according to:

· The required standards of workmanship and materials.

· Environmental, community and occupational health and safety requirements as per the cleared Environmental and social management plan ESMPs/ Environmental and social impact assessment ESIAs;

· Labor working conditions and age standards including misconduct or harassment issues and labor influx;

· GRM requirements including the establishment of the hotline by the BSA;

· Incident and injuries reporting as per the ESIRT requirements;

· Insurance for all workers by Contractors;

· The World Bank Supply & Install contract condition;

· The contract’s works schedule;

· The contractual cost.

1. Scope of Work
1. The Consultant shall carry out the duties as the MoB’s-PMU Representative on site and shall be responsible for all duties laid down in this section as well as all other duties set out in the General and Special Conditions of Contract with those usually included in FIDIC contract forms.

2. The Consultant has to familiarize himself with the local country and site conditions that could affect the progress of the contract execution and could result in working site inaccessibility. Therefore, the Consultant shall consider all the consequences that may arise due to these circumstances.

3. The Consultant will be responsible for supervision, inspection and testing of all Design, Supply and Installation, and construction works, to ensure that the supplied and installed equipment and the executed works are in accordance with the designs, specifications and terms and conditions of the relevant contracts and standards.  The Consultant will ensure that the execution of the contract is in accordance with the World Bank Policies and Guidelines and adheres to World Bank environmental and social safeguard policies as stipulated in the safeguard instruments (ESIAs & ESMPs) requirements. These tasks require that the Consultant acts as the Engineer and assists the PMU in the following:

1. Services before and during Construction Period;

2. Progress Monitoring;

3. Claims and Variation Instructions;

4. Cost Control;

5. Supervision and assist Project Manager nominated by MoB (PMU) in the implementation of environmental (including Occupational Health and Safety OHS) and social safeguards as set forward in the Employer’s requirements;

6. Services during Commissioning;

7. Services during Defects Liability Period;

1. Services before and during Construction Period
This period covers the actual construction phase in the field, up to and including tests on completion and commissioning, in compliance with the Contract Documents. It also covers directing, monitoring, requesting changes to the scope of work during construction as the case may be, as well as performing any additional services requested by the Employer, in respect to the contract conditions. The duties of the Consultant would include but not limited to the following: -

1. Before Construction
1. Ensure that all contract’s parties understand the structure, terms and conditions of the both kinds of contracts; works and Design, Supply, Installation contracts;

2. Advise the PMU in approving Contractor's insurance policies and guarantees;

3. Ensure all Environment and Social Instruments (e.g., ESIAs & ESMPs) which were prepared and cleared by World Bank-are complied with prior to start of civil works;

4. Approve, when satisfactory, the Contractor's Quality Assurance Plan;

5. Review and approve the Contractor’s Community and Occupational Health and Safety Manual and compliance plans (including plans to prevent and mitigate the spread of COVID-19 pandemic).;

6. Monitor the labor working conditions and minimum age standards according to national law and ensure to monitor and report on any sexual harassment issues by contractors/subcontractors’ workers;

7. Ensure the Grievance Redress Mechanism (GRM) call center is established and working including multi-channels for uptake like phone number, email, Facebook, complaint boxes, etc. for registering complaints and inquires; 

8. Make and keep records of conditions at each site prior to occupation of the sites by the Contractors;

9. Ensure that environmental, social and health & safety provisions are followed on site;

10. Approve the sources of materials proposed by the Contractor;

11. Approve the Contractor’s Program of Works and cash flow predictions;

12. Prepare a Supervision Plan to cover the contract execution and the interrelation thereof, describing the administration of the contract from signing the contract through to commissioning and handing-over. The plan is expected to cover chain of command, roles and responsibilities for the supervision team. It should also define specific procedures for inspection and testing, progress reporting, payment procedures, coordination procedures, program updating, records handling and filing, and other project management activities; the Consultant will discuss this plan with MOB and reach an agreement on a final version of an Approved Supervision Plan.

1. During Construction
1. Check correctness of coordinates and levels of all survey reference markers provided by the Project Designer and require the Contractor to perform independent verification;

2. Review Contractor’s mobilization plan, plan for temporary works, Contractor’s program for construction, program of performance, Contractor’s site regulation and health and safety plan, Contractor’s cash flow, Contractor’s Quality Control program, Contractor’s site organization and qualifications of key personal, qualifications of the proposed sub-contractors and so forth;

3. At the commencement of the contract, the Consultant will make the arrangement for a kick-off meeting with the Contractor and the Client. The Consultant is to make sure that the Contractor is aware and will adhere to the procedures mentioned in the approved Supervision Plan during all phases of implementation;

4. Provide site supervision from the commencement of work until the issuance of the Taking-Over Certificate, Operation Certificate and Statement of Completion, followed by assistance during the Defects Liability Period and Final Statement with Final Payment Certificate;

5. Hand over to the Contractor the project site according to the approved works program, as well as the existing equipment and the topographic benchmarks and prepare the relevant handing over records;

6. Interpret drawings and specifications and consult with MOB to ensure compliance with contract documents and specifications, and to ensure timely progress of construction work;

7. Ensure that the contractors have the ESIAs and ESMPs for the Al-Dora, Al Habibiya and Ghazaliya Stations and are familiar with the environmental, OHS and social requirements;

8. Administer the Contract for Design, Supply and Installation / Electrical and Mechanical Equipment and for the Construction of Works. Include daily on-site supervision of the Contractor compliance with the detailed design and quality requirements of the construction;

9. Review Contractor’s submittals of materials and data sheets and issue comments or approval as necessary to the Contractor. Advise the Client on any change in material specifications, etc...

10. Prepare agenda and conduct monthly progress meeting, to review and discuss progress, performance, key issues, payments, variations and other matters as required such as safeguards performance and compliance with environmental and social requirements as stipulated in the ESIAs and ESMPs. Agree with Contractor on remedial actions and advise the Client accordingly. Draft minutes of meeting and circulate to all participants;

11. To initiate and carry out any necessary modifications of the construction drawings agreed in advance with the Client, drawing details and schedules, as well as issue of additional working drawings which may be necessary for the execution of the works;

12. Review and approve all drawings including design (if necessary), shop and erection drawings submitted by Contractor, and issue “APPROVED FOR CONSTRUCTION” drawings and support documents, based on the contract drawings and/or Contractors’ proposals for the construction of each item of work;

13. Consult and advise MOB on various alternatives or options available to MOB for resolving contract execution problems;

14. Inspect, supervise and test works, supply and install as executed, the construction materials, goods, equipment, methods and all procured plants to ensure that they comply with the drawings, specifications, requirements or any amendments or variations thereof that the Project Manager may issue;

15. Examine and approve proposal made by the Contractor and give all necessary instruction to Contractor provided that instructions which will result in an increase in the cost of the contract or reduction of the obligations of the Contractor will not be given unless MOB has given prior approval;

16. Provide an appropriate level of technical inspection to ensure that the specifications, drawings and general contractual requirements are being met. The inspection services will include, but not be limited to:

· Required workmanship and acceptability of material and equipment installation,

· Materials, goods, equipment and plant purchased - source, quality, etc.

· Materials and plant as placed - source, properties, performance. Monitoring of all equipment and instrumentation supplied and installed,

· All construction and erection activities, including preliminary preparatory work, materials production and completion,

· All the Contractor's testing tools and equipment,

· All the Contractor's general obligations with particular regard to training of personnel, health and safety, and protection of the environment,

· Works, installations and tests to be performed upon commissioning phase;

· Receive, review and certify the Contractor’s requests for Interim and Final Payments, according to the contract terms and format acceptable by MOB for procurement and delivery of materials and completed works and assist MOB in arranging payments, as required;

· Review and approve the Contractor’s record drawings of all completed work and installations including such field changes as are necessary, and record such changes on one set of the construction drawings kept for this purpose, in preparation of the as-built drawings;

· Maintain comprehensive record of all works executed, materials, plants and equipment supplied and installed, and of all design variations or field changes in construction, and Project cost changes;

· Prepare and submit to MOB all type of reports as stipulated in Reporting section of this TOR on the progress made in and on the financial status of the contract, in a form prepared by the Consultant and approved by PMU including section related to contractors’ compliance with the environmental and social management plan as per the ESIA and ESMP of the proposed project;

· Set up and maintain a complete file for all catalog data and shop drawings pertinent to the Project works. Maintain a log of all submittals of materials and data sheets made for approval;

· Set up and maintain complete and orderly correspondence files (electronic scanned documents and paper formats). Prepare all correspondence for matters pertaining to the Project;                              
· Supervise the procurement of and civil works, parts and equipment to be supplied and installed by the Contractor/Suppliers so that deliveries are on schedule and as per agreed specifications and standards;              
· Monitor and ensure that appropriate field and laboratory tests and measurements are carried out by the Contractor and obtain the Contractor's test certificates, etc., as required by the specifications;   
· Review and certify all laboratories, test reports on the goods, materials and equipment for compliance with specifications. Inspect and verify, when necessary, any alternative solution or method proposed by Contractor; The Consultant will promptly notify the Contractor and the MoB of any deficiencies;

· The Consultant will be responsible for ensuring that the Contractor's testing facilities are complete and appropriate for the work and are fully operational in time, to meet the requirements of the materials testing program and, is in compliance with the requirement set forth under the contract;

· Obtain the necessary certificates of quality and/or origin of materials form Contractor. Expedite procurement, testing and delivery of materials this is repeated above under a separate bullet point. Advise MOB as for the need for inspection during manufacture and prior to shipment of the various materials and equipment to be supplied and installed under the contract and allow such inspections to be carried out by the relevant consultant staff or a qualified inspection agency. Provision shall be allowed for a representative of PMU to attend and witness testing of materials and/or equipment (if needed or required);

· If required by the Client, the Consultant will solicit quotations for such inspections from qualified inspection agents and make such recommendations thereon as may be appropriate. The following tasks will be included in the inspection programs to be carried out by qualified agents:

· Ensure that the Contractor and manufacturer have an acceptable quality assurance programme for the Work,

· Carry out sample factory inspections during the course of planning, procurement, manufacturing and testing, to control the quality of equipment, materials and workmanship,

· Prepare regular inspection reports and provide copies to the Client;

· Secure all specified and required guarantees and certification from the Contractor;

· Maintain a file of all guarantees and certifications of materials and equipment, make sure that these are issued in the name of the Client and are handed over in original to the Client when made available by the Contractor;

· Supervise and certify all performance tests of installed materials and equipment as to compliance with performance standards, Review and approval of shop drawings and participation in any shop test that will be conducted by the Contractor/Suppliers at their factories;

· Supervise the dismantling and/or removal of all old equipment and advise on the adequate storage for such; Also, draft an asset list to be presented to the MoB including all dismantled goods and equipment;

· Supervise and certify all hydrostatic and hydraulic tests performed on completed installations of plant/equipment pumps, pipelines prior to placing into service, and such other tests as are necessary or specified to assure satisfactory operation of all equipment and system components;

· Ensure that the proper and adequate necessary operation and maintenance manuals, drawings, etc., are supplied in originals and 3 copies, including electronic copies;

· Review and deliver to the Client on completion of Contract all as-built drawings prepared in a computer CAD program complete with license and manuals; all records, documents, manufacturers and operational and maintenance manuals of the complete works. All manuals and other applicable documents shall be delivered in widely used software complete with licenses and manuals;

· Review Contractor program for the operation and maintenance of the works and on-site training of the operation and maintenance staff appointed by the Client or such other organization appointed for the operation and maintenance. Coordinate and monitor the training of Operation and Maintenance (O&M) personnel and ensure compliance of the program during the training activities;

· Monitoring progress of work in order to ensure that the Project is completed as planned and avoiding cost overruns;

· Review and approve Contractor’s safety and health plans, monitor compliance on site and in case of non-compliance to take all necessary actions, and:

· Ensure appropriate contractor staffing of qualitied environmental and social officer(s) to be responsible for the implementation of the ESMP requirements.

Progress Monitoring
The Consultant will monitor the Contractor's work to determine progress on a monthly basis and ensure that the construction program is maintained, and costs are minimized. At intervals of not more than 2 months, the Consultant will revise all contract schedules required to complete the works. The Consultant will also estimate the time required to complete the works and notify the Client of any projected overrun of time schedule and proposed measures to recover the lost time.

Claims and Variation Orders
To manage claims by the Contractor and prepare variation orders for changes to the scope of work, the Consultant will carry out the following activities, in accordance with the construction contract: -

1. Prepare and issue variation Orders according to established contract procedures, after having obtained the Client's approval.  Issue instructions to the Contractor and prepare variation Orders, within the framework of powers delegated, as may be required and request relevant cost proposals accordingly from the Contractor. Prepare an independent estimate of cost for each variation. Negotiate with the Contractor to resolve any difference between the Contractor’s proposed costs and the engineer's estimate. Submit the agreed negotiated cost together with supporting documentation and data to PMU for review and approval. After receiving approval from PMU, direct the Contractor to proceed with the variation;

2. Receive, review and make recommendation to MOB with respect to Contractor claims for extension of time and/or for additional compensation. Any such claims will be promptly reported to the Client. Upon approval of MOB to the recommendation, the Consultant will issue the proper instructions to Contractor. The Consultant will incorporate such extensions in the Construction Program;

3. Provide assistance and advise to PMU in connection with any disputes or claim arising between PMU and the Contractor regarding procurement, supply, installation or construction of works, and prepare and execute claims for insurance purposes on his own initiative or as requested by the Contracting authority or as required by the financing agencies;

4. Make every attempt to recognize in advance and prevent potentially contentious situations; help resolve any disputes that arise, before they become formal claims;

5. In cases of dispute, attend all meetings, and assist in any negotiations necessary to settle the dispute.

Cost Control
To ensure that all the construction activities are carried out in line with contract costs the Consultant shall perform the following:  

1. The Consultant will be responsible for monitoring of contract costs relative to the contract budget. To this end, using a computerized budget and cost forecast system, at intervals of not more than 2 months or when major changes occur, the Consultant will prepare an estimate of the cost of the construction contract, incorporating costs of variation instructions; potential costs of claims; and projected expenditures for provisional sums, if applicable. The estimated cash flow up to completion of the contract based on the revised contract costs will also be prepared;

2. The Consultant will ensure that the Client is advised sufficiently in advance of the time when additional funds will be required for appropriation of the contract budget;

3. The Consultant will verify the Contractor's invoices and issue interim and final certificates for payment and submit these to the Client for approval. Payments to the Contractor will be made according to progress of construction works measured by percentage of completion or on a payment schedule based on milestones of construction works accomplished;

4. The Consultant will institute a computerized Project Cost Monitoring System (PCMS). The Consultant will, at the beginning of each month, provide the Client the following information for each payment item, in electronic and printed copies:

2. Estimate the cost incurred in the month in the case of a lump sum or provisional sum,

3. Estimated amount to be spent by the end of the contract;
4. The entire Consultant's work will be executed by the site supervision staff with the support of the backstopping team.

Supervise and Assist PMU in the Implementation of Environmental and Social Safeguards
Provide necessary approvals to documents like Contractors’ site specific ESIA and ESMP Community and Occupational Health &Safety plan, waste management plan, emergency preparedness plan, incident and accident reporting requirements, cases related to harassment issues, potential of labor influx, traffic management plan, and COVID-19 response plan etc. Supervise project’s environmental and social safeguards implementation performance, and Contractor’s compliance with project’s environmental and social safeguards requirements (as described in POM) and committed in site specific ESIA and ESMP, arrange training for project staff including Contractors’ on ESMP implementation aspects, deliver training modules for PMU staff, prepare documentation, monthly and quarterly reports on environmental and social safeguard implementation performance including details on the number and type of complaints/inquires received through the GRM system resolved and documented  (both for the PMU and the World Bank). Ensure that Contractor has the required expertise (environment/health & safety and social) at each contract throughout the contract implementation period. The following are the specific tasks required from the Consultant: -

 

Task 1: Work Site Supervision
The Consultant shall provide MOB PMU with the necessary technical assistance in the form of dedicated experienced environmental and social safeguards specialists to work collaboratively with MOB PMU Environmental and social officers to provide continuous ongoing supervision on different work sites.

The Consultant is required to follow-up on all the environmental, health, safety and social aspects of the project including but not limited to the following:

1. Implementation of the mitigation measures stipulated in the safeguard instruments (ESIAs & ESMPs) of different work sites;

2. Oversight of the environmental, community and occupational health, safety and social impacts including misconduct cases and labor influx of the different construction activities in different sites. Recommend, document and implement the control, mitigation and monitoring measures for such impacts when needed;

3. Follow up on the Contractors’ work and make sure that they are in conformity with the World Bank safeguard policies;

4. Ensure that no individuals or groups are negatively affected from any possible land acquisition or any other resettlement activities (if applicable);

5. Ensure that the GRM system is well established and working including the free hotline, website, local cellphone number, SMS, complain boxes, etc.;

6. Ensure that the GRM details are posted in the subprojects sign boards;

7. Make sure that a logbook is available at each subproject site, complaints, feedbacks, suggestions, inquiries are registered and documented; and

8. Ensure that each has a focal point in charge of receiving and handling complaints/feedbacks, inquires, etc.

 

Task 2: Training and Capacity Building
The Consultant will be required to conduct environmental and social capacity building for the PMU and the MOB environmental and social officers. A training workshop, with clear agenda and topic shall be submitted to the PMU for review and approval.

The capacity building shall take place in the following forms:

    Classroom Training:
The Consultant shall conduct classroom training for nominated environmental and social staff from MOB and the PMU whose work is, or will be, related to the implementation of the Project. This aims towards supplying the MOB and the PMU environmental and social officers with the necessary knowledge needed to enhance the overall environmental and social performance.

The classroom training will cover World Bank safeguard policies, Iraq relevant national legislations and procedures, environmental and social aspects as stipulated in the ESIAs and ESMPs, proper monitoring and supervision methods and techniques, and environmental and social progress report writing skills.

    On-the-job, hands-on training:
Provide the MOB and the PMU officers with the skills needed to help them perform their supervisory work, this may include but not limited to the following:

1. Environmental and social auditing and site inspections;

2. Stakeholder engagement and feedback;

3. Follow up on the implementation status of the GRM;

4. Monitoring contractors safeguard performance;

5. Reporting skills on environmental and social performance.       
Services during Commissioning
After the finalization of the Design, Supply, Installation and the construction and erection works, the Contractor will start pre-commissioning tests for each part of the whole system supervised by the Consultant. Completion of the pre-commissioning for the whole plant or a section thereof will be certified by a Completion Certificate. After the pre-commissioning phase, tests will begin to ensure that the pumping stations and main sewer trunks are stabled and all the units performing according to the design requirements. These tests include all commissioning tests and operation guarantee test. After satisfactory completion of the tests, the Consultant will issue the Operation Acceptance Certificate. Upon substantial completion of the project works by the Contractor the Consultant will assist in the following: -

1. Review the Contractor start-up plan for the testing of the units and associated equipment, including performance test procedures for documentation of compliance with the specification and warrant requirements;

2. Supervise the start-up, commissioning and operation of a completed civil and electromechanical works and make sure that all project components are fully operational and functional, not only within the scope of this project, but with any other already functioning facilities and with any other planned related facilities and similar works;

3. Carry out a thorough inspection of installations and works in the presence of MOB and the Contractor’s representatives;

4. Issue with the prior approval of the Client, tests on completion, Taking-Over Certificates and other documents in relation to the completion of construction including monitoring of inspections and tests required;

5. Prepare works substantial completion report incorporating any defects or deficiencies observed in the completed works including any environmental and social safeguard non-compliance and determine the period within which the Contractor should make, adjust the same;

6. Continue in supervising the training of operating and maintenance personnel conducted by the Contractor;

7. Secure from the Contractor details and manufacturers’ manuals as required for the proper operation and maintenance of the installed equipment;

8. Review and approve the final as-built drawings and other documentation as well as operating instructions and maintenance manuals which form the basis for the practical training of the staff.

Services during Defects Liability Period
During this period, the Contractor shall carry out such work or amendments, reconstruction and remedying defects or faults that may appear in the works. It is also devoted for the preparation of the final accounts of the amounts due to the Contractor. The tasks of the Consultant during this period will be:

1. Review and certify the invoice for the Contractor’s final payment upon satisfactory completion of all contract obligations. Satisfactory completion includes the remedy of all works or installation defects noted during the commissioning and inspection of works, the discharge of all outstanding obligations by the Contractor, the delivery of spares parts and stock level items and any excess pipes to MoB, and the delivery of any other material paid for under the contract or issued to the Contractor for installation and remaining after all works are completed;

2. Prepare a recommended maintenance program and the composition of the operation and maintenance organization as well as the estimated costs thereof. Prepare a tailor-made operation and maintenance manual for all components with indexes to be easily referenced and incorporate therein the manufacturers’ catalogs and necessary system drawings. The manuals will include preventive maintenance of civil works, hydraulic equipment and electrical and mechanical plants; corrective maintenance, covering tracking of faults, dismantling, repairs assembly, adjusting and testing, spare parts list etc. in addition to costing and programming of all maintenance activities. Submit draft manuals for PMU comment and approval, after incorporating the comments; submit final manuals to PMU, 1 original and 3 copy, including electronic copies;

3. Before the expiry of the Defects Liability Period, the Consultant will inspect the works to ensure that any remedial work listed in the Operation Acceptance Certificate is carried out. Such work will be at the expense of the Contractor. In such case, the Consultant will make the necessary arrangements for the repairs to be carried out, and paid for, as may be approved by the Client;

4. Shortly before the end of the specified Defects Liability Period, the Consultant will check the completed work and ensure that all noted defects have been corrected by the Contractor to the Consultant and Client satisfaction;

5. Prepare a comprehensive ‘’Project Completion Report ‘’ as required by MOB and as described hereinafter under Reporting Section. 

Quality
A) The Project Manager shall give priority to producing work and services of the highest quality. This is to be accomplished by a commitment to excellence by a quality management system, involving all levels of management staff. The quality management system should include formal monitoring systems to ensure that the quality management process is continuous. The quality management processes shall contain at least the following features:

1. Commitment by seniors of the Consulting firm in a demonstrative way.

2. Client focus.

3. Total involvement of the firm in a quality control system.

4. Continuous monitoring of quality.

5. Strong support for continuous training of employees.

B) Documentation guidelines for quality management policies, procedures, and practices are outlined in the ISO 9000 standards. It is expected that the Consultant has a well-established QM system in conformity with international norms e.g., DIN. EN ISO 14.000, 9.000, 9.001 and 9.002, the Consultant shall perform all the assignment tasks in accordance with at least one of these international norms.

Meetings and Reporting Requirements
To assist with the monitoring and evaluation of the project, which is an essential condition of the funding agreement between MOB and World Bank, the project has been structured around a Logical Framework Analysis (LFA) in accordance with the requirements of World Bank. The Consultant shall assist MOB in the monitoring and evaluation of the progress and results of the project and assist in preparing for meeting and submitting reports as detailed in the following sections: -

10-1 Meetings
The Consultant shall maintain close coordination and collaboration with all concerned authorities and shall prepare and coordinate meetings, these to include but not limited to the followings:

1. At the commencement date of the contract arrange for kick-off meeting with Contractor and the Client;

2. Weekly site construction coordination and progress meetings with Contractor and the Client;

3. Coordination meetings with MOB, other authorities and organizations in all matters relating to the implementation of the works;

4. Monthly Progress Meetings, the meeting to be attended by the Client, Consultant and the Contractor at the site. The meeting shall be programmed such that the Monthly Progress Reports have been prepared and distributed 3 days prior to the meeting. The Consultant shall submit the minutes of meeting within three days after the meeting for the Client to comment on and approve the minutes;

5. Quarterly Progress Meeting, the Consultant will coordinate for the quarterly meetings between World Bank, and BSA, to discuss the progress of the cooperation; a general progress report will be prepared by the consultant as required. The report content shall be as outlined below in monthly progress reports.

For all these meetings, the Consultant shall prepare an agenda, discuss with PMU; the Consultant will prepare minutes of meetings and distribute to the participants.

 

 

10-2 Reporting
The Consultant shall prepare and deliver to MOB a number of reports, documents and files covering all the work performed by him in execution of the Contract. All these submissions shall include relevant data, maps drawings, diagrams, and other documents as appropriate. These shall be submitted in the requisite number of copies to the MOB, according to the schedule of submission of the work plan. The official date of submission shall be the date on which the reports are received by MOB. The form of, detail content, type of cover and binding of the reports shall be determined by mutual agreement between the PMU and Consultant. PMU may direct the Consultant, to dispatch copies of any reports to various foreign or local addresses. The type and contents of the reports to be submitted shall be subject to revisions from time to time as services progress. Without being limited to, the reports shall be of the following types:

1. Monthly Progress reports: The Report shall incorporate developments in the Project implementation contract and construction work. These should summarize all activities during the reporting period; present overall progress and percentage of works completed; analyze variations with respect to the timing and budgets for the individual activities, personnel and staff records, equipment and materials deliveries, significant achievements and milestones, meetings, expenditures, planned activities and expected difficulties. The report shall also include records of works and materials tested with copies of the test results Action taken with regards to poor results must be stated. The report shall give a detailed review of the works to be performed during the coming month and a general listing of the works to be performed during the coming two months. The Monthly Reports shall be submitted to the Client in three (3) printed copies and one electronic copy by 7th day of the following month.

2. Quarterly Progress Reports: These reports shall be submitted every three months following the commencement date. These shall generally summarize and complement the previous Monthly Reports and incorporate a forecast for the forthcoming period. They shall contain, inter alia, a summary of findings, provisional conclusions and recommendations and other pertinent information, including important results and findings, attendance sheet of personnel together with the Consultant’s programme for the forthcoming three (3) months. These reports shall be accompanied by copies of the Work plan PERT and Staff, equipment and vehicles, Scheduling Chart marking clearly the progress made up to the end of the reporting period as compared with the Work plan. They shall be submitted in three (3) copies and one electronic copy within ten days of the end of the reporting period.

 

1. Dedicated Environmental and Social Reporting: Environmental and Social reporting shall be divided into:

  Routine Reporting:
· On a monthly basis to the PMU, these reports shall outline:

· The main findings of the site supervisions and audits following the mitigation and monitoring tables in the ESIAs and ESMPs;

· Corrective and /or preventive actions needed from each Contractor focusing on high risks/impact, community and workers safety and OHS;

· Status of the GRM implementation and functioning;

· Records of complaints and Feedbacks from the community in the working sites.

· On Quarterly basis:

A progress report summarizing all activities pertaining to the project during the reporting over three months to be submitted to the World Bank after PMU review.

Immediate Reporting:
The Consultant is required to report site accidents, immediately, to the PMU in the following situations;

· Fatalities or serious injuries (requiring evacuation from site and hospitalization) which may occur in work sites;

· An alarming environmental (such as massive pollution) or social (such as labor misconduct or social tensions) issue observed in any of the sites that requires immediate intervention from the PMU;

· Major non-compliance with the ESIAs/ESMPs requirements.

In such cases, or in other cases that the Consultant sees as a situation, the Consultant shall prepare a special report and submit it to the PMU with proper documentation and analysis of the issues and recommended remedies.

1. Substantial Completion Report and Completion Report: These reports shall include the full results of the work carried out by the Consultants. These reports shall be submitted first in ‘’draft’’ form in five (5) printed copies and an editable electronic version. The MoB shall review and comment on the reports within 30 days of their receipt; a period, after which the reports shall be deemed accepted by the MoB, if no feedback is officially issued by them. Within 30 days after approval of the revised reports by the MOB the Consultants shall submit ten (10) copies of the final editions of the reports in printed form and approved binding, as well as an electronic version in editable format. The Final Reports to be submitted shall be indicated in the appropriate appendix to the work plan.

2. Project Completion Report:  This report shall be prepared during the defect's liability period. It shall summarize briefly the major information contained in previous progress reports in such a way that a clear picture is obtained of the main activities and difficulties encountered during construction and the solutions to main problems that arose. It shall also include contract payments charts; a statement of the final cost of the project showing appropriate details, preferably in the form of asset groups suitable for accounting system entry, as compared to the original estimate showing local and foreign currency amounts; description of equipment installed; records of manpower utilized as a function of time; testing and commissioning reports and list of defects outstanding at the commencement of the Defects Liability Period.

3. Ad hoc Reports: These are special reports which are not scheduled in the Work plan, but which may be called for in response to unforeseen circumstances which may arise during the implementation of the Services and which may require immediate action by MOB, or third parties, on important technical findings or the future of the project. The Consultant shall prepare such reports on his own initiative or at the request of PMU. Such reports shall be deemed to be parts of subsequent quarterly or other reports and shall be included therein.

4. Additional Reporting Requirements: In addition, the followings documents to be submitted to the Client:

· A Project Construction file, for the contract including inter alia certified As-Built drawings of all work components with technical submissions, catalogues test certificates, guarantees of materials and equipment.

· Quantity Surveyor’s Notes corresponding to the assessment of the Works forming the basis of the final payment certificate, versus the schedules noted in the S&I contract.

1. Staffing
The purpose of the consultancy services is to ensure the presence of the Consultant’s full-time representative on site to inspect, coordinate and monitor all aspects of the work during the construction of the works, and liaise with the Contractor, PMU and other agencies as appropriate to the work. To provide these services, the Consultant will assemble a team of construction engineers, contract managers and specialists who are experienced in design, supervision and operation the sewage pump stations and construction of main trunk pipelines, for the duration of the entire assignment activities. In particular, the Consultant's staff will have extensive expertise in managing Supply, Installation contracts and in supervising civil, structural, mechanical, electrical, process, instrumental & telemetry, Environmental and Social Experts and all other relevant and related works constructed by Contractors of international caliber in the field of conveyance and treatment of sewage and sludge.

The Consultant shall make available qualified personnel to carry out the work. The Site Engineers shall be permanent and full-time personnel of the firm for the whole period of the contract’s implementation including one month of the Defects Liability Period. It is expected that the proposed project team would provide expertise/experience in at least the disciplines as detailed in the following table: -

1. Key Experts inputs
      Estimated duration of the services is 40 (Forty) months, which comprises 18 (eighteen) months for each pumping station (Dora, Ghazaliya & Habibiya sewerage pumping stations) and 25 months for Ghazaliya trunk line. These periods are overlapped for the rehabilitation supervision. For the 4 contracts, and according to the scope of services there will be 12 (twelve) months Defects Liability Period followed the contract implementation period with the Consultant’s intermittent input for one week every quarter (only for the relevant Key experts needed for this period) to report on the status of the completed works and any defects.

Total Man.Month (Implementation Phase)                                                                     = 170   Man.Month

Total Man.Month (Defects Liability Phase)                                                                     = 10     Man.Month

Total Man.Month                                                                                                             = 180   Man.Month

	#
	KEY Expert position
	Phase
	Man.Month
	Total
Man.Month
	Qualification and Education

	K1
	Project Manager
	Implementation
	10
	11
	Project Manager (PM): Civil Engineer with 20 years of international experience in construction supervision of similar infrastructure.

Minimum MSc degree in Civil Engineering

	
	
	Defects Liability
	1
	
	

	K2
	Site Engineers
	Implementation
	79
	83
	Site Engineers / Inspectors: Civil Engineer or Construction Supervisor with 20 years’ experience in construction supervision of similar infrastructure.

MSc degree in Civil Engineering, would be an asset.

	
	
	Defects Liability
	4
	
	

	K3
	Mechanical Engineers
	Implementation
	15
	16
	Mechanical Engineer: Mechanical Engineer with at least 15 years’ experience in installation and commissioning supervision of similar infrastructure. MSc degree in Mechanical Engineering, would be an asset.

	
	
	Defects Liability
	1
	
	

	K4
	Electrical Engineers
	Implementation
	15
	16
	Electrical Engineer: Electrical Engineer with at least 15 years’ experience in installation and commissioning supervision of similar infrastructure.

MSc degree in Electrical Engineering, would be an asset.

	
	
	Defects Liability
	1
	
	

	K5
	Environmental, Health and Safety Specialist (EHS)
	Implementation
	16
	17
	EHS Specialists: a qualified environmental engineer with at least 10 years’ experience in carrying out environmental assessments, supervision of environmental performance, and supervising OHS aspects in construction/infrastructure projects.

MSc degree in Environmental Engineering, would be an asset.

	
	
	Defects Liability
	1
	
	

	K6
	Social specialist
	Implementation
	16
	17
	Qualified social scientist with at least 15 years’ experience in carrying out social assessment and reporting including consultations, GRM, child labor and GBV issues.

MSc degree in Social Relations, would be an asset.

	
	
	Defects Liability
	1
	
	

	K7
	Quantity Surveyor
	Implementation
	16
	16
	Quantity Surveyor:  a certified surveyor from a recognized institute with 15 years' experience in similar infrastructure with at least 3 assignments

Minimum BSc degree in Surveying Engineering.

	
	
	Defects Liability
	 
	
	

	K8
	Geo-Technical Eng.
	Implementation
	3
	4
	Geo-technical Expert with at least 20 years’ experience in similar infrastructure with at least 3 assignments.

Minimum BSc degree in Civil or Geotechnical Engineering

	
	
	Defects Liability
	1
	 
	


 

1. Services and facilities provided by the Client
The Client will only provide and facilitate to the Consultant the following:

1. Detailed engineering design, drawings and contracts documents.

2. ESIAs/ESMPs for the specific sup projects.

3. Reports, files and documents relevant to the assignment.

4. Access to all sites relevant to the assignment.

5. Coordination with other relevant institutions.

6. Site offices to be provided through the construction contractor of each site.

 It should be noted that the Consultant shall work according to the Contractor’s work schedule, which may include work during 7 (seven) days a week. Nightshifts may be expected as well. Accordingly, the Consultant will not be entitled to any overtime payment since his supervision plan will be matching with the contractor work plan.

Annex 1. Scope of Services for the Environment, Social, Health and Safety (ESHS)
Scope of ESHS Key Expert services, tasks and expected deliverables
Ensure that the Contractor’s ESHS performance is in accordance with good international industry practice and meets the Contractor’s ESHS obligations.

To that ends, the Consultant’s tasks include, but are not limited to:

1. Monitor and ensure contractor’s compliance with the World Bank-cleared ESIA/ESMPs for each work site;

2. Review and approve the contractor’s Community and Occupational Health and Safety manuals and plans;

3. Review and approve ESHS provisions of method statements plans, proposals, schedules and all relevant Contractor’s documents according to the ESIAs/ESMPs;

4. Review and advise the relevant persons (of the Engineer) on the ESHS risks and impacts of any design change proposals and the implications for compliance with ESIA, ESMP, consent/permits and other relevant project requirements;

5. Undertake audits, supervisions and/or inspections of any sites where the Contractor is undertaking activities related to the works, to verify the Contractor’s compliance with ESHS requirements, with and without Contractor and/or Client relevant representatives, as necessary, but not less than once per month

6. Undertake audits and inspections of Contractor’s accident logs, community liaison records, monitoring findings and other ESHS related documentation, as necessary, to confirm the Contractor’s compliance with ESHS requirements;

7. Suggest and following up remedial actions and their timeframe for implementation in the event of a noncompliance with the Contractor’s ESHS obligations;

8. Attend meetings including site meetings, progress meetings to discuss and agree appropriate actions to ensure compliance with ESHS obligations;

9. Check that the Contractor’s actual reporting (content and timeliness) is in accordance with the Contractor’s contractual obligations;

10. Review and critique, in a timely manner, the Contractor’s ESHS documentation (including regular reports and incident reports) submitted to [Resident Engineer or named Key Expert with overall responsibility for the Engineer] and to provide advice to ensure the accuracy and efficacy of the documentation

11. Undertake liaison, from time to time and as necessary, with project stakeholders to identify and discuss any actual or potential ESHS issues, and report to [Resident Engineer or named Key Expert with overall responsibility for the Engineer];

12. Ensure that the GRM is functioning properly and all complains have been recorded and timely addressed.

13. Prepare a brief monthly report that describes the work that the Engineer’s ESHS Key Expert/s have undertaken, the issues (including any Contractor’s ESHS noncompliance) identified and the actions taken to address the issues.

 

Consulting Services for the Conceptualization and Preparation of Detailed Engineering Design for the Construction of the Children’s Solid Waste Management Ecoligical Hub (ECOHUB) in Taguig Pumping Station
	Project ID No.
	P153814

	Project Name: 
	Metro Manila Flood Management Project

	Country:
	Philippines

	Description:
	Consulting Services for the Conceptualization and Preparation of Detailed Engineering Design for the Construction of the Children’s Solid Waste Management Ecoligical Hub (ECOHUB) in Taguig Pumping Station


	Funding agency:
	World Bank (WB) and Asian Infrastructure Investment Bank (AIIB)

	Last date of bid submission:
	May 03, 2022 12:00

	Loan No.
	WB Loan No. 8784-Ph and  AIIB Loan C- 1450-PH (000023-1PHL)



REQUEST FOR EXPRESSION OF INTEREST:
CONSULTING SERVICES FOR THE CONCEPTUALIZATION AND PREPARATION OF DETAILED ENGINEERING DESIGN FOR THE CONSTRUCTION OF THE CHILDREN’S SOLID WASTE MANAGEMENT ECOLIGICAL HUB (ECOHUB) IN TAGUIG PUMPING STATION
Country:   Philippines

Project:     METRO MANILA FLOOD MANAGEMENT PROJECT PHASE – 1
Loan Nos.:    WB Loan No. 8784-Ph and
                      AIIB Loan C- 1450-PH (000023-1PHL)
Reference No.:    PH-MMDA-279920-CS-CQS
Market Approach:             Open - National

The Metro Manila Development Authority (MMDA) has received financing from the World Bank (WB) and Asian Infrastructure Investment Bank (AIIB) toward the cost of the Metro Manila Flood Management Project-Phase 1 (MMFMP) and intends to apply part of the proceeds to attain its objective in minimizing solid waste in waterways through implementation of Information, Education and Communication (IEC) and Social Behavioral Change Communication (SBCC) campaigns to address the lack of awareness on proper solid waste management and lack of knowledge and skills in implementing and enforcing proper waste management.

The MMDA will engage the services of a consulting firm to implement the CONCEPTUALIZATION AND PREPARATION OF DETAILED ENGINEERING DESIGN FOR THE CONSTRUCTION OF THE CHILDREN’S SOLID WASTE MANAGEMENT ECOLIGICAL HUB (ECOHUB) IN TAGUIG PUMPING STATION for Five (5) months from conceptualization, planning, detailed engineering design, including rendering the corresponding technical documents required to initiate the procurement process for the construction of EcoHub Facility. The main objective of the program is to improve the solid waste management behaviors and practices of various stakeholder groups, especially children from schools and communities. Improved behaviors and practices in managing solid waste results in the reduction of the volume of solid wastes that end up in waterways, drainage systems and pumping stations, hence contributing to the optimization of flood control functions, and eventually to the improvement of flood management in Metro Manila.

EcoHub Facility is proposed to be constructed within the vicinity of Taguig Pumping Station. This will be initiated through the hiring of consulting firm that will focus on the following objectives:

1. Provide detailed conceptual design for the EcoHub facility;

2. Provide a detailed engineering design for the EcoHub facility based on the identified site requirement and in accordance with the agreed design paramaters and guidelines; and

3. Efficiently render the corresponding technical documents required to initiate the procurement process for the construction of the EcoHub facility.  

The MMDA now invites eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants must provide information demonstrating that they have the required qualifications and relevant experience to perform the Services. The shortlisting criteria are as follows:

1. With at least five (5) years of similar or relevant experience related to this TOR

2. Have successfully undertaken and completed at least one (1) related projects within the last five (5) years

3. Have completed at least one (1) project related to this TOR having cost equivalent to at least 50% of the approved Estimated Project Cost (EPC)

The attention of interested Consultants is drawn to paragraph 1.9 of the World Bank’s Guidelines: Selection and Employment of Consultants (under IBRD Loans and IDA Credits & Grants) by the World Bank Borrowers, dated January 2011 and Revised July 2014 (“Consultant Guidelines”), setting forth the World Bank’s policy on conflict of interest.

Consultants may associate with other firms in the form of a joint venture or sub consultancy to enhance their qualifications.

A Consultant will be selected in accordance with the Consultants’ Qualifications (CQS).

For further information, please visit Ms. Josharmih Magat  for the Terms of Reference (TOR) or refer to BAC Secretariat during office hours (8 AM – 5 PM), Monday to Friday.

Moreover, expressions of interest may be delivered in a written form to the address below or may be sent to email address bids_awards_committee@yahoo.com, CC: procurement.mmda@gmail.com on or before 03 May 2022.

 

Approved by:

Atty. Kevin R. Carpeso
BAC Secretariat Head

3rd Floor MMDA Auditorium Building

Orense St. Guadalupe Nuevo, Makati City

882 4151 to 55 loc. 1118/1108

Consulting Services for the Conduct of Feasibility Study (F/S) To Determine the Appropriate Waste-To-Energy (WTE) Technology In Metro Manila
	Project ID No.
	P153814

	Project Name: 
	Metro Manila Flood Management Project

	Country:
	Philippines

	Description:
	Consulting Services for the Conduct of Feasibility Study (F/S) To Determine the Appropriate Waste-To-Energy (WTE) Technology In Metro Manila


	Funding agency:
	World Bank (WB) and Asian Infrastructure Investment Bank (AIIB)

	Last date of bid submission:
	May 03, 2022 12:00

	Loan No.
	WB Loan No. 8784-Ph and  AIIB Loan C- 1450-PH (000023-1PHL)


	
	


REQUEST FOR EXPRESSION OF INTEREST:
CONSULTING SERVICES FOR THE CONDUCT OF FEASIBILITY STUDY (F/S) TO DETERMINE THE APPROPRIATE WASTE-TO-ENERGY (WTE) TECHNOLOGY IN METRO MANILA

Country:                      Philippines

Project:             METRO MANILA FLOOD MANAGEMENT PROJECT PHASE – 1

Loan Nos.:                   WB Loan No. 8784-Ph and

                                    AIIB Loan C- 1450-PH (000023-1PHL)

Reference No.: PH-MMDA-268999-CS-QCBS

The Metro Manila Development Authority (MMDA) has received financing from the World Bank (WB) and Asian Infrastructure Investment Bank (AIIB) toward the cost if the Metro Manila Flood Management Project-Phase 1 (MMFMP) and intends to apply part of the proceeds for consulting services to address the challenge in lack of accurate, detailed and centralized information.

The MMDA will engage the services of a consulting firm to implement the CONDUCT OF FEASIBILITY STUDY (F/S) TO DETERMINE THE APPROPRIATE WASTE-TO-ENERGY (WTE) TECHNOLOGY IN METRO MANILA for Ten (10) months from planning, inception reports to interim reports. The objective of this project is to procure a consultancy service to conduct a Feasibility Study for the Establishment of a Waste to Energy Facility for Metro Manila. The consultancy service shall provide a comprehensive study on WTE in terms of: Economic Value, Technical Assessment, Financial and Legal Aspects, Environmental and Social Concerns and Project Sustainability.

The overall objective of this project is to provide a comprehensive basis for the establishment, development, promotion, implementation, operation, and monitoring of WTE technologies for MSW and HHCW appropriate for the Metro Manila area, taking into consideration the technical, financial, socio-political, legal, environmental, and institutional factors.

Scope of works are as follows:

1. Feasibility study shall conduct assessments but not limited to:

Technology Assessment

Technical Assessment

Legal Assessment

Financial and Economic Assessment

Institutional and Operational Assessment

Environmental Risk Assessment

Stakeholder Assessment including GAD

1. Conduct capacity-building workshop for MMDA and other relevant stakeholders on the use of the tool.

2. The Consulting Services shall identify and evaluate potential sites for the establishment of Waste to Energy facility and recommend stakeholder

3. Recommend applicable/appropriate waste-to-energy technology including budget/financing and operations/implementation requirements.

The MMDA now invites eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants must provide information demonstrating that they have the required qualifications and relevant experience to perform the Services. The shortlisting criteria are as follows:

1. Must have relevant experience of not less than 8 years related to WTE Studies

2. Must have at least three (3) completed feasibility studies related to solid waste management with at least one of each is related to WTE.

3. The firm has a regional or country presence with experience working with developing countries through firm's own branches, consortium of sub-contracting with local firms (indicate if with a joint venture or sub consultant)

The attention of interested Consultants is drawn to paragraph 1.9 of the World Bank’s Guidelines: Selection and Employment of Consultants (under IBRD Loans and IDA Credits & Grants) by the World Bank Borrowers, dated January 2011 and Revised July 2014 (“Consultant Guidelines”), setting forth the World Bank’s policy on conflict of interest.

Consultants may associate with other firms in the form of a joint venture or sub consultancy to enhance their qualifications.

A Consultant will be selected in accordance with the Quality and Cost-Based Selection (QCBS) method set out in the Consultant Guidelines.

For further information, please visit Atty. Kevin R. Carpeso or refer to BAC Secretariat during office hours (8 AM – 5 PM).

Moreover, expressions of interest may be delivered in a written form to the address below or may be sent to email address bids_awards_comittee@yahoo.com on or before 03 May 2022.

Approved by:

Atty. Kevin R. Carpeso
BAC Secretariat Head

3rd Floor MMDA Auditorium Building

Orense St. Guadalupe Nuevo, Makati City

882 4151 to 55 loc. 1118/1108

Tender Design, Preparation of Bidding Document, Construction Supervision and post construction services for the Project
	Project ID No.
	P150066

	Project Name: 
	Nepal: Power Sector Reform and Sustainable Hydropower Development (PSRSHD)

	Country:
	Nepal

	Description:
	Tender Design, Preparation of Bidding Document, Construction Supervision and post construction services for the Project

	Funding agency:
	World Bank

	Last date of bid submission:
	May 18, 2022 14:00

	Loan No.
	IDA CREDIT: 5728-NP

	
	


REQUEST FOR EXPRESSIONS OF INTEREST
(CONSULTING SERVICES – FIRMS SELECTION)
NEPAL
UPPER ARUN HYDROELECTRIC PROJECT
Loan No. /Credit No. /Grant No.: IDA CREDIT: 5728-NP

Assignment Title:        Tender Design, Preparation of Bidding Document, Construction Supervision and post construction services for the Project
Reference No. :          PSRSHDP/UAHEL/S/QCBS-1
The Nepal Electricity Authority (NEA) has received financing from the World Bank toward the cost of the Tender Design, and Preparation of Bidding Documents (Phase A) and has applied for financing from the World Bank toward the cost of the Construction Supervision and Post Construction services (Phase B & C) for the construction of the Upper Arun Hydroelectric Project (UAHEP), and intends to apply part of the proceeds for consulting services.

The consulting services (“the Services”) include the Tender Design and Bidding Documents preparation (Phase A: preconstruction services), Construction Supervision (Phase B) and Post Construction Service (Phase C). In particular, the principal activities will include, but not limited to the following:

· Review and update of feasibility study report;

· Preparation of tender design and tender document of the project;

· Assist Employer in tender evaluation, negotiation and contract award;

· Construction supervision and post construction services for the project. These include but are not limited to dam, waterways and powerhouse (including hydro-mechanical, electro-mechanical works).

The detailed Terms of Reference (TOR) for the assignment can be found at the following website: www.nea.org.np  or can be obtained at the address given below.

The Upper Arun Hydro-electric Limited (UAHEL), a subsidiary company of Nepal Electricity Authority (NEA) specially formed for the implementation of Upper Arun Hydroelectric Project, now invites eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services.

Evaluation and shortlisting criteria referring to experience and organizational strength of interested Consultants as well as a brief description of UAHEP, including this request for REOI can be downloaded from the NEA's website: www.nea.org.np or collected from the address mentioned below.

The attention of interested Consultants is drawn to Section III, paragraphs,3.14, 3.16, and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” Fourth Edition November 2020 (“Procurement Regulations”), setting forth the World Bank’s policy on conflict of interest. Procurement Regulations can be accessible at http://pubdocs.worldbank.org/en/178331533065871195/Procurement-Regulations.pdf

Consultants may associate with other firms to enhance their qualifications, but should indicate clearly whether the association is in the form of a joint venture and/or a sub-consultancy. In the case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if selected.

A Consultant will be selected in accordance with the QCBS method set out in the World Bank Procurement Regulations.

Further information can be obtained at the address below during office hours 10:00 to 17:00 hours.

Expressions of interest must be delivered in a written form to the address below (in person, , or by e-mail) before May XXX 2022 14:00 hrs. Nepal Standard Time.   

Upper Arun Hydro-electric Limited

Attn: Mr. Fanendra Raj Joshi, Managing Director

Shanti Priya Marg, Maharajgunj

44600, Kathmandu, Nepal

Tel:+977-1- 4720543, +977-1- 4720980

Fax:

E-mail: uahepnea@gmail.com,upperarun@nea.org.np

 

Selection of a consulting company for preparation of bid documentation for design and supply of equipment for NARCE; and also for preparation of design documentation and for construction supervision during the construction of NARCE
	Project ID No.
	P158372

	Project Name: 
	Agriculture Modernization Project

	Country:
	Uzbekistan

	Description:
	Selection of a consulting company for preparation of bid documentation for design and supply of equipment for NARCE; and also for preparation of design documentation and for construction supervision during the construction of NARCE

	Funding agency:
	World Bank

	Last date of bid submission:
	May 10, 2022 17:00


Request for expression of interest    

Country: Republic of Uzbekistan
IDA Credit:     6549-UZ 

Project:  Agriculture Modernization Project of the Republic of Uzbekistan  
Package: Selection of a consulting company for preparation of bid documentation for design and supply of equipment for NARCE; and also for preparation of design documentation and for construction supervision during the construction of NARCE
Package No.: AMP/C1/QCBS/03
1. The International Center for Strategic Development and Research in the Field of Food and Agriculture has received financing from the World Bank toward the cost of the Agriculture Modernization Project, and intends to apply part of the proceeds for consulting services. The consulting services (“the Services”) include the preparation of bid documentation for design and supply of equipment for NARCE; and also preparation of design documentation and implementation of construction supervision during the construction of NARCE to achieve the goals of the concept in the framework of the Agriculture modernization project.

2. The consulting services (“the Services”) include preparation of bid documentation for design and supply of equipment for NARCE; and also preparation of design documentation and implementation of construction supervision during the construction of NARCE to achieve the goals of the concept in the framework of the Agriculture modernization project. The UZAIFSA now invites consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services. Consultants may team up with other firms to improve their skills, but should clearly indicate whether the association is a joint venture and/or a sub-consultant. In the case of a joint venture, all joint venture partners will be jointly and severally liable for the entire contract, if any.

3. Consulting firms should provide comprehensive information demonstrating their qualifications and experience in performing such services (information on organization, key personnel, past experience, a list of past and present tasks of a similar nature, and any other information that may demonstrate the consultant’s ability to perform the task satisfactorily).

4. Consulting firms should include the following information to their EOI:

· Consulting Firm Information
	Date:
	Country of Incorporation:

	Consultant Name:
	Acronym:

	EOI Submission Authorized by:
	Position


 

· Associations (Joint Venture or Sub-consultancy)

	Consultant
	Acronym
	Country of Incorporation
	Joint Venture (JV) or Sub-consultant
	EOI Submission Authorized By
	Position

	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 


 

Present the rationale for and benefits of working in association (JV or Sub-consultant) with others rather than undertaking the assignment independently (as appropriate). Describe the proposed management and coordination approach of the association and the role of each firm.

· Technical competence
Project References - highlight the technical qualifications of your entity/consortium in undertaking similar assignments. Provide details of past experiences working with similar project authorities

· Management Competence
· Describe standard policies, procedures, and practices that your entity has to assure quality interaction with clients and outputs. Please state if your company is ISO certified.

· How your firm/consortium handles complaints concerning the performance of experts or quality of the reports submitted for previous and future assignments? What internal controls are in place to address and resolve complaints?

· How you ensure the quality of your firm’s/consortium’s performance over the life of assignments.

 

· Projects references
Present relevant projects to demonstrate the firm’s technical qualifications and geographical experience (maximum 10 projects).

	#
	Project
	Period
	Client
	Country
	Firm

	1
	 
	 
	 
	 
	 

	2
	 
	 
	 
	 
	 

	3
	 
	 
	 
	 
	 

	4
	 
	 
	 
	 
	 

	…
	 
	 
	 
	 
	 


· Summary for the Projects listed above
	 

	Project Title
	 

	Country / Region
	 

	Start Date
	 

	Completion Date
	 

	Continuous / Intermittent
	 

	Client
	 

	Funding Source
	 

	Description
	(indicate your role and input in man-months)


 Eligibility
 We, the undersigned, certify to the best of our knowledge and belief:

· We have read the advertisement, including the terms of reference (TOR), for this assignment: (YES/NO);

· Neither the consulting firm nor its JV member or sub-consultant or any of its experts prepared the TOR for this activity: (YES/NO);

· We confirm that the project references submitted as part of this EOI accurately reflect the experience of the specified firm/consortium: (YES/NO);

· Ensuring assignment resulting from our work product under this assignment, our firm, JV member or sub-consultant, and the expert(s) will be disqualified from short-listing and participation in the assignment.

· The lead entity and JV member or sub-consultant are NOT currently sanctioned by or other MDBs. Neither the consulting firm nor the JV member or sub-consultant has ever been convicted of an integrity-related offense or crime related to theft, corruption, fraud, collusion or coercion.

1. Shortlisting criteria:
The firm participating in the selection must meet the following requirements:
- More than 15 (fifteen) years of work experience similar to the terms of reference (including projects in the public and private sectors);

- Portfolio with at least 15 (fifteen) completed projects in the field of building design with complex structural solutions in the field of agriculture, scientific research, educational institutions and buildings for special purposes;

- One (1) completed detailed design project of a facility with a value of at least EUR 150 (one hundred and fifty) million in total construction over the past 5 (five) years;

- Participation in 3 (three) completed construction projects in terms of providing design services in the direction of scientific development and research (scientific, educational and research centers, universities, hubs, scientific and technological innovation complexes for the development and commercialization of new technologies);

- Experience in working with international donors/programs is an asset. 

Key experts will not be evaluated at the stage of evaluation of Expressions of Interest and shortlisting.

1. The Consultant will be selected through a selection method based on cost and quality (QCBS) in accordance with the World Bank’s Procurement Regulations for IPF Borrowers – Procurement in Investment Project Financing Goods, World, Non-Consulting and Consulting Services, July 2016 (“the Regulations”).

2. The attention of interested Consultants is drawn to paragraph 3.16 and 3.17 of  the Regulations setting forth the World Bank’s policy on conflict of interest. 

3. Expressions of interest shall be delivered in writing to the address below (in person or by e-mail) till 17:00 (Tashkent time) by May 10th, 2022 along with information.

4. Interested consultants may contact us by e-mail or telephone at the address below during business hours from 9:00 a.m. till 6:00 p.m. (Tashkent time).

 International Center for Strategic Development and Research in the Field of Food and Agriculture,
1-a, Labzak str., Tashkent, Uzbekistan, 100128

Phone: (+ 998 71) 241 33 30

+998903297781

E-mail: amcp@rra.uz

Consultant Services for Construction supervision of civil works: Regional Roads Development Project
	Project ID No.
	P146334

	Project Name: 
	Regional Roads Development Project

	Country:
	Uzbekistan

	Description:
	Consultant Services for Construction supervision of civil works 

	Funding agency:
	World Bank

	Last date of bid submission:
	May 12, 2022 15:00

	Loan No.
	5679-UZB

	
	


REQUEST FOR EXPRESSION OF INTEREST
THE REPUBLIC OF UZBEKISTAN
RAGIONAL ROADS DEVELOPMENT PROJECT
Credit No.: 5679-UZB

Assignment title:  Consultant Services for Construction supervision of civil works  
Reference No.:    RRDP/CS-2/2021

The Republican Road Fund (RRF) under Committee for Roads of the Ministry of Transport of the Republic of Uzbekistan has received financing from the International Development Association (IDA) toward the cost of the proposed “Regional Roads Development Project”, and intends to apply part of the proceeds for consulting services. World Bank is financing part of the rehabilitation of 239 km of roads in the Tashkent region. The Project Implementation Unit (PIU) was established in the Road Fund to implement the investment program.

The consulting services (“the Services”) include:

· Construction supervision for rehabilitation of approximately 202 km of regional roads in Tashkent region;

· Technical review of design and the tender documents to ensure they allow safe and smooth construction;

· Supervision and daily management of the works and supervising the construction works to ensure their quality and timely completion during their implementation phase;

· Assistance in financial and administrative management of the works.

· Ensure environmental protection and social safeguards are properly implemented in accordance with the designs in the project roads

Consulting services are expected to last around 30 months.

To obtain the Terms of Reference of the assignment please send your request to the following e-mail address: rrdproject14@gmail.com
The Project Implementation Unit (PIU) under the Republican Road Fund as the Implementing Agency now invites eligible consulting firms(“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services.

Only qualified firms shall be short-listed. The shortlisting criteria are:

1. Technical competence. The consultant must have experience in Construction Supervision and Project management in 4-5 projects for the last 8 years;

2. Special conditions. The Consultant must have experience in performing Engineering Supervision of road construction over the past 5 years, at least, in one contract no less than US$ 3.5 million;

3. Experience in working with International financial organization/agency. Experience in road Construction Supervision and Project Management projects funded by International financial organization/agency;

4. Geographic Competence. Experience in Construction Supervision projects over the past 5 years in the post-Soviet countries (CIS) will be considered as an additional asset.

The attention of interested Consultants is drawn to paragraphs 1.9 and 1.11 of the World Bank’s Guidelines: Selection and Employment of Consultants under IBRD Loans and IDA Credits & Grants by World Bank Borrowers, dated January 2011 and revised 2014 (“Consultant Guidelines”), setting forth the World Bank’s policy on conflict of interest and eligibility.

Consultants may submit their EOI as an individual firm or in association in the form of a joint venture or sub-consultancy.  All the members of the joint venture shall be jointly and severally liable for the entire assignment.  However, the experience of sub-consultant will not be considered while short-listing. Consultant will be selected in accordance with the Quality and Cost Based Selection (QCBS) method set out in the Guidelines - Selection and Employment of Consultants under IBRD Loans and IDA Credits & Grants by World Bank Borrowers, dated January 2011 revised 2014.

The selection of consultant will be conducted using the procurement method set out in the Guidelines - Selection and Employment of Consultants under IBRD Loans and IDA Credits & Grants by World Bank Borrowers, dated January 2011 revised 2014, setting forth the World Bank’s policy on conflict of interest and eligibility.

As part of the EOI, the consultant should include the following information:

· Consulting Firm Information
	Date:
	Country of Incorporation:

	Consultant Name:
	Acronym:

	EOI Submission Authorized by:
	Position


· Associations (Joint Venture or Sub-consultancy)

	Consultant
	Acronym
	Country of Incorporation
	Joint Venture (JV) or Sub-consultant
	EOI Submission Authorized By
	Position

	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 


Present the rationale for and benefits of working in association (JV or Sub-consultant) with others rather than undertaking the assignment independently (as appropriate). Describe the proposed management and coordination approach of the association and the role of each firm.

· Technical competence
Project References - highlight the technical qualifications of your entity/consortium in undertaking similar assignments. Provide details of past experiences working with similar project authorities

· Management Competence
· Describe standard policies, procedures, and practices that your entity has to assure quality interaction with clients and outputs. Please state if your company is ISO certified.

· How your firm/consortium handles complaints concerning the performance of experts or quality of the reports submitted for previous and future assignments? What internal controls are in place to address and resolve complaints?

· How you ensure the quality of your firm’s/consortium’s performance over the life of assignments.

· Projects references
Present relevant projects to demonstrate the firm’s technical qualifications and geographical experience (maximum 10 projects).

	#
	Project
	Period
	Client
	Country
	Firm

	1
	 
	 
	 
	 
	 

	2
	 
	 
	 
	 
	 

	3
	 
	 
	 
	 
	 

	4
	 
	 
	 
	 
	 

	…
	 
	 
	 
	 
	 


 

· Summary for the Projects listed above
	 

	Project Title
	 

	Country / Region
	 

	Start Date
	 

	Completion Date
	 

	Continuous / Intermittent
	 

	Client
	 

	Funding Source
	 

	Description
	(indicate your role and input in man-months)


· Eligibility
We, the undersigned, certify to the best of our knowledge and belief:

· We have read the advertisement, including the terms of reference (TOR), for this assignment: (YES/NO);

· Neither the consulting firm nor its JV member or sub-consultant or any of its experts prepared the TOR for this activity: (YES/NO);

· We confirm that the project references submitted as part of this EOI accurately reflect the experience of the specified firm/consortium: (YES/NO);

· Ensuring assignment resulting from our work product under this assignment, our firm, JV member or sub-consultant, and the expert(s) will be disqualified from short-listing and participation in the assignment.

· The lead entity and JV member or sub-consultant are NOT currently sanctioned by or other MDBs. Neither the consulting firm nor the JV member or sub-consultant has ever been convicted of an integrity-related offense or crime related to theft, corruption, fraud, collusion or coercion.

Further information can be obtained at the address below during office hours: from 9:00 to 18:00 hours Tashkent time.

The expressions of interests (in written in person, or by post mail, or by fax, or by e-mail) must be submitted before 15:00 on May 12, 2022 (Tashkent time) at the address below.

PIU of Regional Road Development Project under the Republican Roads Fund under the Committee for Roads of the Ministry of Transport of the Republic of Uzbekistan   

Attention of: Mr. Ulugbek Ganiyev, PIU Director;

6 floor, 604, Mustakillik Avenue, 68A,

Tashkent city,100000, Republic of Uzbekistan,

Tel: (99871) 286-11-74, (99871) 286-11-84;

E-mail: rrdproject14@gmail.com

Feasibility Study of Sughd Private Solar Power Project

	Project ID No.
	P176602

	Project Name: 
	Sughd Private Solar Power Project

	Country:
	Tajikistan

	Description:
	Feasibility Study of Sughd Private Solar Power Project



	Funding agency:
	World Bank

	Last date of bid submission:
	May 03, 2022 15:00

	Loan No.
	IDA Grant Project Preparation Advance No. V4060




REQUEST FOR EXPRESSIONS OF INTEREST
Sughd Private Solar Power Plant Project
Republic of Tajikistan
Grant No.: IDA Grant Project Preparation Advance No. V4060

Assignment Title: FEASIBILITY STUDY OF

SUGHD PRIVATE SOLAR POWER PROJECT

Reference No. TJ-PMU SPSNT-289833-CS-CQS

Republic of Tajikistan has applied for financing from the World Bank toward the development of a Solar Power Plant of around 200 MW to be located in Sughd region, and intends to apply part of the proceeds for CONSULTING SERVICES FOR TECHNICAL ASSESSMENT AND PREPRATION OF THE SOLAR POWER PLANT DEVELOPMENT under a PPP scheme.

The consulting services (“the Services”) include the performance mechanism of the Performance Contract during the implementation of the 2022-23 Performance Contract, including the building capacity of the PIU to perform its monitoring duties.

The Consultant will develop the following tasks:

1. Project Inception and implementation planning, screening and support to site selection, feasibility study Solar PV plant and feasibility study of grid interconnection, additional preparatory contract, including Bidding Documents and process and supervision of preparatory contracts;

2. Technical support to Transaction Advisor during the bidding process;

The assignment will have a total time for execution of 12 months. The detailed Terms of Reference for the assignment can be found at the following website:

https://docs.google.com/document/d/1npIK6Ud_AoPSU1dbcFZ-S4QTM6iojMNm/edit?usp=sharing&ouid=109157290222411930718&rtpof=true&sd=true

The Ministry of Energy and Water Resources of the Republic of Tajikistan now invites eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services. The shortlisting criteria are:

· The Consultant should have at least 7 years of relevant project experience, both technical and regional. Relevant technical experience would include projects related to solar project development.

· The Consultant must demonstrate that it has necessary technical and managerial capability to successfully perform the assignment.

Key Experts will not be evaluated at the shortlisting stage.

The attention of interested Consultants is drawn to Section III, paragraphs, 3.14, 3.16, and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” (November 2020) (“Procurement Regulations”), setting forth the World Bank’s policy on conflict of interest.

Consultants may associate with other firms to enhance their qualifications, but should indicate clearly whether the association is in the form of a joint venture or a sub-consultancy. In the case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if selected.

A Consultant will be selected in accordance with the Consultant’s qualifications-based selection set out in the Procurement Regulations.

Further information can be obtained at the address below during office hours:

Expressions of interest must be delivered in a written form to the address below (in person, or by mail, or by fax, or by e-mail) by 03 May, 2022.

 

Ministry of Energy and Wate Resources of Tajikistan

Attn. Mr. Manuchehr Safarzoda

Head of Main Department on Energy and Water Policy

5/1 Shamsi Street, 734064, Dushanbe, Tajikistan

Tel: +992 (372) 35 35 66

Fax: +992 (372) 36 03 04

Email: mewrinvest@gmail.com    

Consulting Services for Preparation of Environmental and Social Instruments for Sughd Private Solar Power Project
	Project ID No.
	P176602

	Project Name: 
	Sughd Private Solar Power Project

	Country:
	Tajikistan

	Description:
	Consulting Services for Preparation of Environmental and Social Instruments for Sughd Private Solar Power Project


	Funding agency:
	World Bank

	Last date of bid submission:
	May 02, 2022 15:00

	Loan No.
	

	
	


REQUEST FOR EXPRESSIONS OF INTEREST
Sughd Private Solar Power Plant Project
Republic of Tajikistan
Grant No.: IDA Grant Project Preparation Advance No. V4060

Assignment Title: PREPARATION OF ENVIRONMENTAL AND SOCIAL INSTRUMENTS FOR SUGHD PRIVATE SOLAR POWER PROJECT

Reference No. TJ-PMU SPSNT-289849-CS-CQS

Republic of Tajikistan has applied for financing from the World Bank toward the development of a Solar Power Plant of around 200 MW to be located in Sughd region, and intends to apply part of the proceeds for CONSULTING SERVICES FOR PREPARATION OF ENVIRONMENTAL AND SOCIAL INSTRUMENTS FOR SUGHD PRIVATE SOLAR POWER PROJECT under a PPP scheme.

The overall objective of the proposed consultancy is to prepare the relevant environmental and social instruments for the project to comply with the WB ESF requirements. The assignment will have a total time for execution of 8 months. The detailed Terms of Reference for the assignment can be found at the following website:

https://docs.google.com/document/d/1CKahzVU_C3pkSS26v5x-a14FjZAsepWV/edit?usp=sharing&ouid=109157290222411930718&rtpof=true&sd=true

The Ministry of Energy and Water Resources of the Republic of Tajikistan now invites eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services. The shortlisting criteria are:

· The Consultant should have at least 5 years of relevant experience in carrying out similar environmental and social studies related to solar project development.

· The Consultant must demonstrate that it has necessary technical and managerial capability to successfully perform the assignment.

Key Experts will not be evaluated at the shortlisting stage.

The attention of interested Consultants is drawn to Section III, paragraphs, 3.14, 3.16, and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” (November 2020) (“Procurement Regulations”), setting forth the World Bank’s policy on conflict of interest.

Consultants may associate with other firms to enhance their qualifications, but should indicate clearly whether the association is in the form of a joint venture or a sub-consultancy. In the case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if selected.

A Consultant will be selected in accordance with the Consultant’s qualifications-based selection set out in the Procurement Regulations.

Further information can be obtained at the address below during office hours:

Expressions of interest must be delivered in a written form to the address below (in person, or by mail, or by fax, or by e-mail) by 02 May, 2022.

 

Ministry of Energy and Water Resources of Tajikistan

Attn. Mr. Manuchehr Safarzoda

Head of Main Department on Energy and Water Policy

5/1 Shamsi Street, 734064, Dushanbe, Tajikistan

Tel: +992 (372) 35 35 66

Fax: +992 (372) 36 03 04

Email: mewrinvest@gmail.com    

Consultancy Services for providing the technical design for the demolition/reconstruction works, and the documentation for obtaining permits/authorizations, for the investment object Retrofitting and upgrading of the 45-254-03 building within C.P.P.C.J. Ochiuri, and also for providing technical assistance with respect to the works execution as described in the technical documentation related to the before mentioned investment objective
	Project ID No.
	P168120

	Project Name: 
	Strengthening Preparedness and Critical Emergency Infrastructure Project

	Country:
	Romania

	Description:
	Consultancy Services for providing the technical design for the demolition/reconstruction works, and the documentation for obtaining permits/authorizations, for the investment object Retrofitting and upgrading of the 45-254-03 building within C.P.P.C.J. Ochiuri, and also for providing technical assistance with respect to the works execution as described in the technical documentation related to the before mentioned investment objective

	Funding agency:
	

	Last date of bid submission:
	May 02, 2022 12:00

	Loan No.
	


REQUEST FOR EXPRESSIONS OF INTEREST
ROMANIA
STRENGTHENING PREPAREDNESS AND CRITICAL EMERGENCY INFRASTRUCTURE
Loan  no. 8950 – RO
Assignment title : Consultancy Services for providing the technical design for the demolition/reconstruction works, and the documentation for obtaining permits/authorizations, for the investment object Retrofitting and upgrading of the 45-254-03 building within C.P.P.C.J. Ochiuri, and also for providing technical assistance with respect to the works execution as described in the technical documentation related to the before mentioned investment objective
Reference no: RO-GIRG-192416-CS-CQS

The Government of Romania has received financing from the International Bank for Reconstruction and Development towards the cost of the Strengthening Preparedness and Critical Emergency Infrastructure  and intends to apply part of the loan proceeds for consulting services.

The consulting services („The Services”) include Consultancy services for the development of the technical design documentation for the demolition works an existent building/ construction works of a new building for the investment objective Retrofitting and upgrading of the 45-254-03 building within C.P.P.C.J. Ochiuri, and for providing technical assistance for the works execution as described in the technical documentation referring to this investment objective. More detailed information, including duration of the assignment, is provided in the related Terms of references (ToRs) published on the General Inspectorate of Romanian Gendarmerie website http://www.jandarmeriaromana.ro/.

General Inspectorate of Romanian Gendarmerie now invites eligible consulting firms or an asociation in the form of a Joint-Venture (JV) with or without a sub-consultancy (hereinafter called „Consultants”) to indicate their interest in providing these Services.

Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services.

The attention of interested Consultants is drawn to paragraph 3.14, 3.16 and 3.17 of the „World Bank Procurement Regulations for IPF Borrowers", dated July 2016, revised November 2017 and August 2018 (https://ppfdocuments.azureedge.net/083b3f94-a932-4395-a410-834f8bc14f8c.pdf)  setting forth the World Bank’s policy on Conflict of  Interest.

 In addition, please refer to the provision of paragraph 3.21, 3.22 and 3.23 regarding Eligibility from the before mentioned document. According to the provisions of paragraph 3.23 (b), Government owned enterprises or institutions of the Borrower’s country may participate in the Borrower’s country only if they can establish that they (i) are legally and financially autonomous, (ii) operate under commercial law, and (iii) are not dependent agencies of the Borrower or Sub-Borrower.

The Expressions of Interest must contain detailed information regarding the address, contact person, number and country of registration and information regarding Consultant’s profile.

            The criteria for the evaluation of the Expressions of Interest are as follows:
1. General qualifications – 20 points;
a) The consulting firms  or at least one of the partners, in case of association, to have as field of activity registered in the Trade Register the CAEN code 7112 - Engineering activities and related technical consultancy or the CAEN code 7111 - Architectural activities;
b) Minimum 5 years experience in providing consulting services in areas such as: technical design, providing technical support during the procurement procedure for the execution of works and technical assistance during the execution of works;    
1. Specific experience – 50 points;
The consultants shall provide information for at least 2 similar relevant contracts (admitted upon receipt at the end of the works), but not necessarily limited to the type of emergency management buildings, on developing Technical design and providing Technical assistance for the construction works execution, carried out in the last 5 years that the consultant has implemented and considers relevant, for buildings with the following characteristics:
- Structure - masonry;

- Importance category - C;

- Importance class - I;

- Area built of min. 289 sqm, Area developed by min. 434 sqm;

- Height regime: S (local) + GF + 1F (partial);

- Destination / function: Housing spaces

 

Please attach the document of receipt upon completion of the work.
1. Ability to provide qualified and specialized personnel in the field of services covered by this commitment described in the Terms of Reference - 30 points
The consultant will provide a team of specialists with the experience and qualifications necessary for the successful execution of services, a team that will include at least the following key experts: project manager, architect, civil engineer, heating and air conditioning engineer, installation engineer electrical, plumbing engineer (water supply and sewerage), cost specialist (estimate).

In order to demonstrate the fulfillment of the above experience and qualification requirements, the Consultant will provide:

• Ascertaining Certificate issued by the Trade Register, valid at the deadline for submitting Expressions of Interest;

• a list of relevant contracts from the last 5 years, including: the object of the contract; execution period; the type of structure of the designed buildings and the classification in the classes and categories of importance; the type of works proposed (retrofitting and upgrading); the developed areas and the height regime of the buildings as well as their destination / function. Contracts and minutes of acceptance or equivalent shall be submitted in copy, at least for contracts demonstrating the minimum similar experience required. Referrals received from beneficiaries will be considered an advantage;

• a list of the proposed key experts, mentioning at least: the position of each, the relevant qualifications and professional experience, the contribution to the provision of these services. The list will be accompanied by any certificates / attestations of the proposed key experts.

More details on the team of specialists are presented in the Terms of Reference.

 

A Consultant will be selected in accordance with the provisions of the Consultant Qualification Selection (CQS) method set out in the „World Bank Procurement Regulations for IPF Borrowers” , July 2016, revised November 2017 and August 2018 (https://ppfdocuments.azureedge.net/083b3f94-a932-4395-a410-834f8bc14f8c.pdf).

Further information, in writing, can be obtained at the address below during office hours Monday-Friday from 08:30 a.m. to 15:00 a.m. hours,  by constantin.dinu@jandarmeriaromana.ro

Expressions of Interest must be delivered in a written form to the address below (in person, by mail or by e-mail) by constantin.dinu@jandarmeriaromana.ro .

General Inspectorate of Romanian Gendarmerie
Strengthening Preparedness and Critical Emergency Infrastructure - Project Implementation Unit
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