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Water
Nairobi Rivers Basin Rehabilitation And Restoration Program Phase II-Sewerage Improvement Project 
	Project ID No.
	

	Project Name: 
	Nairobi Rivers Basin Rehabilitation And Restoration Program Phase II-Sewerage Improvement Project 


	Country:
	Kenya

	Description:
	Lot 1- Construction Of Dandora Estate Wastewater Treatment Plant (Dewwtp) Rehabilitation And Duplication Plant Inlet Works 


	Funding agency:
	African Development Bank

	Last date of bid submission:
	05 July 2022

	Loan No.
	

	
	


 REPUBLIC OF KENYA 
MINISTRY OF WATER, SANITATION AND IRRIGATION 
ATHI WATER WORKS DEVELOPMENT AGENCY 
OPEN COMPETITIVE BIDDING(INTERNATIONAL)-OCBI 
PROGRAMME: Nairobi Rivers Basin Rehabilitation And Restoration Program Phase Ii-Sewerage Improvement Project 
PROCUREMENT OF WORKS 
Lot 1- Construction Of Dandora Estate Wastewater Treatment Plant (Dewwtp) Rehabilitation And Duplication Plant Inlet Works 
OCBI No Number: AWWDA/NaRSIP II/W/01/2022 

1. This Invitation for Bids follows the General Procurement Notice (GPN) for this project that appeared in 28th February 2019 [Ref AfDB266-02/19. 

2. The Government of Kenya has received financing from the African Development Bank hereinafter called the Bank towards the cost of the Nairobi Rivers Basin Rehabilitation and Restoration Program Phase II-Sewerage Improvement Project; and intends to apply part of the proceeds for Construction of Dandora Estate Wastewater Treatment Plant (DEWWTP) Rehabilitation and Duplication Plant Inlet Works 

3. The Athi Water Works Development Agency now invites sealed Bids from eligible Bidders for the execution of the following works: 

a. Rehabilitation of the DESTW Inlet Works 

b. Expansion of the DESTW Inlet Works 

c. Rehabilitation works for the Kiu River Sewerage Pumping Station 

d. Desludging of DESTW Anaerobic Ponds (including cleaning and removal of hyacinth) 
e. Ancillary Works 

4. Bidding will be conducted through the Open Competitive Bidding (International), OCBI procedures as specified in the African Development Bank’s Procurement Framework, and is open to all eligible Bidders as defined in the Procurement Framework. 

5. Interested eligible bidders may obtain further information from the office of The Chief Executive Officer, Athi Water Works Development Agency, and inspect the bidding document during office hours 8.00am to 5.00pm (East African Time) on weekdays except public holidays at the address given below. 

6. The bidding document in English may be purchased by interested eligible Bidders upon the submission of a written application to the address below and upon payment of a nonrefundable fee of KES 1,000.00. The method of payment will be cash or Banker’s Cheque. Tender documents obtained electronically will be free of charge. Documents can also be downloaded from the AWWDA website: www.awwda.go.ke and www.tenders.go.ke, Bidders who download the bidding document from the website MUST forward their particulars immediately to procurement@awwda.go.ke, for records and any further clarifications and addenda. 

7. Bids must be delivered to the address below on or before 12.00pm East African Time on 5th July 2022. Electronic bidding will not be permitted. Late Bids will be rejected. Bids will be publicly opened in the presence of the Bidders’ designated representatives and anyone who chooses to attend at the address below on 12.05pm East African Time on 5th July 2022. 

8. All Bids must be accompanied by a Bid Security of KES. 2,000,000.00 (Kenya Shillings Two Million Only) in the form of an unconditional bank guarantee. 

9. Attention is drawn to the Procurement Framework requiring the Borrower to disclose information on the successful bidder’s beneficial ownership, as part of the Contract Award Notice, using the Beneficial Ownership Disclosure Form as included in the bidding document. 

10. The address referred to above is: 

The Chief Executive Officer 
Athi Water Works Development Agency 
Athi Water Plaza, Muthaiga North Road, Off Kiambu Road 
P.O. Box 45283-00100 Nairobi, Kenya. 
Tel: 254 020 2724292/3 
Fax: 254 020 27224295 
Email: info@awwda.go.ke
Construction of Pilot On-Site Sanitation Facilities for Dadaab Host Communities in Garissa County
	Project ID No.
	P156634

	Project Name: 
	Water and Sanitation Development Project

	Country:
	Kenya

	Description:
	Construction Of Pilot On-Site Sanitation Facilities For Dadaab Host Communities In Garissa County


	Funding agency:
	World Bank

	Last date of bid submission:
	Jun 21, 2022 10:00

	Loan No.
	IDA-60300



  GARISSA WATER AND SEWERAGE COMPANY
P.O.BOX 1088-70100 GARISSA
EMAIL: info@gawasco.co.ke
 

INVITATION FOR BIDS
 

Ref No: KE-GAWASCO-111742-CW-RFB
 

The Government of Kenya has received financing from the World Bank towards the cost of Water and Sanitation Development Project (WSDP) and it intends to apply part of the proceeds toward payments under the Contract for Construction of pilot on-site sanitation facilities for Dadaab host communities in Garissa County, Contract No. KE-GAWASCO-111742-CW-RFB.
The Garissa Water and Sewerage Company (GAWASCO) now invites sealed bids from eligible bidders for the Construction of pilot on-site sanitation facilities for Dadaab host communities in Garissa County
More details are contained in the bidding documents.
Bidding will be conducted through the National Competitive Bidding (NCB) procedures as specified in the World Bank’s Guidelines: Procurement of Goods, Works and Non-Consulting Services under IBRD Loans and IDA Credits, January 2011, revised in July 2014, and is open to all eligible bidders as defined in the Procurement Guidelines. In addition, please refer to paragraph 1.6 and 1.7 setting forth the World Bank’s policy on conflict of interest.

Interested eligible bidders may obtain further information from:

           GARISSA WATER AND SEWERAGE CO. LTD,
                   Attention:           Procurement Officer,

            Email:               info@gawasco.co.ke
          

           and inspect the Bidding Documents at the address given below from 0800 hours to 1630 hours’ local time from Monday to Friday, except during lunch hour (1230hours to 1400 hours), weekends and public holidays.

A complete set of Bidding Documents in English may be purchased by interested bidders upon submission of a written application to the address below and upon payment of a non-refundable fee Kshs. 1,000.00 per set (or equivalent amount in a freely convertible currency).  The method of payment will be bankers cheque from a reputable bank in Kenya. The Bidding Documents will be collected from the address below upon production of a purchase receipt. Bidders can also download the documents free of charge from Garissa Water Website https://gawasco.co.ke/tenders Bidders who download the bidding documents are required to notify the purchaser by email:  info@garissawater.co.ke with full contact details that they intend to participate, this will facilitate issuance of notifications by the purchaser to all bidders where necessary. No arrangements have been made for other methods of delivery of bidding documents.

Bids must be delivered to the address below on or before 1000 Hours EAT on 21st June 2022. The bid should be clearly marked “Construction of pilot on-site sanitation facilities for Dadaab host communities in Garissa County”
Contract No. KE-GAWASCO-111742-CW-RFB” and placed in the Tender Box located outside the Managing Director’s Office. Electronic bidding will not be permitted. Late bids will be rejected.  Bids will be opened in the presence of the bidders or their representatives who choose to attend in person at the address below at 1005 hours EAT local time on 21st June 2022.
All bids shall be accompanied by a Bid Security in form of a bank guarantee of Kshs. 1,000,000/= (Kenya Shillings One Million only) or equivalent amount in a freely convertible currency.

The address referred to above is:

MANAGING DIRECTOR
GARISSA WATER AND SEWERAGE CO. LTD,
ALONG LAMU ROAD, OPPOSITE GARISSA LAW COURTS.
P.O. BOX 1088-70100
GARISSA, KENYA
Website: www.gawasco.co.ke
 

Procurement Of Plant Design, Supply, and Installation, Metro Manila Flood Management Project, Phase I, Upgrading Of Tripa De Gallina Pumping Station, Pasay City
	Project ID No.
	P153814

	Project Name: 
	Metro Manila Flood Management Project

	Country:
	Philippines

	Description:
	Procurement Of Plant Design, Supply, and Installation, Metro Manila Flood Management Project, Phase I, Upgrading Of Tripa De Gallina Pumping Station, Pasay City

	Funding agency:
	World Bank

	Last date of bid submission:
	Jul 04, 2022 10:00

	Loan No.
	IBRD Loan No. 8784-PH and AIIB Loan No. 000023-1-PHL



	
	


Specific Procurement Notice
AN INVITATION FOR BIDS OF PROCUREMENT OF PLANT DESIGN, SUPPLY, AND INSTALLATION, METRO MANILA FLOOD MANAGEMENT PROJECT, PHASE I, UPGRADING OF TRIPA DE GALLINA PUMPING STATION, PASAY CITY
Invitation for Bids (IFB)

Employer : Department of Public Works and Highways

Project :  METRO MANILA FLOOD MANAGEMENT PROJECT, PHASE I

Contract title : UPGRADING OF TRIPA DE GALLINA PUMPING STATION, PASAY CITY

ICB No : PH-DPWH-279902-CW-RFB

1.        The Government of the Republic of the Philippines (GoP) has received financing from the World Bank (WB) and Asian Infrastructure Investment Bank (AIIB) toward the cost of the Metro Manila Flood Management Project and intends to apply part of the proceeds toward payments under the contract for Upgrading of Tripa de Gallina Pumping Station, Pasay City .

2.      The Department of Public Works and Highways now invites sealed Bids from eligible Bidders for Upgrading of Tripa de Gallina Pumping Station, Pasay City.  The contract will include installation of 15 cms pump gate, motor control systems, generators, trash rakes, and other auxiliary installations.  Bidders can propose pump capacity of their choice that fulfill the operational requirements and can be placed in an existing pump house.  Evaluation will be conducted according to life-cycle cost procedures.

3.      Bidding will be conducted through the International Competitive Bidding procedures as specified in the World Bank’s Guidelines: Procurement of Goods, Works and Non-Consulting Services under IBRD Loans and IDA Credits & Grants by World Bank Borrowers , January 2011 revised July 2014  (“Procurement Guidelines), and is open to all  eligible Bidders  as defined in the Procurement Guidelines. In addition, please refer to paragraphs 1.6 and 1.7 setting forth the World Bank’s policy on conflict of interest.

4.      Interested eligible Bidders may obtain further information from the Bids and Awards Committee, DPWH-NCR Bldg., 2nd St., Port Area, Manila, Tel. No. (02) 8304-3893, email address : david.jord_achaes@dpwh.gov.ph, copied to mmfloodmanagement@gmail.com  and inspect the Bidding document during office hours from 7:00 AM to 4:00 PM at the address given below.  

5.      The Bidding document in English may be purchased by interested eligible Bidders upon the submission of a written application to the address below and upon payment of a nonrefundable fee of Php 20,000.00 or in a convertible currency. The method of payment will be cash or manager’s check payable to the Department of Public Works and Highways.  The document will be sent through email.

6.      Bids must be delivered to the address below on or before July 4, 2022 before 10:00 AM (Philippine Time). Late bids will be rejected. Bids will be publicly opened in the presence of the bidders’ designated representatives and anyone who choose to attend at the address below on July 4, 2022 right after the submission of bids.

7.      All Bids must be accompanied by a  “Bid Security”,  in the amount of USD 400,000 or its equivalent in a freely convertible currency.

8.      DPWH reserves the right to accept or reject any bid, to annul the bidding process, and to reject all bids at any time prior to contract award, without thereby incurring any liability to the bidder or bidders.

9.      The address referred to above is:  

          DPWH-NCR Procurement Unit 2nd Floor., Port Area, Manila

ATTY. JORD ACHAES R. DAVID
Chief, Administrative Division

BAC Chairperson

DPWH-NCR 

DPWH-NCR 2nd St. 

Port Area, Manila, 1018, Philippines 

(02) (8)304-3893 

david.jord_achaes@dpwh.gov.ph, copied to :

 mmfloodmanagement@gmail.com 

www.dpwh.gov.ph
Rehabilitation and Reconstruction of Gumbasa Irrigation System (Main Canal BGKn.42 - BGKn.54 - 1,815 hectares)
	Project ID No.
	CW Gumbasa Package 4

	Project Name: 
	Emergency Assistance for Rehabilitation and Reconstruction (EARR)

	Country:
	Indonesia

	Description:
	Rehabilitation and Reconstruction of Gumbasa Irrigation System (Main Canal BGKn.42 - BGKn.54 - 1,815 hectares)

	Funding agency:
	Asian Development Bank

	Last date of bid submission:
	6 June 2022, 09:00 Hours (Central Indonesian Time)

	Loan No.
	Loan 3793-INO

	
	


Invitation for Bids – Rebidding 
1. The Government of the Republic of Indonesia has received financing from the Asian Development Bank (ADB) toward the cost of Emergency Assistance for Rehabilitation and Reconstruction (EARR) Project. Part of this financing will be used for payments under the Contract named above. Bidding is open to Bidders from eligible source countries of ADB. 
2. The Sulawesi III River Basin Organization, Central Sulawesi Province, Directorate General of Water Resources, Ministry of Public Works and Housing (“the Employer”) invites online bids/tenders from eligible Bidders for the Rehabilitation and Reconstruction of Gumbasa Irrigation System (Main Canal BGKn.42-BGKn.54 - 1,815 hectares) (Package 4) (“the Works”). 
3. Open competitive bidding (National advertisement) will be conducted in accordance with ADB’s Single-Stage: One-Envelope bidding procedure and is open to all Bidders from eligible countries as described in the Bidding Document. 
4. Only eligible bidders with the following key qualifications should participate in this bidding: 
• Minimum average annual construction turnover of IDR 524,850,000,000 calculated as total certified payments received for contracts in progress or completed, within the last five (5) years (2017-2021). 
• Participation in at least one (1) contract that has been successfully completed within the last ten (10) years, and that is similar to the proposed works in construction and/or rehabilitation of irrigation canals where the value of the Bidder’s participation exceeds IDR 157,455,000,000; 
• For the above or other contracts executed during the period stipulated above, a minimum construction experience in the following key activities: -Soil excavation with minimum volume of 77,000m3 ; -Land filling from borrow area, minimum 47,9000 m3 ; -Concrete precast for canal linings with minimum volume of 10,9000 m3 ; -Procurement and installation of gate works (slide gate) for irrigation canals. The qualification criteria are more completely described in the Bidding Document. 5. To obtain the Bidding Document, interested Bidders should download from the website (SPSE 4.4): https://lpse.pu.go.id/eproc4/lelang/79918064/pengumumanlelang. 
6. This is an online bidding where only e-Tender (e-bid) will be accepted through the SPSE (Government’s e-procurement platform) and no offline/hard copies will be accepted. To obtain further information and to submit e-Tender for this works package bearing e-tender ID no. mentioned above, registration in the SPSE e-Procurement platform (https://lpse.pu.go.id/eproc4/) is required. The guideline to register in the SPSE is available at the above platform. 
7. If any query pertaining to registration or access to Bidding Document or technical issue to submit the bids, the Bidders may contact PUSDATIN email address at helpdesk.spse@pu.go.id, copied to the procurement committee email address at pokjaadbsulteng@gmail.com. Bidders are encouraged to register early to enable careful study of the Bidding Document and avoid last minute submission of the bids. 
8. The deadline for submission of e-Tender (bids) is on 6 June 2022, 09:00 Hours (Central Indonesian Time). Late bid submission will be automatically rejected by the SPSE system Please deliver your bid through the above SPSE platform, together with a bid security as described in the Bidding Document. The original bid security can be submitted directly or sent via document delivery services. Electronic bid opening procedure shall be as follows. The Employer shall download and open all Technical and Financial Proposals submitted in pdf format by the Bidders through SPSE by the prescribed deadline above. Bid prices will be disclosed in the SPSE subsequently.
Building No 5 and 6 - Mixed-use Buildings of the State Agency for Hydrometeorology of the Committee of Environmental Protection under the Government of the Republic of Tajikistan, located at 373 Bobojon Gafurov Avenue of Sino district, Dushanbe, Republic of Tajikistan
	Project ID No.
	H-CW-2

	Project Name: 
	Water Resources Management in the Pyanj River Basin Project (Additional Financing)

	Country:
	Tajikistan

	Description:
	Building No 5 and 6 - Mixed-use Buildings of the State Agency for Hydrometeorology of the Committee of Environmental Protection under the Government of the Republic of Tajikistan, located at 373 Bobojon Gafurov Avenue of Sino district, Dushanbe, Republic of Tajikistan

	Funding agency:
	Asian Development Bank

	Last date of bid submission:
	17 June 2022, 3:00PM (Dushanbe time)


	Loan No.
	G0576/0577-TAJ

	
	


Invitation for Bids 
1. The Republic of Tajikistan has received financing from the Asian Development Bank (ADB) toward the cost of the Water Resources Management in the Pyanj River Basin Project (Additional Financing). Part of the this financing will be used for payments under the Contract named above. Bidding is open to Bidders from eligible source countries of ADB. 
2. The State Agency for Hydrometeorology of the Committee of Environmental Protection under the Government of the Republic of Tajikistan (‘the Employer”) invites sealed bids from eligible Bidders for the construction and completion of Building No. 5 and 6 – Mixed-use Buildings (Building of two 11 story multifunctional residential buildings) (‘the Works”) Completion period is 18 (eighteen) months after the date of signing the Contract Agreement. The Intended Completion Date for the whole of the Works shall be 545 days from the contract mobilization date. 
3. International Competitive Bidding (ICB) will be conducted in accordance with ADB’s Single-Stage: One-Envelope bidding procedure and is open to all Bidders from eligible countries as described in the Bidding Document. 
4. Only eligible bidders with the following key qualifications should participate in this bidding: 
• Participation in at least one contract that has been successfully or substantially completed within the last five (5) years and that is similar to the proposed works, where the value of the Bidder’s participation exceeds US$3,300,000. 
• Minimum average annual construction turnover of US$5,502,000 calculated as total certified payments received for contracts in progress or completed, within the last five (5) years. The complete qualification criteria are described in the Bidding Document. 5. To obtain further information and inspect the bidding documents, Bidders should contact: Project Implementation Group State Agency for Hydrometeorology Committee of Environmental Protection under the Government of the Republic of Tajikistan 373 Bobojon Garfurov Street, 734025, Dushanbe, Tajikistan Telephone: +992 918383636 Email: pig.hydromet@gmail.com 6. To purchase the bidding documents in English, eligible Bidders should: 
• Write to address above requesting the bidding documents for H-CW-2: Building No 5 and 6 - Mixed-use Buildings. 
• Pay a non-refundable fee of US$300 (three hundred) equivalent in Tajik Somoni (TJS), by bank transfer to the following dedicated bank accounts: Agency for Hydrometeorology Water Resources Management in the Pyanj River Basin Project (Additional Financing) The First Microfinance Bank TIN: 020009504 MFO (IBT): 350101800 Correspondent account: 20402972118051 Account in USD: 20206840702000149901 Account in Tajik Somoni: 20202972901499010000 
7. Deliver your bid: 
• to the address below State Committee on Investments and State Property Management of the Republic of Tajikistan Street Address: 27 Shotemur Street Floor/Room number: Ground Floor, Room 10 City: Dushanbe ZIP Code: 734025 Country: Republic of Tajikistan 
• on or before the deadline: 17 June 2022 at 3:00PM (Dushanbe time) 
• together with a Bid Security as described in the Bidding Documents Bids will be opened immediately after the deadline for bid submission in the presence of Bidders’ representatives who choose to attend.
SOCIAL INFRASTRUCTURE
South Asia Sub-Regional Economic Cooperation Dhaka-Sylhet Corridor Road Investment Project
	Project ID No.
	WP-4 

	Project Name: 
	South Asia Sub-Regional Economic Cooperation Dhaka-Sylhet Corridor Road Investment Project

	Country:
	Bangladesh

	Description:
	LOT No. DS-7 Part – 1 : Construction Phase: Improvement of Dhaka - Sylhet National Highway (N2) into 4-Lane Highway with Service Lanes on Both Side from SM Spinning Mill to Sayestaganj Bypass BM Filling Station. (Ch 116+400 to 134+600 km). 
Part – 2: Maintenance Phase: Performance Based Maintenance of Improved Dhaka - Sylhet National Highway (N2) for 6 Years from SM Spinning Mill to Sayestaganj Bypass BM Filling Station. (Ch 116+400 to 134+600 km). 
LOT No. DS-8 Part – 1: Construction Phase Improvement of Dhaka - Sylhet National Highway (N2) into 4-Lane Highway with Service Lanes on Both Side from Sayestaganj Bypass BM Filling Station to Bahubal Square Textile. (Ch 134+600 to 151+000 km). 
Part – 2: Maintenance Phase: Performance Based Maintenance of Improved Dhaka - Sylhet National Highway (N2) for 6 Years from Sayestaganj Bypass BM Filling Station to Bahubal Square Textile. (Ch 134+600 to 151+000 km).

	Funding agency:
	Asian Development Bank

	Last date of bid submission:
	6 July 2022 at 14:00 hours (Bangladesh Standard Time) for DS-7 6 July 2022 at 14:30 hours (Bangladesh Standard Time) for DS-8.


	Loan No.
	4108-BAN


Invitation for Bids 
1. The People’s Republic of Bangladesh has received financing from the Asian Development Bank (ADB) towards the cost of South-Asia Sub-regional Economic Cooperation Dhaka– Sylhet Corridor Road Investment Project, and part of the proceeds of this financing will be used for payments under the contracts named above. Bidding is open to all Bidders from eligible source countries of the ADB. 
2. The Roads and Highways Department (RHD), the Employer and the Implementing Agency, under Road Transport and Highways Division, Ministry of Road Transport and Bridges (MoRTB), the Executing Authority, invites sealed bids from eligible Bidders for LOT No. DS-7 and LOT No. DS-8 of Package No. WP-4. Eligible bidders can submit bids for one of the lots or both lots. 

	LOT No. DS-7
	Part – 1: Construction Phase: Improvement of Dhaka - Sylhet National Highway (N2) into 4-Lane Highway with Service Lanes on Both Side from SM Spinning Mill to Sayestaganj Bypass BM Filling Station. (Ch 116+400 to 134+600 km). 
	Which includes, but is not limited to the following works: 
• Flexible Pavement works with Modified Bitumen 
• Earthwork in Road Embankment and Slope Protection 
• Rigid Pavement in Service Lanes, at Bus Bays & Rail Crossings 
• Culverts – 42 Nos Bridges -2 Nos. 
• Overpass-2 No. Misc. works items of Sign Signal, Guide Post, Road Marking etc

	
	Part – 2: Maintenance Phase: Performance Based Maintenance of Improved Dhaka - Sylhet National Highway (N2) for 6 Years from SM Spinning Mill to Sayestaganj Bypass BM Filling Station. (Ch 116+400 to 134+600 km).
	

	• LOT No. DS-8
	Part – 1: Construction Phase: Improvement of Dhaka - Sylhet National Highway (N2) into 4-Lane Highway with Service Lanes on Both Side from Sayestaganj Bypass BM Filling Station to Bahubal Square Textile. (Ch 134+600 to 151+000 km).
	Which includes, but is not limited to the following works: 
• Flexible Pavement works with Modified Bitumen 
• Earthwork in Road Embankment and Slope Protection 
• Rigid Pavement in Service Lanes, at Bus Bays & Rail Crossings 
• Culverts – 26 Nos. 
• Bridges – 5Nos. 
• Overpass-2 No. Misc. works items of Sign Signal, Guide Post, Road Marking etc

	
	Part – 2: Maintenance Phase: Performance Based Maintenance of Improved Dhaka - Sylhet National Highway (N2) for 6 Years from Sayestaganj Bypass BM Filling Station to Bahubal Square Textile. (Ch 134+600 to 151+000 km).
	


Completion time of the works from the commencement date for each LOT is 1460 days. Completion time for the Maintenance Phase works (Performance Based Maintenance works) from the end of defect notification period for each Lot is 2190 days. 3. Open Competitive Bidding (International Advertisement) will be conducted in accordance with ADB’s Single-Stage: Two-Envelope bidding procedure and is open to all Bidders from eligible source countries of ADB as described in the Bidding Documents. 

4. Only eligible Bidders with the following key qualifications should participate in this bidding: 

	
	LOT No. DS-7
	LOT No. DS-8

	Average Annual Construction Turnover
	The Bidder shall have minimum Average Annual Construction Turnover of USD 59 million for the contract calculated as total certified payments received for contracts in progress or completed within the last five (5) years.
	The Bidder shall have minimum Average Annual Construction Turnover of USD 73 million for the contract calculated as total certified payments received for contracts in progress or completed within the last five (5) years.

	Financial Resources
	Requirement of minimum amount of liquid assets of the bidder shall be USD 7 million for the contract.
	Requirement of minimum amount of liquid assets of the bidder shall be USD 9 million for the contract.

	Construction Experience
	Participated in at least one (1) Contract that has been successfully or substantially completed within the last seven (7) years and that is similar to the proposed highway standard road and structure works, where the value of the Bidder’s participation exceeds USD 94 Million for the contract. The similarity of the Bidder’s participation shall be based on the physical size, nature of works, complexity, methods, technology, or other characteristics as described in Section 6, Employer’s Requirements. The complete eligibility and qualification requirements are stipulated in Section 3: Evaluation and Qualification Criteria.
	Participated in at least one (1) Contract that has been successfully or substantially completed within the last seven (7) years and that is similar to the proposed highway standard road and structure works, where the value of the Bidder’s participation exceeds USD 116 Million for the contract. The similarity of the Bidder’s participation shall be based on the physical size, nature of works, complexity, methods, technology, or other characteristics as described in Section 6, Employer’s Requirements. The complete eligibility and qualification requirements are stipulated in Section 3: Evaluation and Qualification Criteria.


The complete qualification criteria are described in the biding documents. 
5. To obtain further information and inspect the Bidding Documents, Bidders should contact: Attention: The Project Director (ACE, RHD), SASEC Dhaka-Sylhet Corridor Road Investment Project Roads and Highways Department Telephone: +880 1321168601 Address: PD Office, SASEC Dhaka-Sylhet Corridor Road Investment Project, Roads and Highways Department, Sarak, Bhaban, Tejgaon, Dhaka-1208, Bangladesh E-mail: pd.dhakasylhet.rhd@gmail.com 
6. To purchase the Bidding Document in English, eligible Bidders should: 
• Write to the address above requesting the required Bidding Document by quoting the contract number and title and during normal office hours on all working days up to the day before the submission deadline. 
• Pay a nonrefundable fee of BDT 10,000 in cash for each lot. The Bidding Document may also be sent via courier for an additional fee of BDT 50,000 for each lot for overseas delivery only. No liability will be accepted for loss or late delivery of the Bidding Document. 7. A Pre-Bid meeting will be held at the office of the Chief Engineer’s Conference Room, Sarak Bhaban, Tejgaon, Dhaka. Bangladesh on 9 June 2022 at 11:30 hours (Bangladesh Standard Time). 
8. Deliver your bids: 
• To the address above 
• On or before 6 July 2022 at 14:00 hours (Bangladesh Standard Time) for Lot Ds-7 and 14:30 hours (Bangladesh Standard Time) for Lot Ds-8 
• Together with the Bid Security in the amount as stated in the Bidding Document (Bid Data Sheet). Late Bids shall be rejected. The Technical Proposal of the bids will be opened at the address above at the under mentioned time in the presence of the Bidders’ representatives who choose to attend.
	LOT No. Ds-7
	LOT No. Ds-8

	On 6 July 2022 14:15 hours (Bangladesh Standard Time)
	On 6 July 2022 at 14:45 hours (Bangladesh Standard Time)


The price proposal of responsive bids will be opened in presence of the bidder’s authorized representative who chooses to attend at the time, date and address to be advised by the Employer after approval of the Technical Bid Evaluation Report by the Employer with no objection from ADB. 9. The RHD will not be responsible for any cost or expense incurred by bidders in connection with the preparation or delivery of bids. 10. The Employer reserves all the rights to accept any bid or to reject any or all bids without assigning any reasons whatsoever. 
11. The invitation for bids (IFB) is available in the Roads and Highways Department (RHD), Central Procurement Technical Unit (CPTU) and Asian Development Bank (ADB) websites at www.rhd.gov.bd, www.cptu.gov.bd, and www.adb.org, respectively. 
(A K Mohammad Fazlul Karim) 
Project Director (ACE),RHD 
SASEC Dhaka-Sylhet Corridor Road Investment Project
Drainage Improvement in Kaliakoir Pourashava
	Project ID No.
	CRDP-II/LGED/KALIAKOIR/NCB/2021/W-01

	Project Name: 
	Second City Region Development Project

	Country:
	Bangladesh

	Description:
	Drainage Improvement in Kaliakoir Pourashava

	Funding agency:
	Asian Development Bank

	Last date of bid submission:
	6 July 2022, 14:00 hours, Bangladesh Standard Time (BST)

	Loan No.
	3808/3809-BAN

	
	


Invitation for Bids 1. The People’s Republic of Bangladesh has received financing from the Asian Development Bank (ADB) towards the cost of Second City Region Development Project, and part of the proceeds of this financing will be used for payments under the contract named above. Bidding is open to all Bidders from eligible source countries of the ADB. 

2. The Kaliakoir Pourashava, Kaliakoir, Gazipur (“the Employer”) invites bids (e-Tenders) from eligible Bidders for the following Works ("the Works") 

	Package No.
	Description

	CRDP-II/LGED/ KALIAKOIR/NCB/ 2021/W-01
	i) Construction of drain from Kaliakoir Bus Terminal to Bangshi River at Bazar area (Ch.0-465m); 

ii) Re-construction of drain with footpath from Fulbaria road and Palpara road to Bangshi River (Ch.0-475m); 

iii) Re-construction of drain from Pourashava Office to Bazar road via Bangshi River bridge (Ch.0-1075m & Ch. 2850-3875m) including 1000m link drain and 500m link road; 

iv) Improvement road from Mission road to Bypass road (Ch.1000- 1475m);

 v) Construction of 3 Nos. cross drain (1.00m x 1.200m) at Ch. 1091m, Ch.1320m & Ch.1414m on Mission road to Bypass road; 

vi) Re-construction of drain with footpath along the Hospital road from Bypass to College road (Ch.0-920m).


3. National Competitive Bidding (NCB) will be conducted in accordance with ADB’s SingleStage: One-Envelope bidding procedure through electronic Government Procurement (e-GP) system and is open to all Bidders from eligible source countries of ADB as described in the Bidding Documents. 
4. Only eligible Bidders with the following key qualifications should participate in this bidding: 
Specific Similar Experience: at least one (1) number of contract of similar nature, complexity and methods/construction technology successfully completed within the last five (5) years, with a value of BDT 210,000,000. Average Annual Construction Turnover: The required average annual construction turnover shall be greater than BDT 525,000,000 over the last five (5) years. Liquid Assets or Credit Facilities: The minimum amount of liquid assets or working capital or credit facilities of the Bidder shall be BDT 65,000,000. The complete qualification criteria are described in the biding documents. 
5. This is an online bidding where only e-Tender (e-bid) will be accepted in the Bangladesh National e-GP System Portal and no offline/hard copies will be accepted. To obtain further information and to submit e-Tender for this works package bearing e-tender ID no. 695965, registration in the e-GP portal (http://www.eprocure.gov.bd) is required. 
6. The fees for downloading the e-Tender Documents from the e-GP portal, and the tender security as mentioned in the documents have to be deposited online through any branch of the banks registered in the e-GP system. 
7. The deadline for submission of e-Tenders (bids) is 6 July 2022 at 14:00 hours Bangladesh Standard Time (BST), and on-line opening will be done on the same date at 14:00 hours BST. 
8. Further information and guidelines are available in the e-GP portal and from e-GP help desk (helpdesk@eprocure.gov.bd). To obtain further information, please contact the official inviting the tender as follows: Executive Engineer Kaliakoir Pourashava Kaliakoir, Gazipur Telephone: +88-01714424343 Email: haripada95@gmail.com
Construction of National Water Resources Management Data Center Building
	Project ID No.
	MOWRAM/NDC/CW05

	Project Name: 
	Irrigated Agriculture Improvement Project (IAIP)

	Country:
	Cambodia

	Description:
	Construction of National Water Resources Management Data Center Building

	Funding agency:
	Asian Development Bank

	Last date of bid submission:
	28 June 2022 at 10:00 hours (Local Time)



	Loan No.
	3877-CAM (COL)

	
	


Invitation for Bids 
1. The Kingdom of Cambodia has received a loan from the Asian Development Bank (ADB) towards the cost of Irrigated Agriculture Improvement Project (IAIP). Part of this loan will be used for payments under the contracts named hereunder. Bidding is open to all Bidders from eligible source countries of the ADB. 
2. The Ministry of Water Resources and Meteorology (MOWRAM) of the Kingdom of Cambodia (“the Employer”) invites sealed bids from eligible Bidders for the MOWRAM/NDC/CW05: Construction of National Water Resources Management Data Center Building (“the Works”). 
3. Open Competitive Bidding (International Advertisement) using ADB’s Single-Stage: One-Envelope procedure will be conducted in accordance with ADB’s Procurement Regulations for ADB Borrowers (2017, as amended from time to time) and is open to all Bidders from eligible source countries as described in the Bidding Document. 
4. For the complete eligibility and qualification requirements, Bidders should refer to the Bidding Document. 
• The Bidder must demonstrate that its financial resources meet or exceed the total requirement for the Subject Contract of US$0.77 million. 
• Minimum average construction annual turnover of US$6.17 million calculated as total certified payments received for contracts in progress or completed, within the last three (3) years. 
• Bidders are required to have satisfactory experience as a contractor, Joint venture partner, or subcontractor in at least one (1) contract that has been successfully or substantially completed within the last five (5) years and that are similar to the proposed works, where the value of the Bidder’s participation exceeds US$4.93 million. The similarity of the Bidder’s participation shall be based on the physical size, nature of works, complexity, methods, technology or other characteristics as described in Section 6. Employer’s Requirements. The qualification criteria are more completely described in the Bidding Document. 
5. To obtain further information from and inspect the Bidding Documents, Bidders should contact the person referred to below during office hours from 16 May to 28 June 2022 from 8:00 – 12:00 hours in the morning and 14:00 – 17:30 hours in the afternoon, Monday through Friday, except on weekends and holidays. Mr. Im Soursdey, Project Manager Ministry of Water Resources and Meteorology (MOWRAM) Irrigated Agriculture Improvement Project (IAIP) 2nd Floor of Department of Farmer Water User Community (DoFWUC) (PMU-ADB and WB MOWRAM Office), # 364, Preah Monivong Boulevard, Phsar Daeum Thkov, Khan Chamkarmon, Phnom Penh, CAMBODIA Tel: (855) 12 851 630 ZIP code: 120112 Email: suasdeyim@yahoo.com 
6. To purchase the Bidding Documents in English, eligible Bidders should: 
• write to address below requesting for the Bidding Documents for MOWRAM/NDC/CW05 
• pay a non-refundable fee of US$ 100 (US Dollars One Hundred only) by Pay Order / Demand Draft in favour of MOWRAM. 
7. A pre-bid meeting of all the projects / packages shall take place on 30 May 2022 at 10:00 hours (Local Time) at the address mentioned below. 
8. Deliver bids: 
• to the address below 
Attn: H.E. Chann Sinath 
Secretary of State Ministry of Water Resources and Meteorology 
Project Director, PMU-ADB MOWRAM Irrigated Agriculture Improvement Project (IAIP) 
2nd Floor of Department of Farmer Water User Community (DoFWUC), 
(PMU- ADB and WB MOWRAM Office) 
# 364, Monivong Boulevard, Phsar Daeum Thkov, Khan Chamkarmon, Phnom Penh, CAMBODIA 
ZIP Code: 120112 
Phone no. (855) 23 210 280 
Email: channsinath78@gmail.com 
Country: Cambodia 
• on or before the deadline: 28 June 2022, 10:00 hours local time 
• together with a Bid Security as specified in the Bidding Documents. Bids will be opened immediately after the deadline, in the presence of Bidders’ representatives who choose to attend.
ENERGY
Construction of Biological Pit at Sindhuli district
	Project ID No.
	P156797

	Project Name: 
	Nepal Livestock Sector Innovation Project

	Country:
	Nepal

	Description:
	Construction of Biological Pit at Sindhuli district

	Funding agency:
	World Bank

	Last date of bid submission:
	Jun 03, 2022 12:00

	Loan No.
	


Government of Nepal

Ministry of Agriculture and Livestock Development

Nepal Livestock Sector Innovation Project

Decentralized Level Support Unit

Hetauda, Makwanpur

Invitation for Sealed Quotation for the Construction of Biological Pit, Sindhuli

NP-MOLD-283104-CW-RFQ

Date of Publication- May 18, 2022

 

1. The NLSIP, DLSU, Makwanpur invites sealed quotations for the construction of Biological Pit at Sindhuli district. The estimated amount for the works is 391,240.00 (Inclusive VAT)

2. Eligible Bidders may obtain further information and inspect the Bidding Documents at the office of Nepal Livestock Sector Innovation Project, DLSU, Hetauda.
3. A complete set of Bidding Documents may be purchased from Nepal Livestock Sector Innovation Project, DLSU, Hetauda by eligible Bidders on the submission
of a written application, along with the copy of company/firm registration certificate, and upon  payment of a nonrefundable cost of Rs 1,000.00 deposited  at  following Bank till June 2, 2022 during office hours.

Name of the Bank: Nepal Bank Limited
Name of the Office: Nepal Livestock Sector Innovation Project
Office   Code No.: 312003202            Office Account No.: 00101000000001001001
Revenue Head No.: 14229
4. Sealed bids must be submitted to the office of NLSIP, DLSU, Hetauda by hand on or before 12.00 Hrs on June 3, 2022. Bids received after this deadline will be rejected.

5. The bids will be opened in the presence of Bidders' representatives who choose to attend at 13.00 hrs on June 3, 2022 at the office of NLSIP, DLSU, Hetauda.  Bids must be valid for a period of 45 days after bid opening and must be accompanied by a bid security amounting to a minimum of Rs. 10,000.00, which shall be valid for 30 days beyond the validity period of the bid.

6. If the last date of purchasing and /or submission falls on a government holiday, then the next working day shall be considered as the last date. In such case the validity period of the bid security shall remain the same as specified for the original last date of bid submission.

7. Bidders may obtain the further information from the Decentralized Level support unit, Hetauda, phone No: 00977-57-524574. Email- dlsuhetauda@gmail.com

 

Design, Supply, Installation, Testing and Commissioning of Ghorahi-Khungri (Madichaur) 132 kV Transmission Line and Associated Substations at Khungri and Ghorahi (A-3)
	Project ID No.
	PMD/EGMP/GKTLS-078/79-01

	Project Name: 
	Electricity Grid Modernization Project

	Country:
	Nepal

	Description:
	Design, Supply, Installation, Testing and Commissioning of Ghorahi-Khungri (Madichaur) 132 kV Transmission Line and Associated Substations at Khungri and Ghorahi (A-3)

	Funding agency:
	Asian Development Bank

	Last date of bid submission:
	19 July 2022, 12:00 Hours (Nepal Standard Time)


	Loan No.
	4014-NEP

	
	


Invitation for Bids 
1. The Government of Nepal has received financing from the Asian Development Bank (ADB) towards the cost of Electricity Grid Modernization Project. Part of the loan will be used for payments under the contract named above. Bidding is open to bidders from eligible source countries of ADB. 
2. The Nepal Electricity Authority (“the Employer”) invites sealed bids from eligible bidders for the Design, Supply, Installation, Testing and Commissioning of Ghorahi-Khungri (Madichaur) 132 kV Transmission Line and associated substations at Khungri in Rolpa District and Ghorahi in Dang District, Nepal. 
3. International Competitive Bidding (ICB) will be conducted in accordance with ADB's Single-Stage: Two-Envelope bidding procedure and is open to all bidders from eligible countries as described in the Bidding Document. 
4. Only eligible bidders with the following key qualifications should participate in this bidding: 
• Bidders shall have minimum average annual turnover of US$ 14.35 Million. 
• Bidders are required to have satisfactory experience in at least two (2) contracts of 132 kV or higher voltage Transmission Line and 132 kV or higher voltage substations that have been successfully or substantially completed within the last ten (10) years and that are similar to the proposed Contract, where the value of the Bidder’s participation on each contract exceeds US$ 14.35 Million. 
5. To obtain further information and inspect the bidding documents, bidders should contact: Ghorahi - Madichaur 132 KV Transmission Line Project Project Management Directorate Kharipati, NEA Training Centre, Bhaktapur Telephone: +977-9851186385 Electronic mail address: adhikaribalbhadra9@gmail.com 
6. To purchase the bidding documents in English, eligible bidders should: 
• Write to the address above requesting the bidding documents for PMD/EGMP/GKTLSS- 078/79 - 01: Design, Supply, Installation, Testing and Commissioning of Ghorahi - Khungri (Madichaur) 132 kV Transmission Line and Associated Substations at Khungri and Ghorahi. If the bidder is purchasing the bid document through their local representative, an authorization letter shall be submitted indicating authority delegated to the local representative. 
• Pay a non-refundable fee of NRs. 20,000.00 or an equivalent amount in US$ by bank voucher to the Account No. 04400105200626 (GHORAHI MADICHAUR 132 KV) at the Everest Bank Limited, Bagbazzar Branch, Kathmandu, Nepal. 
7. Deliver your bid: 
• To the address above on or before the deadline July 19, 2022 at 12:00 Hours (Nepal Standard Time). 
• Together with a Bid Security with amount indicated in Bidding Document Section 2 Bid data sheet, Clause ITB 21.1. Technical Bids will be opened at the Project Manager’s Office on July 19, 2022 at 12:30 hours (Nepal Standard Time) in the presence of bidders’ representatives who choose to attend, whereas the Financial Bids shall remain sealed and unopened and shall be placed locked. The Financial Bids of only Technically Responsive and Qualified Bidders shall be opened after technical bids evaluation, whereas, the financial bids of those bidders whose technical bids are not responsive and qualified shall be returned unopened after the contract is awarded. 
8. When comparing Bids, ADB’s Domestic Preference Scheme will be applied in accordance with the provisions stipulated in the Bidding Document.
CONSULTANCY
Consultancy Services for the Engineering Design and Construction Supervision of Engineered Landfill for Greater Accra Metropolitan Area
	Project ID No.
	IFB NO. : GASSLIP/S/013/2021 


	Project Name: 
	Greater Accra Sustainable Sanitation and Livelihoods Improvement Project (GASSLIP) 



	Country:
	Ghana

	Description:
	Consultancy Services for the Engineering Design and Construction Supervision of Engineered Landfill for Greater Accra Metropolitan Area

	Funding agency:
	African Development Bank

	Last date of bid submission:
	22 June 2022

	Loan No.
	210050037195

	
	


GOVERNMENT OF GHANA 

MINISTRY OF SANITATION AND WATER RESOURCES 
REQUEST FOR EXPRESSIONS OF INTEREST 
(CONSULTING SERVICES-FIRM SELECTION) 
QUALITY AND COST BASED SELECTION (QCBS) 
GREATER ACCRA SUSTAINABLE SANITATION AND LIVELIHOODS IMPROVEMENT PROJECT (GASSLIP) 

CONSULTANCY SERVICES FOR ENGINEERING DESIGN AND CONSTRUCTION SUPERVISION OF ENGINEERED LANDFILL FOR GREATER ACCRA METROPOLITAN AREA- GASSLIP/S/013/2021 
The Government of the Republic of Ghana has received financing from the African Development Bank in the amount UA 40.9 million (US$ 55.6m) towards the cost of the Greater Accra Sustainable Sanitation and Livelihoods Improvement Project (GASSLIP), and it intends to apply part of the agreed amount for this loan to payments under the contract for the Consultancy Services for Engineering Design and Construction Supervision of Engineered Landfill for Greater Accra Metropolitan Area 
The Project aims to increase access to safe and sustainable sanitation to the residents of the Greater Accra Metropolitan Area (GAMA), targeting the urban and peril-urban poor residents. The Project will provide domestic and municipal level sanitation infrastructure, support skills development and livelihood improvements, and enhance the capacity of sanitation service providers and the participating local government authorities to better deliver and manage climate resilient sanitation services within GAMA. 

The overall objective of the Project is to improve the socio-economic well-being and health standards of the urban poor within the Greater Accra Metropolitan Area. The specific objectives are (a) to increase access to improved and sustainable climate resilient sanitation and hygiene with improved livelihoods for the urban poor, and (b) to strengthen public and private sector capacity to better deliver and manage sanitation infrastructure and services. 
2. Objectives 
The main objectives of the consulting services are to prepare Feasibility/ Concept Designs and Detailed-Engineering Design of Material Recovery Facilities (MRF) Center, Modern Engineered Landfill and provide construction supervision of the project. 

2.1. Specific objectives (Design Phase): 
i. To review current literature (sample design, design guidelines, procedures, reports, etc.) and legal framework, reforms and policy requirements related to waste processing center and Engineered Landfill designs. 

ii. To conduct all required surveys and investigations including, but not limited to, topographical survey, geo-technical investigation, soil investigation, hydro-geological investigation, meteorological investigation, identification of underground utilities etc. 

iii. To conduct detailed Engineering Surveys and Designs of various processing facilities like Composting unit with leachate collection system, enclosed inorganic waste recovery center (with autonomous facilities of feeding conveyor, sorting platform, sorting conveyor, reversible belt conveyor, automatic press for compaction/packaging), residue management facilities, access road, internal service road, storm water diversion drainage and other required infrastructures etc.) Including civil, mechanical and electrical components of waste processing based on best international/national practices in identified places within the various spots. 

iv. To conduct detailed Engineering Surveys and Designs of leachate treatment plant facilities for Engineered Landfill for all types of waste for safe disposal. 

v. To conduct environmental samplings and studies relevant to the waste management facilities and designs. 

vi. To conduct socio-economic survey relevant to the waste management facilities and designs. 

vii. To develop the most cost-effective design concept to address environmental and social impact mitigation requirements, 

viii. To prepare engineering drawings and cost estimation for Material Recovery Facility Center and Sanitary/Engineered Landfill. 

ix. To prepare technical specifications, operating manuals, health and safety plans. 

x. To prepare Environmental and Social Management Plan 

2.2. Specific Objectives (Construction Phase) 
i. To ensure all construction activities/tasks are carried out timely by all contractors as stated in their contracts. 

ii. To supervise and ensure quality of work, standards and specifications as well as installation of equipment and supply of materials. 

iii. To monitor site layout plan and provide progress report (photos, data, videos, maps, drawings, etc) on field works and construction activities on sites. 

iv. To review the performance of the contractors and make recommendations to the Client for consideration. 

v. To provide prompt solutions to address field/sites challenges/issues and address related performance of the Contractors, MMDAs, Communities, Concern Groups, other interested Parties/Stakeholders. 

vi. To make a presentation on monthly or quarterly progress of work on construction activities of the assignment. 
2.3. Specific Objectives (Post Construction Phase) 
i. To monitor, evaluate and submit full report capturing all post construction phase activities of the project including resolutions to complains and lessons learnt. 

ii. To prompt and ensure that all contractors have completed various tasks/corrections during the defect liability period including submission of final report (end of project report) to GASSLIP/MSWR/AfDB for approval. 

iii. To prepare Monitoring Plan with Institutional Model for Operation, Maintenance and Monitoring. 

The Ministry of Sanitation and Water Resources now invites eligible consultimg firms (Consultants) to indicate their interest in providing these services. Interested consultants must provide information indicating that they are qualified to perform the services (brochures, description of similar assignments, experience in similar conditions, availability of appropriate skills among staff, etc.). Consultants may constitute joint-ventures to enhance their chances of qualification. 

Eligibility criteria, establishment of the short-list and the selection procedure shall be in accordance with the African Development Bank’s “procurement Policy framework dated October 2015” which is available on the Bank’s website at http://www.afdb.org 

Interested consultants may obtain further information at the address below during office hours from 9.00am to 4pm Monday through Friday (excluding public holidays) at the address below. 

Expression of Interest in English (One Original, Three (3) copies and 1 Soft Copy), must be delivered to the address below in written form clearly marked GASSLIP- Expression of Interest for Consultancy Service for Engineering Design and Construction Supervision of Engineered Landfill for Greater Accra Metropolitan Area- GASSLIP/S/013/2021 by 4.00 pm on the 22ND JUNE 2022. 
Attn: The Project Coordinator 

Greater Accra Sustainable Sanitation and Livelihoods improvement Project (GASSLIP) 

Box MB 201, Accra, Ghana 

Physical Location 

GASSLIP Offices Kwame Nkrumah Circle 

Ring Road West, Opposite Awudome Cemetery (Accra Sewerage Offices) 

Ghana Post Digital Address: GA-135-5412 

Tel: 0302 234944; 0302 228791; 

Email: gasslipmswr@gmail.com
IRAP Impact Evaluation the UNRSF Ten Step Plan for Safer Road Infrastructure in Improving the Safety Performance of WB’s Projects Project
	Project ID No.
	P175118

	Project Name: 
	IRAP Impact Evaluation the UNRSF Ten Step Plan for Safer Road Infrastructure in improving the safety

	Country:
	Tanzania

	Description:
	IRAP Impact Evaluation the UNRSF Ten Step Plan for Safer Road Infrastructure in Improving the Safety Performance of WB’s Projects Project

	Funding agency:
	World Bank

	Last date of bid submission:
	Jun 07, 2022 12:00

	Loan No.
	


REQUEST FOR EXPRESSIONS OF INTEREST
(CONSULTING SERVICES – FIRMS SELECTION)
REPUBLIC OF TANZANIA
IRAP Impact Evaluation the UNRSF Ten Step Plan for Safer Road Infrastructure in Improving the Safety Performance of WB’s Projects Project
Grant No.: TF0B7311
Assignment Title: Road Infrastructure Assessments and Capacity Building
Reference No.:  GB-IRAP-289327-CS-LCS
The International Road Assessment Program (iRAP) has received financing from the World Bank toward the cost of the iRAP Impact Evaluation the UNRSF Ten Step Plan for Safer Road Infrastructure in Improving the Safety Performance of World Bank’s Projects and intends to apply part of the proceeds for consulting services.

The consulting services (“the Services”) include performing safety assessments and evaluations of existing roads and designs, developing recommendations for priority safety improvements and contributing to the growth of infrastructure safety management awareness and capacity.

The detailed Terms of Reference (TOR) for the assignment are attached to this request for expressions of interest.

iRAP now invites eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services. The shortlisting criteria are: required qualifications and experience of the firm; such as core business and years in business, relevant experience, technical and managerial capability of the firm. The Qualifications and Experience of Key Experts shall not be included in the shortlisting criteria. Key Experts will not be evaluated at the shortlisting stage.

The attention of interested Consultants is drawn to Section III, paragraphs, 3.14, 3.16, and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” November 2020 (“Procurement Regulations”), setting forth the World Bank’s policy on conflict of interest.

 

Consultants may associate with other firms to enhance their qualifications but should indicate clearly whether the association is in the form of a joint venture and/or a sub-consultancy. In the case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if selected.

A Consultant will be selected in accordance with the Least Cost method set out in the Procurement Regulations.

Further information can be obtained at the address below during office hours 0800 to 1600 hours UK Time.

Expressions of interest must be delivered in a written form to the address below by e-mail by 7th June 2022 at 12 noon (UK Time).

International Road Assessment Programme

Attn: Helen Noble

E-mail: helen.noble@irap.org

 

TERMS OF REFERENCE (TOR)
FOR
Road Infrastructure Assessments and Capacity Building  
IN TANZANIA
Background
Road crashes result in the deaths of over 1.35 million people on the world's roads annually and another 20-50 million are seriously injured, making road safety a public health priority.  The United Nations (UN) has recognised the importance of road safety by declaring 2020-2021 a Decade of Action for Road Safety.[1] The Global Plan for the Decade of Action (Global Plan) sets out priorities and recommendations for the achievement of the Global Road Safety Performance Targets and a 50% reduction in deaths and injuries by 2030.[2]

Strategic Context
In Tanzania, traffic crashes have become one of the most common causes of death and injury and thereby a serious negative economic and social factor that must be addressed. In line with the Decade of Action on Road Safety 2021-30, Tanzania is conducting the first ever pilot of the Ten Step Plan for Safer Road Infrastructure (Ten Step Plan).

The Ten Step Plan was developed by the United Nations Road Safety Collaboration ‘Safer Roads and Mobility’ group. It is designed to provide countries with a proven step by step process to build national capacity for safer road infrastructure, and to help them achieve Global Road Safety Performance Targets 3 and 4.

The Tanzania Ten Step Plan for Safer Road Infrastructure pilot project is jointly funded by the Global Road Safety Facility (GRSF) and the United Nations Road Safety Fund (UNRSF) and is being implemented with the World Bank, Foreign, Commonwealth & Development Office (UK AID) and the Government of Tanzania through the Tanzania National Roads Agency (TANROADS) and the Tanzania Rural and Urban Roads Agency (TARURA), as well as the United Nations Economic Commission for Africa (UNECA), International Road Federation (IRF), World Road Association (PIARC), International Road Assessment Programme (iRAP), research institutions, NGOs and industry stakeholders. More information about the Ten Step Plan for Safer Road Infrastructure is available at: https://www.irap.org/Ten-step-plan-webinar/ and https://www.worldbank.org/en/news/press-release/2020/08/11/the-united-nations-road-safety-fund-and-the-global-road-safety-facility-announce-partnership-to-improve-road-safety-delivery-in-world-bank-funded-projects-in-tanzania. 

 

This Terms of Reference (TOR) sets out details for selection of a firm to perform an assignment that will be supported by a grant iRAP has received from the World Bank Global Road Safety Facility (GRSF).

Project Objectives
The main objectives of this assignment are to support implementation of the Ten Step Plan in Tanzania by: 

Performing safety assessments and evaluations of existing roads and designs.

Developing recommendations for priority safety improvements to existing roads and designs, including those that can be implemented within existing capital works and maintenance programs. 

Contributing to the growth of infrastructure safety management awareness and capacity within the various road development, management and regulatory agencies as well as selected consultants and contractors in Tanzania.  

Scope of Work 

The Scope of Work for this project is as detailed below.  All activities are to be performed in accordance with the iRAP specifications, available at http://www.irap.org/specifications/. 

In line with the capacity building focus of the project, the consultant will be expected to enable local trainees that have recently completed or are undergoing iRAP training and/or accreditation to participate in practical project demonstration activities as a means of developing practical experience.

Background: become familiar with previous assessments that have been performed in the country using the iRAP methodology and with activities being performed under the Ten Step Plan for Safer Road Infrastructure.

Road survey: where pre-existing survey data is available for roads listed in the Schedule of Roads and Designs, the consultant shall make use of this data. It is noted that Tanroads data is collected using the ROMDAS system and Tarura data is collected using the DROMAS system. Samples of the data may be made available to bidders on request. Where pre-existing survey data is not available or not able to able to be used, the consultant shall undertake surveys in accordance with the iRAP Survey Manual. It is noted that speed and flow data must be collected in the field.

Road attribute coding: record road attribute data (commonly referred to as coding) for the roads and designs defined in Schedule of Roads and Designs, in accordance with the iRAP Coding Manual. 

Supporting data collection: collect, collate and utilise supporting data as specified in the iRAP Star Rating and Investment Plan Manual.  Where the necessary data does not exist, reasonable estimations may be made.

Star Rating and Safer Roads Investment Plans (SRIP): compile the road attribute coding and supporting data into an upload file as specified in the Upload File Specification and conduct analyses and prepare reports for the roads and designs in the Schedule of Roads and Designs as specified in the iRAP Star Rating and Investment Plan Manual. 

Crash data risk mapping: collate available crash data and produce road crash rate risk maps for the roads in the Schedule of Roads and Designs as specified in the RAP Crash Risk Mapping specifications and template, if possible. If data is insufficient to perform RAP Crash Risk Mapping, then the consultant shall document the crash data situation.

Road project documentation reviews and interviews: for each road and design in the Schedule of Roads and Designs, attain project documentation for the most recent design, construction, rehabilitation or maintenance works and determine: the degree to which safety is/was emphasised in the works; if iRAP assessments were required (and if so, who performed them, at what stages they were performed, and whether there is evidence that safety recommendations were adopted); if Road Safety Audits were required (and if so, who performed them, at what stages they were performed, and whether there is evidence that safety recommendations were adopted); whether there is/was specific reference to safety standards or guidelines for the works (and if so, what standards or guidelines); and if safety targets are/were set for the works (and if so, what were they). In conjunction with the documentation reviews, conduct interviews with at least 5 officials and/or stakeholders involved in the delivery of road projects to elaborate on the degree to which safety is/was emphasised in the works and identify key barriers to progress and opportunities.

Launch event: in coordination with the iRAP team and local partners, participate in a “TanRAP” launch event to celebrate the start of the TanRAP assessment activities, raising awareness of all key road safety stakeholders in the country and linking local activities with international safety and RAP activities.

Workshops. Deliver four workshops. These will ideally be delivered in hybrid-mode, allowing in-person and online participation. Workshop participants may include people from road authorities, institutes, the private sector and civil society.

Introductions to the project activities including, where possible, hands-on participation in survey, coding and analysis and reporting, and crash risk mapping demonstration activities. May be held over 1-2 days.

Delivery of draft results and consultation to shape safety recommendations that are affordable and achievable and align with all potential investment streams (such as capital works programs, maintenance programs, and donor and development bank financed programs). May be held over 1-2 days.

Delivery of final results and support a training activity to access the ViDA software (https://vida.irap.org/en-gb/home) and review the results.  May be held over 1-2 days.

An implementation support workshop to assist planners and designers in building into design and maintenance projects recommendations identified in iRAP assessments. This includes supporting the planners and designers to access and interpret the results for future incorporation into the designs. May be held over 1-2 days.

 

Stakeholder engagement: undertake activities such as:

participation in meetings with senior stakeholder staff to discuss the project objectives, background and results

responding to adhoc queries about the project activities from stakeholders.

Include the participation of some local stakeholders in some of the project deliverables. 

Star Rating and investment plan data and results produced in this project will be hosted on the iRAP software platform, ViDA (http://vida.irap.org). Access to the data and results should be accessible by the client and those authorised by the client to do so. 

Quality assurance 

The consultant will be required to coordinate with the iRAP team on quality reviews and share with iRAP all assessments undertaken for their review and incorporate comments in the final assessments and reports. 

Schedule of roads and designs 

For the purposes of bidding, the roads and designs to be included in the assignment are listed in the table below. The final schedule of roads and designs may be adjusted based on project priorities and budget availability. 

Table 1: Schedule of roads and designs to be assessed

 

	Road Name
	Existing road length (km)
	Design length (km)
	Survey data availability / date / system

	Igawa - Uyole - Songwe - Tunduma
	218.0
	218.0
	2019 ROMDAS

	Uyole - Songwe Bypass rd
	48.9
	48.9
	2019 ROMDAS

	Mutukula - Kyaya - Kasulo - Kumunazi (lots)
	161.0
	161.0
	2019 ROMDAS

	Ipole - Rungwa
	172.4
	172.4
	2019 ROMDAS

	Omugakorongo - Kigarama - Murongo
	111.0
	111.0
	2019 ROMDAS

	Nyengedi - Londo (Lindi DC)
	25.0
	25.0
	TBC DROMAS

	Sawala - Mkoge - Kiyegeya (Iringa)
	10.4
	10.4
	TBC DROMAS

	Mlowo - Mpito - Isansa (Songwe)
	13.1
	13.1
	TBC DROMAS

	Ililo - Ndolezi (Songwe)
	11.0
	11.0
	TBC DROMAS

	Mkwajuni - Mwambani - Mbuyuni (Songwe)
	10.6
	10.6
	TBC DROMAS

	Luwaita road (Ruvuma)
	15.7
	15.7
	TBC DROMAS

	Itulahwa - Igwachanya (Njombe)
	19.3
	19.3
	TBC DROMAS

	Wenda - Mgama (Iringa)
	19.0
	19.0
	TBC DROMAS

	Mtili - Ifwagi - Mkuta (Iringa & Mufindi DCs)
	14.0
	14.0
	TBC DROMAS

	TANZAM Highway (Dar – Morogoro)
	197.0
	 
	 

	Mafinga-Nyigo-Igawa
	134.3
	 
	Assessed in 2018

	TANZAM Highway (Morogoro – Mafinga)
	375.0
	 
	 

	TANZAM Highway (Mafinga – Igawa)
	135.0
	 
	 

	Kilwa Road
	25.0
	 
	 

	Total
	1715.8
	849.4
	 


                             

Deliverables 

The Consultant will be required to deliver the following outputs/deliverables:

Deliverable 1. Inception Report: The inception report should include a work plan and methodology for delivering the tasks under the current TOR. 

Deliverable 2. Active participation in the launch of “TanRAP” activities. This will celebrate the start of the TanRAP assessment activities, raising awareness of all key road safety stakeholders in the country and linking local activities with international safety and RAP activities. 

Deliverable 3. Four workshops, as follows:
Introductions to the project activities including, where possible, hands-on participation in survey, coding and analysis and reporting, and crash risk mapping demonstration activities. May be held over 1-2 days.

Delivery of draft results and consultation to shape safety recommendations that are affordable and achievable and align with all potential investment streams (such capital works programs, maintenance programs, and donor and development bank financed programs). May be held over 1-2 days.

Delivery of final results and support a training activity to access the ViDA software (https://vida.irap.org/en-gb/home) and review the results.  May be held over 1-2 days.

Implementation support to build into the designs and maintenance projects the recommendations. This should include supporting the Road Development Agency to access and interpret the results for future incorporation into the designs. May be held over 1-2 days. 

Deliverable 4. Assessment and evaluation report for the roads and designs included in the Schedule of Roads and Designs. This will include findings of iRAP assessments (Star Ratings and investment plans), road crash data reporting, and road project documentation reviews and interviews, and outcomes of the launch and workshops. All data collected, including survey data, supporting data, road attribute coding and crash data shall also be provided in electronic, editable format. 

The consultant shall also supply licensed copies of any specialised software used for viewing georeferenced images and coding data during the project.

The Consultant shall submit their draft reports and plans to the iRAP team for their review. Should the iRAP team have any comments or where clarification is sought from the Consultant, this shall be performed by the Consultant at no additional cost and on time.

 

All materials will be provided to the iRAP team in electronic format, including presentations delivered during workshops. Reports and presentations should be made available in English.

All materials produced must comply the Global Road Safety Facility (GRSF), iRAP and Ten Step Plan project brand guidelines. 

Supervision 

The Consultant will be supervised by the iRAP Strategic Projects Director. 

Location 

The Consultant team will be required to perform several activities in Tanzania, but may perform some activities remotely. 

Qualifications and Selection criteria 

The consultant must include in their proposal all experts required in accordance with the proposing entity’s approach. The consultants must also determine and indicate the number of person-months inputs required for each of the experts and outputs. An emphasis will be placed on participation of local experts in the team.

At minumum the team must include:

 

1. A Team Leader.

2. Two Road Safety Engineers.

3. Two team members who are residents of Tanzania.

4. One team member who are fluent in Swahili.

5. Two team members with iRAP Accreditation for Survey, Coding and Analysis and Reporting (see: https://www.irap.org/accreditation for more information).

 

The Team Leader must hold a university degree qualification in engineering, transport planning or equivalent and:

1. Have more than 10 years of international road safety experience.

2. Experience in successfully implementing safe system approaches in a developing country context, with a particular focus on road infrastructure safety and speed management and road safety audits.

3. Experience in performing iRAP assessments of existing roads and designs in a developing country context during the past 3 years.

4. Experience working with governments and key stakeholders to provide capacity building activities.

5. Experience in performing monitoring and evaluation (M&E) projects.

6. Excellent written and verbal communication skills in English.

 

The Road Safety Engineers must hold a university degree qualification in engineering, transport planning or equivalent and:

 

1. Have more than 3 years of road safety experience.

2. Experience in performing road infrastructure safety inspections, audits or assessments.

3. Experience in road safety data collection.

4. Experience working with governments and key stakeholders to provide capacity building activities.

5. Excellent written and verbal communication skills in English.

The consultant must include in their proposal details of any inspection system that will be used for data collection and demonstrate that it is capable of being used for survey and coding in accordance with the requirements set out in the iRAP Survey Manual and Coding Manual (see: www.irap.org/specifications). 

Timing
The table below details the key milestones for the project. The exact timing will be confirmed prior to commencement of the project.

 

Table 2                   Schedule

	Deliverable
	Completion date

	Deliverable 1
	Within 2 weeks of contract signing

	Deliverable 2
	As agreed with partners

	Deliverable 3
	Within 6 months of contract signing

	Deliverable 4
	Within 7 months of contract signing


 

Inputs to be Provided by the Client
To facilitate the success of this project, the client will: 

· Provide access to iRAP specifications and manuals and iRAP online software, ViDA.

· Make pre-existing iRAP assessment data and reports available.

· Assist in liaising with local partners on access data and organising and delivering project activities.

· Confirm the specific road network selected for the assessments.

 [1] https://undocs.org/en/A/RES/74/299
[2] https://www.who.int/teams/social-determinants-of-health/safety-and-mobility/decade-of-action-for-road-safety-2021-2030
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REQUEST FOR EXPRESSIONS OF INTEREST
FOR
Preparation of an Environmental and Social Impact Assessment for the Proposed Construction Projects in Tanzania Mainland under the Citizen-Centric Judicial Modernization and Justice Service Delivery Project – Firm Selection
 

COUNTRY                : Tanzania

NAME OF PROJECT: Tanzania Citizen-Centric Judicial Modernization and Justice Service Delivery Project (P172922) – Additional Financial

CREDIT No.              : IDA 5778-TZ

Reference No             :  IE 007/WB-CCP- P172922/291818/2022/23/HQ/C/1

1. The Government of the United Republic of Tanzania through the Judiciary of Tanzania (JoT) has received credit from the International Development Association (IDA) a financing from the World Bank toward the cost of the Citizen- Centric Judiciary Modernization and Justice Service Delivery Project, and intends to apply part of the proceeds for consulting services.

2. The consulting services (“the Services”) involve carrying out an Environmental and Social Impact Assessment (ESIA), development of Environmental and Social Management Plan (ESMP) as well as a Health and Safety Management Plan (HSMP) for the proposed construction projects under the project. The assignment will be undertaken for the proposed construction sites of twelve (12) Integrated Justice Centers (IJCs) in Kilimanjaro, Manyara, Ruvuma, Katavi , Geita ,Simiyu, Singida, Mtwara, Lindi, Njombe, Pwani  and Tabora &  sixty (60) subordinate courts (SBCs) around Tanzania , under World Bank additional financing (list of SBSs is included in ToRs). The total duration for the entire assignment shall be about 4 months.

3. The detailed Terms of Reference (TOR) for the assignment can be found at the following website: https://www.judiciary.go.tz or can be obtained at the address given below.

4. The Judiciary of Tanzania now invites eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services. The shortlisting criteria are:

A: Core business and 10 years in business.

B: Relevant similar experience as specified below

i) Experience of at least three (3 similar assignments in the past 10 years - information to be provided should include the name of assignment, name and full contact address of the client, contract value (in equivalent US dollars) and period (dates) of execution of the assignment.

ii) Demonstration of experience of working in similar conditions

C: Technical and managerial capability of the firm (Provide only the structure of the organization, general qualifications, and number of key staff). Do not provide CV of the key staff. Key Experts will not be evaluated at the shortlisting stage.

5. The attention of interested Consultants is drawn to Section III, paragraphs, 3.14, 3.16, and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” Fourth Edition, November 2020 (“Procurement Regulations”), setting forth the World Bank’s policy on conflict of interest.

6. Consultants may associate with other firms to enhance their qualifications, but should indicate clearly whether the association is in the form of a joint venture and/or a sub-consultancy. In the case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if selected. Therefore, each member of JV shall independently meet the requirements of the evaluation criteria. The experience,  technical & managerial capability of the Sub-Consultant shall not be evaluated to enhance the qualification of the Lead Firm or JV.  

7. A Consultant will be selected in accordance with the Consultant Qualification Selection (CQS) Method  set out in the Procurement Regulations.

8. Further information can be obtained at the address below during office hours from 08.00 to 15.30 hours Local time Monday to Friday except public holidays.

9. Expressions of interest must be delivered in a written form to the address below in person, or by e-mail by 6th June, 2022. The firms that will submit their EOI via e-mail must get confirmation of the receipt of their documents. In case the firm does not receive acknowledgement within two days of after sending the documents via email they should call +255713338840 or +255759298915 for follow-up.

 

The address referred above is:

The Secretary, Tender Board
Judiciary of Tanzania                                   
Attn: Director of Procurement Management Services
Street Address: 26 Kivukoni Road
Building/Plot No.: Court of Appeal
Address:  P.O. Box 9004, Dar Es Salaam, Tanzania.
Floor/ Room number: Ground Floor/Room No. 44
City/Town: 11409 Dar Es Salaam, Tanzania
Country: United Republic of Tanzania
Telephone: +255713338840;+255759298915
Electronic mail address: pmu@judiciary.go.tz
 

Chief Court Administrator
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REQUEST FOR EXPRESSION OF INTEREST (REOI) FOR CONSULTANCY SERVICES FOR Design and Supervision Consultancy Services for Spot Improvement and Cross-Drainage Structures (bridges/culverts) in ABIA STATE
Reference No: NG-ABIA RAAMP-282614-CS-CQS
Credit No.: 6519-NG
Issue Date: 20th May, 2022
 

The Federal Republic of Nigeria, through the Federal Ministry of Agriculture and Rural Development, has received financing from the World Bank and the L’Agence Française de Développement (French Development Agency or AFD) and on-lent the financing to thirteen participating States (namely Abia, Akwa Ibom, Bauchi, Kano, Katsina, Kebbi, Kogi, Kwara, Ondo, Ogun, Oyo, Plateau and Sokoto) toward the cost of Rural Access and Agricultural Marketing Project (RAAMP). It is intended that part of the proceeds of the financing will be applied to eligible payments under the contract for Consulting Services.

 

The Consulting Services (“the Services”) includes;

1. Carrying out engineering surveys; preparing designs, specifications, bill of engineering measurement and evaluation (BEME) and preparation of procurement documents for Spot Improvement, and Cross-drainage structures (culverts/bridges) works which covers roughly 500 to 600 km access roads. The activities on the roughly 450 to 6000 km roads will involve smaller/medium-sized civil engineering works entailing rehabilitation of failed portions, as well as provision of lateritic base, side drains, and cross drains following GON/IDA's guidelines which incorporates Environment, Social, Health and Safety (ESHS) measures;

2. Supervising and assisting SPIU/ILO in the supervision of construction works to ensure that these are executed in accordance with the General and Particular conditions of Contract, the Technical Specification, Engineering Drawings;

3. Providing necessary support and advice to SPIU in optimizing the use of available material resources to minimize costs, achieving desirable work quality and expediting construction activities;

4. Assisting SPIU in ensuring that works/contracts are constructed/completed within the agreed price and allocated time under the contract or any subsequent agreed amendments.

The Services are expected to extend over a period of 18 months, involving approximately 12 key persons as required in the TOR;

The detailed Terms of Reference (TOR) for this assignment will be made available on request at the address given below.

The Abia State Rural Access and Agricultural Marketing Project (RAAMP) now invite eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services.

The shortlisting criteria are:

1. Satisfactory experience of the firm in Project Preparation Activities such as (i) Social and Environmental Safeguards (ii) Preparation of detailed Engineering Design and Technical Specifications   (iii) Procurement Support (iv) project management support, Construction Supervision of Physical Works and monitoring;

2. Demonstration of effective organizational/managerial structure and availability of suitably experienced and qualified key personnel relevant to the assignment.

3. All interested firms are to submit the following documents;

1. Evidence of registration with Corporate Affairs Commission (CAC);

2. Evidence of Company’s current tax clearance certificate for the last three (3) years (2019, 2020 and 2021);

3. Company audited account for the last three (3) years (2019, 2020 and 2021) duly stamped;

4. Well detailed company profile with managerial and technical structure, office address and functional contact details

5. For Joint ventures, Memorandum of Understanding must be attached.

6. Verifiable records establishing evidence of experience in design and supervision consultancy services for spot improvement and cross-drainage structures of up to 10 references or more similar assignments;

7. Evidence of similar experience supported under multilateral donor Agency like The World Bank, AFD, AfDB, etc in the previous 10 years

8. Evidence of Firm’s/Consortium regional work experience in similar field within Nigeria and or Sub Saharan Africa.

The attention of interested Consultants is drawn to Section III, paragraphs,3.14, 3.16, and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” November 2020 (“Fourth edition Procurement Regulations”), setting forth the World Bank’s policy on conflict of interest.

Consultants may associate with other firms to enhance their qualifications, but should indicate clearly whether the association is in the form of a joint venture and/or a sub-consultancy. In the case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if selected.

A Consultant will be selected in accordance with the Consultant Qualification Selection (CQS) method set out in the Procurement Regulations.

Further information can be obtained at the address below during office hours 0900 to 1700 hours.

Expressions of interest must be delivered in a written form to the address below (in person, or by mail, or by e-mail) by 10th June, 2022. Late Submissions will NOT be accepted. The Client is not bound to short-list any Consultant.
The State Project Coordinator,
Abia State Project Implementation Unit (SPIU)
Rural Access and Agriculture Marketing Project (RAAMP)
20A Adelabu Housing Estate, Umuahia,
Abia State, Nigeria.
         Telephone: +2348187985653, +2348033667090
              E-mail: abiarampspiu@yahoo.com
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KWARA STATE RURAL ACCESS AND AGRICULTURAL MARKETING PROJECT
(RAAMP)
REQUEST FOR EXPRESSIONS OF INTEREST (REOI) For Consultancy Services For Design And Supervision Consultancy Services For Backlog Maintenance/Rehabilitation Of Rural Roads In Kwara State
Reference No. NG-KWARA RAAMP-282706-CS-CQS
Credit No.: 6519-NG
Issue Date: 20th May, 2022
The Federal Republic of Nigeria, through the Federal Ministry of Agriculture and Rural Development, has received financing from the World Bank and the L’Agence Française de Développement (French Development Agency or AFD) and on-lent the financing to thirteen participating States (namely Abia, Akwa Ibom, Bauchi, Kano, Katsina, Kebbi, Kogi, Kwara, Ondo, Ogun, Oyo, Plateau and Sokoto) toward the cost of Rural Access and Agricultural Marketing Project (RAAMP). It is intended that part of the proceeds of the financing will be applied to eligible payments under the contract for Consulting Services.

 

The Consulting Services (“the Services”) includes;

1. Planning, detailed engineering design and supervision of physical infrastructure component (backlog road maintenance or rehabilitation for roughly 230 km to 250 km (approximately 12nos. contract packages) including maintenance/rehabilitation/reconstruction of related cross-drainage drainage structures following GON/IDA's guidelines which incorporates Environment, Social, Health and Safety (ESHS) measures;

2. Supervising and assisting SPIU/ILO in the supervision of construction works to ensure that these are executed in accordance with the General and Particular conditions of Contract, the Technical Specification, Engineering Drawings or any amendments to items just mentioned; Assisting SPIU in all respects of procurement processes including procurement documents preparation, bid evaluation and contract awarding

3. Providing necessary support and advice to SPIU in optimizing the use of available material resources to minimize costs, achieving desirable work quality and expediting construction activities;

4. Assisting SPIU in ensuring that works/contracts are constructed/completed within the agreed price and allocated time under the contract or any subsequent agreed amendments.

The Services are expected to extend over a period of 30 months, involving approximately 12 key persons as required in the TOR; 

The detailed Terms of Reference (TOR) for this assignment will be made available on request at the address given below.

The Kwara State Rural Access and Agricultural Marketing Project (RAAMP) now invite eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services. 

The shortlisting criteria are:

· Satisfactory experience of the firm in Project Preparation Activities such as (i) Social and Environmental Safeguards (ii) Preparation of detailed Engineering Design and Technical Specifications (iii) Procurement Support (iv) project management support, and Construction Supervision of Roads

· Demonstration of effective organizational/managerial structure and availability of suitably experienced and qualified key personnel relevant to the assignment.

· All interested firms are to submit the following documents;

1. Evidence of registration with Corporate Affairs Commission (CAC);

2. Evidence of Company’s current tax clearance certificate for the last three (3) years (2019, 2020 and 2021);

3. Company audited account for the last three (3) years (2019, 2020 and 2021) duly stamped;

4. Well detailed company profile with managerial and technical structure, office address and functional contact details

5. For Joint ventures, Memorandum of Understanding must be attached.

 

· Verifiable records establishing evidence of experience in design and supervision consultancy services for backlog maintenance/rehabilitation of rural roads of up to 10 references or more similar assignments;

Evidence of similar experience supported under multilateral donor Agency like The World Bank, AFD, AfDB, etc in the previous 10 years

Evidence of Firm’s/Consortium regional work experience in similar field within Nigeria and or Sub Saharan Africa.


The attention of interested Consultants is drawn to Section III, paragraphs,3.14, 3.16, and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” November 2020 (“Fourth edition Procurement Regulations”), setting forth the World Bank’s policy on conflict of interest. 

Consultants may associate with other firms to enhance their qualifications, but should indicate clearly whether the association is in the form of a joint venture and/or a sub-consultancy. In the case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if selected. 

A Consultant will be selected in accordance with the Consultant’s Qualification Selection (CQS) method set out in the Procurement Regulations. 

Further information can be obtained at the address below during office hours 0900 to 1700 hours.

Expressions of interest must be delivered in a written form to the address below (in person, or by mail, or by e-mail) by 13th June, 2022. Late Submissions will NOT be accepted. The Client is not bound to short-list any Consultant.
The State Project Coordinator,
Kwara State Project Implementation Unit (SPIU)
Rural Access and Agriculture Marketing Project (RAAMP)
c/o Kwara State Ministry of Work and Transport,
Ahmadu Bello Way, Ilorin,
Kwara State
Nigeria.
 Telephone: +2348035815091, +2348069378681

     E-mail: Kwara-RAAMP@hotmail.com
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KANO STATE RURAL ACCESS AND AGRICULTURAL MARKETING PROJECT
(RAAMP)
 

REQUEST FOR EXPRESSIONS OF INTEREST (REOI) FOR CONSULTANCY SERVICES FOR DESIGN AND SUPERVISION OF BACKLOG MAINTENANCE/REHABILITATION OF RURAL ROADS IN KANO STATE
 

Reference No.: NG-KANO RAAMP-282091-CS-CQS
Credit No.: 6519-NG
Issue Date: 18th May, 2022
 

The Federal Republic of Nigeria, through the Federal Ministry of Agriculture and Rural Development, has received financing from the World Bank and the L’Agence Française de Développement (French Development Agency or AFD) and on-lent the financing to thirteen participating States (namely Abia, Akwa Ibom, Bauchi, Kano, Katsina, Kebbi, Kogi, Kwara, Ondo, Ogun, Oyo, Plateau and Sokoto) toward the cost of Rural Access and Agricultural Marketing Project (RAAMP). It is intended that part of the proceeds of the financing will be applied to eligible payments under the contract for Consulting Services. 

The Consulting Services (“the Services”) includes;

1. Planning, detailed engineering design and supervision of physical infrastructure component (backlog road maintenance or rehabilitation for roughly 230 km to 250 km (approximately 12nos. contract packages) including maintenance/rehabilitation/reconstruction of related cross-drainage drainage structures following GON/IDA's guidelines which incorporates Environment, Social, Health and Safety (ESHS) measures;

2. Supervising and assisting SPIU/ILO in the supervision of construction works to ensure that these are executed in accordance with the General and Particular conditions of Contract, the Technical Specification, Engineering Drawings or any amendments to items just mentioned; Assisting SPIU in all respects of procurement processes including procurement documents preparation, bid evaluation and contract awarding

3.  Providing necessary support and advice to SPIU in optimizing the use of available material resources to minimize costs, achieving desirable work quality and expediting construction activities;

4. Assisting SPIU in ensuring that works/contracts are constructed /completed within the agreed price and allocated time under the contract or any subsequent agreed amendments.

The Services are expected to extend over a period of 30 months, involving approximately 12 key persons as required in the TOR; 

The detailed Terms of Reference (TOR) for this assignment will be made available on request at the address given below. 

The Kano State Rural Access and Agricultural Marketing Project (RAAMP) now invite eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services. 

The shortlisting criteria are:

 

· Satisfactory experience of the firm in Project Preparation Activities such as (i) Social and Environmental Safeguards (ii) Preparation of detailed Engineering Design and Technical Specifications  (iii) Procurement Support (iv) project management support, and Construction Supervision of Roads 

· Demonstration of effective organizational/managerial structure and availability of suitably experienced and qualified key personnel relevant to the assignment.

· All interested firms are to submit the following documents;

· Evidence of registration with Corporate Affairs Commission (CAC);

· Evidence of Company’s current tax clearance certificate for the last three (3) years    (2019, 2020 and 2021);

· Company audited account for the last three (3) years (2019, 2020 and 2021) duly stamped;

· Well detailed company profile with managerial and technical structure, office address and functional contact details

· For Joint ventures, Memorandum of Understanding must be attached.

· Verifiable records establishing evidence of experience in design and supervision consultancy services for backlog maintenance/rehabilitation of rural roads of up to 10 references or more similar assignments;

· Evidence of similar experience supported under multilateral donor Agency like The World Bank, AFD, AfDB, etc in the previous 10 years

· Evidence of Firm’s/Consortium regional work experience in similar field within Nigeria and or Sub Saharan Africa.

The attention of interested Consultants is drawn to Section III, paragraphs,3.14, 3.16, and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” November 2020 (“Fourth edition Procurement Regulations”), setting forth the World Bank’s policy on conflict of interest.

Consultants may associate with other firms to enhance their qualifications, but should indicate clearly whether the association is in the form of a joint venture and/or a sub-consultancy. In the case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if selected.

A Consultant will be selected in accordance with the Consultant’s Qualification Selection (CQS) method set out in the Procurement Regulations.

Further information can be obtained at the address below during office hours 0900 to 1700 hours.

Expressions of interest must be delivered in a written form to the address below (in person, or by mail, or by e-mail) by 12:00 noon on 2nd June, 2022. Late Submissions will NOT be accepted. The Client is not bound to short-list any Consultant.
The State Project Coordinator,
Kano State Project Implementation Unit (SPIU)
Rural Access and Agriculture Marketing Project (RAAMP)
No. 300 BUK Road, Kano,
Kano State
Nigeria.
Telephone: +2348053303749, +2348161259651
E-mail: Kano-RAAMP@hotmail.com

Roads and Bridges in the Refugee Hosting Districts Project
	Project ID No.
	P171339

	Project Name: 
	Uganda: Roads and Bridges in the Refugee Hosting Districts/Koboko-Yumbe-Moyo Road Corridor Project

	Country:
	Uganda

	Description:
	ROADS AND BRIDGES IN THE REFUGEE HOSTING DISTRICTS PROJECT

	Funding agency:
	World Bank

	Last date of bid submission:
	Jun 10, 2022 11:00

	Loan No.
	

	
	


SPECIFIC PROCUREMENT NOTICE
REQUEST FOR EXPRESSION OF INTEREST
 (CONSULTING SERVICES – INDIVIDUAL CONSULTANT)
COUNTRY: UGANDA
NAME OF PROJECT: ROADS AND BRIDGES IN THE REFUGEE HOSTING DISTRICTS PROJECT
PROJECT ID: P171339
Grant No.: D720
 

ASSIGNMENT TITLE: PROCUREMENT SPECIALIST (INDIVIDUAL CONSULTANT)
Procurement Reference No. UNRA/SRVCS/2020-2021/00053
1.0 Background
The Government of the Republic of Uganda represented by the Uganda National Roads Authority has received a grant of US$130.8 million from the World Bank towards the cost of supporting its Refugee Resettlement Programme, and intends to apply part of the proceeds to payment of Consulting Services.

The main objective is lead and support all procurement related activities that need to be carried out as part of the preparation and implementation of the Uganda Roads and Bridges Project. The Specialist will be member of the Project Implementation Unit, will work functionally under the supervision of the Director Procurement and finally will play a coordination role between various stakeholders across the procurement cycle.

The Uganda National Roads Authority (UNRA) now invites eligible and qualified candidates to apply for the position of PROCUREMENT SPECIALIST.
2.0 Duties and Responsibilities
 The Scope of Services include the following;

1. Prepare, update and monitor the Project Procurement Plan based on the Bank’s template and ensure internal approvals and the Bank’s approval is obtained at all relevant stages.

2. Ensure that procurement is done in accordance with the provisions of the Loan/Credit/Grant agreement and related Bank’s Procurement Regulations.

3. Facilitate the Post Procurement Reviews (PPR) exercise and follow up on implementation of the PPR recommendations.

4. Coordinate Procurement Function between the component coordinators and the Procurement and Disposal Unit on behalf of the Head Procurement and Disposal Unit.

5. In Consultations with the Heads of User Departments/User Department focal points of procurement, the Procurement Specialist will prepare, review, adjust (where applicable) and monitor the implementation of the Project procurement plan.

6. Ensure timely preparation/updating, and submissions of the Procurement plans for review and approval of the World Bank.

7. Verify that Procurement requests submitted by Technical departments are in accordance with the approved Procurement Plan and Work Plan prior to processing.

8. Work closely with User departments to ensure that Terms of Reference or technical specifications are obtained timely from relevant UNRA Directorates and departments.

9. In consultation with User Departments and Directorate of Procurement,  prepare bidding documents, request for proposals, consultant’s shortlists and other documents based on relevant procedures for the procurement of Goods, Works and on Consultant Services and for the selection of consulting services.

10. Prepare and publish general and specific procurement notices/ invitation for bids after obtaining requisite clearance internal and financier clearances.

11. Ensure that procurement procedures follow those prescribed in the Project Implementation Manual.

12. Lead the bidding and selection processing, including organising pre-bid or pre-proposal meetings, providing clarifications, coordinating the Receipt of bids/proposals, leading and participating in the opening of bids/proposals/expressions of interest

13. In close consultation with User Departments and Directorate of Procurement, participate in Evaluation of Expression of Interest, Quotations, bids and Proposals.

14. In close consultation with the Directorate of Procurement, prepare and make submissions to the Contracts Committee including the timely selection by the Contracts Committee of the negotiations team.

15. Coordinate the Evaluation Committee meetings, provide guidance on Evaluation Report Templates following the criteria specified in bidding documents/Request for Proposal and ensure internal approvals of procurement evaluation reports are obtained before submission for the Banks for review for contracts subject to prior review.

16. Coordinate/make arrangements and participate in Contract negotiations for consultancy services and technical discussions for goods and Works where applicable to provide technical guidance.

17. Prepare draft Contract for final Contracts Committee and subsequently for World Bank review and clearance for consultancy contracts subject to prior review. And thereafter timely submission to the Solicitor General and ensuring timely signing of contracts.

18. Follow up procurement related correspondences and document submissions, coordinate with technical departments for timely analysis and responses to request for clarifications and issues raised by the prospective bidders and the Bank for expedited actions. 

19. Prepare and update the Contracts Register (i.e. List of all procurement contracts awarded).

20. Preparation of monthly Procurement progress reports, highlighting among others the progress on processing various contracts, constraints met and any other issues for escalation for Management attention;

21. Preparation of monthly Procurement progress reports, highlighting among others the progress on processing various contracts, constraints met and any other issues for escalation for Management attention;

22. Provide support and build procurement capacity in procurement team through hands on training, mentoring of staff and imparting skills in Procurement Procedures for World Bank Procurement Regulations.

23. Participate in Contract monitoring and administration by ensuring that in close liaison with the other UNRA Directorates that all procurement contracts are efficiently managed, monitored and timely completed in order to get the value for money (good quality at a lower cost). In collaboration with technical departments

24. To set up a filing and record keeping system that ensures that procurement records are easily retrievable and available for procurement audits; Maintain complete procurement files and records including all correspondence related to procurement activities;

25. Participate in Contract monitoring and administration by ensuring that in close liaison with the other UNRA Directorates that all procurement contracts are efficiently man-aged, monitored, timely completed or amended processed in time. Monitor and track contracts being processed, identify constraints/challenges/issues especially deviations from agreed procurement schedules and seek to resolve issues in a timely manner in appropriate consultation with Management.

26. Perform any other related activities, as assigned by UNRA, including but not limited to getting involved in World Bank Mission visits, Project Site Visits or Meetings when and the need arises, etc.

The detailed Terms of Reference (TOR) for the assignment and other requirements can be found at the following website: (http://www.unra.go.ug)
3.0 Qualifications/ Selection Criteria
1. University degree in Procurement and Supply Chain Management, Business Administration, Economics, Engineering or other related courses from a recognised University.

2. A Masters’ Degree with a major in a relevant discipline (e.g. Engineering, Law, Procurement, Business, Management, Finance or Commerce or other related courses).

3. A professional qualification in Procurement from a recognised institution (e.g. Chartered Institute of Purchasing and Supply (CIPS), Institute of Supply Management (ISM) etc). will be an added advantage.

4. Must have good knowledge of procurement policies and procedures of Multilateral financial institutions (e.g. World Bank) and development cooperation agencies, as well as good knowledge of the institutional, technical and commercial aspects of procurement,

5. Excellent skills in project management and communications, both written and oral, demonstrated in previous jobs,

6. At least eight (8) years general experience in the field of procurement in procuring goods, services and works including a minimum of five (5) years of experience in the public sector.

7. At least three (3) years of work experience as Procurement Specialist on Multilateral development Bank Funded Projects particularly World Bank, African Development Bank (AFDB) or other multilateral development Bank. 

8. Sound and demonstrated knowledge of the PPDA Procurement Rules and Procedures.

9. Familiarity with working with World Bank Standard Procurement documents for Civil Works and Construction Supervision with Environmental and Social safeguard provisions and requirements.

10. Experience with use of Bank’s STEP system is an added advantage.

11. Proven experience in implementing procurement of high value contracts (subject to international competition under Multilateral Development Bank procedures) in civil works, supply of goods and consultancy services.

3.1   Other Competencies
1. Excellent oral and written communication skills. Fluency in spoken and written English.

2. A high level of interpersonal and management skills and ability to work with teams in the organisation at all levels.

3. Computer literacy and skills in MS Word, MS Excel and internet/email is a mandatory requirement.

4. Proven integrity and confidentiality in handling public resources and in executing duties.

5. Demonstrate behaviour of professional and personal ethics, integrity and transparency in dealing with internal clients and service providers.

Uganda National Roads Authority now invites eligible Individual Consultants to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services. The shortlisting criteria will be in accordance with Section V, Selection of Individual Consultants set out in the Consultants Guidelines.

The attention of interested Consultants is drawn to Section III, paragraphs, 3.14, 3.16, and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” July 2016 setting forth the World Bank’s policy on conflict of interest.

Interested Applicants should deliver their applications with detailed Curriculum Vitae (CVs), Academic, Professional Certificates, and Transcripts to the address below (in person or by email) on or before 10th June 2022 at or before 11.00am. The packages must be clearly marked “Expression of interest for the position of PROCUREMENT SPECIALIST.
Uganda National Roads Authority (UNRA)
Director/ Head, Procurement and Disposal Unit
Plot 3-5 New Portbell Road,
UAP Nakawa Business Park
 Block D, First Floor
PO Box No: 28487
Email: kym-procurement@unra.go.ug 

The Procuring and Disposing Entity shall conduct an opening of Expressions of Interests on 10th June 2022 at 11:10am at address below:

Uganda National Roads Authority,

Plot 3 – 5, New Port Bell Road,

UAP Nakawa Business Park

First Floor, Block D

PDU Boardroom

Any form of canvassing or lobbying for the tender shall lead to automatic disqualification.
EXECUTIVE DIRECTOR
 

Design, Procurement and Supervision Services: Resurfacing of Runway, Taxiway and Apron at Kaufana Airport, ‘Eua, Tonga
	Project ID No.
	P176208

	Project Name: 
	Tonga Climate Resilient Transport Project II

	Country:
	Tonga

	Description:
	Design, Procurement and Supervision Services: Resurfacing of Runway, Taxiway and Apron at Kaufana Airport, ‘Eua, Tonga

	Funding agency:
	World Bank

	Last date of bid submission:
	Jun 15, 2022 16:30

	Loan No.
	


Kingdom of Tonga
REQUEST FOR EXPRESSIONS OF INTEREST
(CONSULTING SERVICES – FIRMS SELECTION)
Country: Tonga

Name of Project: Tonga Climate Resilient Transport Project II (TCRTP II)
Grant No.: D911-TO

Assignment Title: Design, Procurement and Supervision Services: Resurfacing of Runway, Taxiway and Apron at Kaufana Airport, ‘Eua, Tonga

Reference No. (as per Procurement Plan): MOI-CF2-02.1

The Government of Tonga has received financing from the World Bank toward the cost of the Tonga Climate Resilient Transport Project II and intends to apply part of the proceeds for consulting services.

The consulting services (“the Services”) include Phase 1 Design Phase: This will involve desktop review of the high-level scoping prepared previously, limited field investigations and materials testing, and preparation of all designs and detailed engineering specifications and associated documentation necessary to support procurement according to World Bank guidelines. It is expected that the latter will be aligned with the design solutions applied for the Resurfacing of Runway at Salote Pilolevu Airport, Ha’apai, Tonga. Phase 2 - Procurement Phase: Technical support during the process of bidding documents preparation to ensure conformity with the World Bank Group Guidelines, technical support during the bidding process and involvement during tender evaluation and contract award stages. Phase 3 - Project Management Phase/Construction supervision: Supervision of civil works, including ensuring compliance with the Contract, safeguards and other requirements.

The detailed Terms of Reference (TOR) for the assignment can be found at this link: https://drive.google.com/drive/folders/1LxCVOkNmgeZmee2zt-ga44PhD8fnXd6R?usp=sharing
The Ministry of Infrastructure (MOI) now invites eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services.

The shortlisting criteria are: The shortlisting criteria are: (i) At least 10 years’ experience as a consulting firm undertaking airport pavement rehabilitation designs, airport planning design (upgrades and maintenance), project management of associated civil works, (ii) At least 3 similar assignments in the last 5 years, with detailed description of the services; (iii) Calibre of Firm’s own key staff, and (iv) Experience of similar work in Pacific Region, small island environmental or developing Countries. Key Experts will not be evaluated at the shortlisting stage.

The attention of interested Consultants is drawn to Section III, paragraphs, 3.14, 3.16, and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” November 2020 (“Procurement Regulations”), setting forth the World Bank’s policy on conflict of interest.    

Consultants may associate with other firms to enhance their qualifications, but should indicate clearly whether the association is in the form of a joint venture and/or a sub-consultancy. In the case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if selected.

A Consultant will be selected in accordance with the Consultant’s qualifications-based selection (CQS). method set out in the Procurement Regulations (World Bank’s “Procurement Regulations for IPF Borrowers” November 2020)
Further information can be obtained at the address below during office hours 08:30 to 16:30 hours

Expressions of interest must be delivered in a written form to the address below in person, or by mail, or by e-mail by June 15, 2022 and should clearly marked: “MOI-CF2-02.1 – “Design and Supervision of Resurfacing of Runway at Kaufana Airport, 'Eua”.
Ministry of Infrastructure
Attn: Sila Va’Enuku, TCRTP Procurement Officer
Bypass Road, Fanga ‘o Pilolevu, Nuku’alofa, Tonga

Tel: +676 22 712

E-mail: procurement@tcrtp.to

Consultancy Services for Detail Design and Preparation of Tender Document for Sawla – Maji Road Corridor
	Project ID No.
	P131118

	Project Name: 
	Road Sector Support Project

	Country:
	Ethiopia

	Description:
	CONSULTANCY SERVICES For Detail Design and Preparation of Tender Document for Sawla – Maji Road Corridor


	Funding agency:
	World Bank

	Last date of bid submission:
	Jun 10, 2022 04:30

	Loan No.
	

	
	


INTERNATIONAL COMPETITIVE BIDDING
FEDERAL DEMOCRATIC REPUBLIC OF ETHIOPIA
SPECIFIC PROCUREMENT NOTICE
ETHIOPIAN ROADS ADMINISTRATION
(CONSULTANCY SERVICES – FIRMS SELECTION)
REQUEST FOR EXPRESSIONS OF INTEREST FOR
CONSULTANCY SERVICES
For
Detail Design and Preparation of Tender Document for Sawla – Maji Road Corridor
Country: Federal Democratic Republic of Ethiopia

Name of Project: Road Sector Support Project

Loan/Credit No.: 5371-ET

Project ID No.: P131118

Reference No.: S/45/ICB/RFP/IDA/2014EFY

The Government of Federal Democratic Republic of Ethiopia has received financing from the World Bank toward the cost of the Road Sector Support Project (RSSP) initiative, and intends to apply part of the proceeds for Consulting Services of the Detail Design and Preparation of Tender Document for Sawla – Maji Road Corridor (Hereinafter called “the Services”).

The Services include rendering the tasks with due diligence and efficiency in fully support and to provide Landslide Prevention Measures & Detailed Design and Preparation of Tender Document for Rehabilitation Work of the Road Corridor.

The consultant is expected:

· To provide Landslide prevention measures

· Feasibility, Environmental Impact Assessment and Resettlement Action Plan Assessment and Risk assessment;

· Detail Engineering Design;

· Preparation of Engineering Cost Estimate.

The Consultant shall perform all duties associated with such tasks to ensure that only the best practice is followed and that the final product is in all aspects equal to that specified, at the most financial costs and is executed in full compliance with the terms of reference.

The entire assignment is expected to be completed within a period of 12 (Twelve) months after Contract signing.

The Ethiopian Roads Administration now invites eligible Consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services. The following criteria will be used to assess the Expression of Interest documents;

· Eligibility,

· Company establishment, number and diversity of permanent personnel related to the Service [Project Team Leader, Geotechnical Engineer, Geologist/Geophysicist, Pavement/Materials Engineer, Highway Engineer, Environmentalist, Structural Engineer, Hydrologist/Hydraulics Engineer, Surveyor, Contract Engineer,            Road Safety and Safety Audit Engineer/ Specialist, Sociologist, Transport Economist, CAD Engineer and Quantity Surveyor].
· Consultancy Services Turnover in the Last Five years
· General Experience (within the last ten years ):

· Experience in Detail/Concept Design and/or Construction Supervision, Technical Assistance… of Road Projects
· Specific Experience (within the last ten years ):

· Experience in Concept Design/Detailed Engineering Design/ Design Review and Tender Document Preparation of Road Projects;
· Experience in Specification and Tender Document Preparation of OPRC (Out Put and Performance Based Road Construction) Contracts;
· Experience in Design and/or Supervision of Land Slide Prevention Measure Projects;
· Experience in Feasibility Study of Road Projects;
· Experience in Environmental Impact Assessment (EIA) of Road Projects.
· Familiarity, Knowledge and Experience in the region (in Ethiopia and other Sub Sahara Countries) is an advantage, but not mandatory.

The attention of interested Consultants is drawn to paragraph 1.9 of the World Bank’s Guidelines: Selection and Employment of Consultants under IBRD Loans and IDA Credits & Grants by World bank Borrowers, (January 2011, Revised July 2014) (“Consultant Guidelines”), setting forth the World Bank’s policy on conflict of interest. 

Consultants may associate with other firms in the form of a joint venture or a Sub-Consultancy to enhance their qualifications. Consultants are advised to specifically indicate the type of association in their application.

A Consultant will be selected in accordance with the Quality and Cost Based selection method set out in the Consultant Guidelines.

Further information can be obtained at the address below during office hours from 8:30 a.m. to 12:30 p.m. and 1:30 p.m. to 5:30 p.m. from Monday to Thursday, and from 8:30 a.m. to 11:30 a.m. and 1:30 p.m. to 5:30 p.m. on Friday.

Expressions of interest must be delivered in three (3) hard copies or electronically to the address below (in person, or by mail) by 4:30 PM on or before June 10, 2022.

 

Attn: Mr. Zekarias G/Giorgis

Engineering Procurement Directorate, Director

New Building Block - A, 1st Floor

P. O.  Box 1770

Ras Abebe Aregay Street

Tel.: +251 11 515 0419

Fax: +251 11 554 4434

E-mail: eraengproceoi@gmail.com

Addis Ababa, Ethiopia

 

Ethiopian Roads Administration
Consultancy Services for Concept Design and Feasibility Study of Addis - Nekemte Expressway in PPP Modality
	Project ID No.
	P131118

	Project Name: 
	Road Sector Support Project

	Country:
	Ethiopia

	Description:
	Consultancy Services for Concept Design and Feasibility Study of Addis - Nekemte Expressway in PPP Modality


	Funding agency:
	World Bank

	Last date of bid submission:
	Jun 10, 2022 04:30

	Loan No.
	

	
	


INTERNATIONAL COMPETITIVE BIDDING
FEDERAL DEMOCRATIC REPUBLIC OF ETHIOPIA
ETHIOPIAN ROADS ADMINISTRATION
SPECIFIC PROCUREMENT NOTICE
(CONSULTANCY SERVICES - FIRMS SELECTION)
REQUEST FOR EXPRESSIONS OF INTEREST FOR
Consultancy Services for Concept Design and Feasibility Study of Addis - Nekemte Expressway in PPP Modality
Country: Federal Democratic Republic of Ethiopia

Name of Project: Road Sector Support Project

Loan/Credit No.: 5371-ET

Project ID No.: P131118

Reference No.: S/50/ICB/RFP/IDA/2014 EFY

The Government of Federal Democratic Republic of Ethiopia has received financing from the World Bank toward the cost of the Road Sector Support Project (RSSP) initiative, and intends to apply part of the proceeds for Consultancy Services for Concept Design and Feasibility Study of Addis - Nekemte Expressway in PPP Modality (Hereinafter called “the Services”).

The Services include rendering the tasks with due diligence and efficiency in fully support and to deliver the feasibility study, Concept Engineering design and Engineering Cost Estimate.

The consultant is expected:

· To provide Detailed feasibility study and procurement plan,

· Analysis of PPP options for the proposed corridor including a financial model, a summary of the risk allocation and an implementation plan for its execution,

· To fully develop PPP Agreement and Implementation Agreement and other related forms based on the Ethiopian PPP proclamation provisions and international best practices.

· To deliver output specifications, and Request for Proposal with an advanced and robust payment mechanism and penalty régime,

· To provide detail environmental and social study of the project, and

· To prepare a complete set of procurement documents and Engineering Cost Estimate

The Consultant shall perform all duties associated with such tasks to ensure that only the best practice is followed and that the final product is in all aspects equal to that specified, at the most financial costs and is executed in full compliance with the terms of reference.

The entire assignment is expected to be completed within a period of 9 (Nine) months after Contract signing.

The Ethiopian Roads Administration now invites eligible Consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services. The following criteria will be used to assess the Expression of Interest documents;

· Eligibility,

 

· Company establishment, number and diversity of permanent personnel related to the Service [Technical PPP Advisor/Project Team Leader, PPP Financial and Economic Advisor, PPP Legal Advisor, Transport Planner/ Transport economist, Senior Structural Engineer, Senior Material/Pavement Engineer, Senior Geotechnical Engineer, Senior Traffic Engineer, Highway Management Specialist/Design Team Leader, Senior Hydrologist/ Hydraulic Engineer, Environmental and/or Social Advisor, Sociologist/ Socio-economist, GIS expert, Senior Surveyor, Quantity Surveyor, ITS Expert, Architect, Electrical Engineer, Toll Systems Expert, etc…]
 

· Consultancy Services Turnover in the Last Five years
· General Experience (within the last ten years ):

· Experience in Supervision, Design and/or Design Review of road projects.
· Specific Experience (within the last ten years ):

· Experience in PPP services in transport infrastructure projects;
· Experience in preparing feasibility studies and procurement document preparation for PPP Road Projects within PPP policy and regulatory framework;
· Experience in design and procurement of PPP road projects in developing countries;
· Experience in Concept Design/ Detail Engineering Design of Expressway Road Projects;
· Experience in Feasibility Study of Expressway Road Projects.
· Familiarity, Knowledge and Experience in the region (in Ethiopia and other Sub Sahara Countries) is an advantage, but not mandatory.

The attention of interested Consultants is drawn to paragraph 1.9 of the World Bank’s Guidelines: Selection and Employment of Consultants under IBRD Loans and IDA Credits & Grants by World bank Borrowers, (January 2011, Revised July 2014) (“Consultant Guidelines”), setting forth the World Bank’s policy on conflict of interest. 

Consultants may associate with other firms in the form of a joint venture or a Sub-Consultancy to enhance their qualifications. Consultants are advised to specifically indicate the type of association in their application.

A Consultant will be selected in accordance with the Quality and Cost Based selection method set out in the Consultant Guidelines.

Further information can be obtained at the address below during office hours from 8:30 a.m. to 12:30 p.m. and 1:30 p.m. to 5:30 p.m. from Monday to Thursday, and from 8:30 a.m. to 11:30 a.m. and 1:30 p.m. to 5:30 p.m. on Friday.

Expressions of interest must be delivered in three (3) hard copies or electronically to the address below (in person, or by mail) by 4:30 PM on or before June 10, 2022.

 

Attn: Mr. Zekarias G/Giorgis

Engineering Procurement Directorate, Director

New Building Block - A, 1st Floor

P. O.  Box 1770

Ras Abebe Aregay Street

Tel.: +251 11 515 0419

Fax: +251 11 554 4434

E-mail: eraengproceoi@gmail.com

Addis Ababa, Ethiopia

 

Ethiopian Roads Administration  
Tender Design, Preparation of Bidding Document, Construction Supervision and post construction services for the Project
	Project ID No.
	P150066

	Project Name: 
	Nepal: Power Sector Reform and Sustainable Hydropower Development (PSRSHD)

	Country:
	Nepal

	Description:
	Tender Design, Preparation of Bidding Document, Construction Supervision and post construction services for the Project

	Funding agency:
	World Bank

	Last date of bid submission:
	Jun 13, 2022 14:00

	Loan No.
	IDA CREDIT: 5728-NP




NOTICE FOR EXTENSION OF DEADLINE FOR EXPRESSIONS OF INTEREST SUBMISSION
(Original Publication date: 22 April, 2022)
NEPAL
UPPER ARUN HYDROELECTRIC PROJECT
Loan No. /Credit No. /Grant No.: IDA CREDIT: 5728-NP

Assignment Title:        Tender Design, Preparation of Bidding Document, Construction Supervision and post construction services for the Project
Reference No. :          PSRSHDP/UAHEL/S/QCBS-1
The Nepal Electricity Authority (NEA) has received financing from the World Bank toward the cost of the Tender Design, and Preparation of Bidding Documents (Phase A) and has applied for financing from the World Bank toward the cost of the Construction Supervision and Post Construction services (Phase B & C) for the construction of the Upper Arun Hydroelectric Project (UAHEP), and intends to apply part of the proceeds for consulting services.

The consulting services (“the Services”) include the Tender Design and Bidding Documents preparation (Phase A: preconstruction services), Construction Supervision (Phase B) and Post Construction Service (Phase C). In particular, the principal activities will include, but not limited to the following:

· Review and update of feasibility study report;

· Preparation of tender design and tender document of the project;

· Assist Employer in tender evaluation, negotiation and contract award;

· Construction supervision and post construction services for the project. These include but are not limited to dam, waterways and powerhouse (including hydro-mechanical, electro-mechanical works).

The detailed Terms of Reference (TOR) for the assignment can be found at the following website: www.nea.org.np  or can be obtained at the address given below.

The Upper Arun Hydro-electric Limited (UAHEL), a subsidiary company of Nepal Electricity Authority (NEA) specially formed for the implementation of Upper Arun Hydroelectric Project, now invites eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services.

Evaluation and shortlisting criteria referring to experience and organizational strength of interested Consultants as well as a brief description of UAHEP, including this request for REOI can be downloaded from the NEA's website: www.nea.org.np or collected from the address mentioned below.

The attention of interested Consultants is drawn to Section III, paragraphs,3.14, 3.16, and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” Fourth Edition November 2020 (“Procurement Regulations”), setting forth the World Bank’s policy on conflict of interest. Procurement Regulations can be accessible at http://pubdocs.worldbank.org/en/178331533065871195/Procurement-Regulations.pdf

Consultants may associate with other firms to enhance their qualifications, but should indicate clearly whether the association is in the form of a joint venture and/or a sub-consultancy. In the case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if selected.

A Consultant will be selected in accordance with the QCBS method set out in the World Bank Procurement Regulations.

Further information can be obtained at the address below during office hours 10:00 to 17:00 hours.

Expressions of interest must be delivered in a written form to the address below (in person, or by email) before June 13, 2022 14:00 hrs. Nepal Standard Time.

Upper Arun Hydro-electric Limited

Attn: Mr. Fanendra Raj Joshi, Managing Director

Shanti Priya Marg, Maharajgunj

44600, Kathmandu, Nepal

Tel:+977-1- 4720543, +977-1- 4720980

Fax:

E-mail: uahepnea@gmail.com,upperarun@nea.org.np

Developing climate resilient transport (roads and bridges) guidelines for South Asia and provide detailed recommendations for upgrading of road design standards for climate resilience in Bangladesh and Nepal
	Project ID No.
	P171054

	Project Name: 
	Climate Adaptation and Resilience for South Asia

	Country:
	South Asia

	Description:
	Developing climate resilient transport (roads and bridges) guidelines for South Asia and provide detailed recommendations for upgrading of road design standards for climate resilience in Bangladesh and Nepal

	Funding agency:
	World Bank

	Last date of bid submission:
	Jun 20, 2022 23:45

	Loan No.
	

	
	


The Asian Disaster Preparedness Center has received financing from the World Bank toward the cost of the Climate Adaptation and Resilience (CARE) for South Asia, and intends to apply part of the proceeds for consulting services.

The consulting services (“the Services”) include developing climate resilient transport (roads and bridges) guidelines for South Asia and provide detailed recommendations for upgrading of road design standards for climate resilience in Bangladesh and Nepal. The upgraded guidelines will focus on the design of new infrastructure as well as the retrofitting, maintenance and rehabilitation of existing infrastructure including incorporation of Nature-based Solutions (NbS) for slope stabilization, use of innovative materials etc. to make the roads and road infrastructures climate resilient.

The details of the tasks are provided in the Terms of Reference (ToR). The services shall be concurrent with the term of the project, twelve (12) months, and should include seven (7) key personnel and other necessary non-key personnel.

The detailed Terms of Reference (ToR) for the assignment are attached to this Request for Expression of Interest.

The Asian Disaster Preparedness Centernow invites eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services. Consultants will be selected in accordance with the Consultant's Qualification-based Selection (CQS) method set out in the World Bank’s Procurement Regulations and the minimum qualification and experience requirements include:

1.Organizational Profile: General Work Experience

a.Evidence of at least ten (10) years of work experience relevant to the ToR.

b.Availability of appropriate qualified staff /experts specific to the requirements of the ToR.

2.Specific work experience of the firm relevant to the assignment such as development of road and bridge design guidelines, integrating climate-change adaptation solutions, development of guidelines and design for Nature based Solutions (NbS) for roadside landslide mitigations and slope stabilization

a.Evidence of at least 2 successfully completed similar studies preferably in South Asia region.

3.Experience of the firm in the geographic region (South Asia) with good understanding of bureaucratic processes, data scarcity, and the political economy of the region.

4.Availability and access to infrastructure/equipment/software etc. required for the completion of the assignment.

5.Financial Capacity for the firm.

a.Submission of the financial size of the last 3 projects implemented by the organization.

b.Year-wise annual turnover details for the last 5 financial years.

6. Proven experience of working with government agencies, local authorities, the World Bank, Asian Development Bank, UN or international agencies in South Asia.

*More details in the ToR.

The attention of interested Consultants is drawn to Section III, paragraphs, 3.14, 3.16, and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” July 2016, revised November 2017 and July 2018 (“Procurement Regulations”), setting forth the World Bank’s policy on conflict of interest.

Consultants may associate with other firms to enhance their qualifications, but should indicate clearly whether the association is in the form of a joint venture and/or a sub-consultancy. In the case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if selected.

SOEs, NGOs and universities (either alone, joint venture or sub-consultant) may be eligible to compete and be awarded contracts only if they can establish, in an acceptable manner that they (i) are legally and financially autonomous; (ii) operate under commercial law; and (iii) are not under supervision by the agency they will work with.

Further information can be obtained at the address below during office hours: 0900 to 1800 hours.

How to apply

Expressions of interest must be delivered in a written form to the address below (in person, or by mail, or by fax, or by e-mail) by 23.59 hours ICT/BKK Time) on June 20, 2022.
The Asian Disaster Preparedness Center

Attn: Ms. Kulradtha Sukprasert, Chief of HRA

SM Tower, 24th Floor, 979/66-70 Paholyothin Road,

Phayathai, Bangkok 10400 Thailand

Tel: +66 2 298 0681-92

Fax: +66 2 298 0012

E-mail: procurement.care@adpc.net

Technical Supervision of the Lifeline Road Network Improvement Project Second Additional Financing (LRNIP AF2) Blackspots improvement works
	Project ID No.
	P126782

	Project Name: 
	Lifeline Roads Network Improvement Project Second Additional Financing (LRNIP AF2)

	Country:
	Armenia

	Description:
	Technical Supervision of the Lifeline Road Network Improvement Project Second Additional Financing (LRNIP AF2) Blackspots improvement works

	Funding agency:
	World Bank

	Last date of bid submission:
	Jun 01, 2022 18:00

	Loan No.
	8957-AM


	
	


REQUEST FOR EXPRESSIONS OF INTEREST

(CONSULTING SERVICES – FIRMS SELECTION)

 

COUNTRY: Republic of Armenia
NAME OF PROJECT: Lifeline Roads Network Improvement Project Second Additional Financing (LRNIP AF2)
Assignment Title: Technical Supervision of the Lifeline Road Network Improvement Project Second Additional Financing (LRNIP AF2) Blackspots improvement works
Reference No. (as per Procurement Plan): RD-BSTS-LRNIP-AF 2-2022
18 May, 2022
The Republic of Armenia has received financing from the World Bank toward the cost  of the Lifeline Roads Network Improvement Project Second Additional Financing (LRNIP AF 2) and intends to apply part of the proceeds for consulting services.

The consulting services (“the Services”) include: The main objective for this assignment is to undertake Technical Supervision of roads blackspots improvement works to ensure that blackspots improvement works are carried out in full compliance with the engineering design, technical specifications and other contract documents (civil works contract) in order to achieve timely completion and high quality of construction.

It is expected that this assignment will commence in July-August 2022 and planned to be completed in October-November 2022.

The detailed Terms of Reference (TOR) for the assignment are attached to this request for expressions of interest.
The “Road Department” Fund (Client) now invites eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services.

The shortlisting criteria are:

· General experience of the Consultant in providing consulting services in road sector within the last 10 years,

· Similar experience of the Consultant in carrying out technical supervision in road sector within the last 5 years.

Key Experts will not be evaluated at the shortlisting stage.

The attention of interested Consultants is drawn to Section III, paragraphs, 3.14, 3.16, and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” July 2016, Revised November 2017, August 2018 (“Procurement Regulations”), setting forth the World Bank’s policy on conflict of interest.

Consultants may associate with other firms to enhance their qualifications, but should indicate clearly whether the association is in the form of a joint venture and/or a sub-consultancy. In the case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if selected.

A Consultant will be selected in accordance with the Consultant‘s qualifications based selection (CQS) method set out in the Procurement Regulations.

Further information can be obtained at the address below during 10:00 to 17:00 office hours (local time).

Expressions of interest must be delivered in a written form in English to the address below in person, or by mail, or by e-mail in the Adobe PDF format by 01 June 2022, 18:00 (Yerevan time).
 

“Road Department” Fund
Attn: Mr. G. Avetisyan, Executive Director
Republic Square, Government House 3, 1st Floor
Yerevan, 0010, Armenia
Tel: +374 (10) 542-176
E-mail: procurement@armroad.am, hasmik.ordukhanyan@armroad.am

 

Terms of Reference

Technical Supervision of the
Lifeline Road Network Improvement Project Second Additional Financing (LRNIP AF2) Blackspots improvement works
 

 

1. BACKGROUND
 

1. The Republic of Armenia has received an additional loan in amount EURO13.4 million from the World Bank (WB) toward the cost of the Lifeline Roads Network Improvement Project Second  Additional Financing (LRNIP AF2), and intends to apply part of the proceeds for Technical Supervision of the LRNIP AF2 Blackspots improvement works.

2. The Ministry of Territorial Administration and Infrastructure of Armenia (MoTAI)  has the overall responsibility for implementation of the LRNIP AF2 and has delegated implementation functions to the Road Department Fund (RD). 

3. Under the LRNIP AF2 Project blackspots improvement works of 4 road sections will commence in  July-August 2022 and planned to be completed in October-November 2022 (see the list of blackspots improvement works under LRNIP AF2 project).

4. The MoTAI through the RD will hire a consulting firm based on the Consultant’s Qualification Selection-CQS procedures described in the World Bank Procurement Regulations for IPF Borrowers” dated July 2016, revised November 2017 and August 2018 to undertake the assignment for the Technical Supervision of the LRNIP AF2 project roads’ blackspots improvement works.

5. The Employer of roads blackspots improvement civil works contract (hereinafter: the Employer) will nominate a road engineer from the RD to act as the Project Manager as defined in the General Conditions of Contract. While implementing the Technical Supervision, the Consultant will carry out the responsibility of the Project Manager’s Representative (PMR) with authorities to lead and control the Contracts as delegated in a separate letter of delegation of authority, which will include that the PMR will need the prior approval of the Employer for the following cases: (a) evaluation and approval of any variation of scope and type of work with or without financial implications to the Contract price; (b) issuance of permit for subcontracting any part of the works; (c) issuance of any extension permit for completion of works.

 

 

OBJECTIVES OF THE ASSIGNMENT
 

The main objective for this assignment is to undertake Technical Supervision of roads blackspots improvement works to ensure that blackspots improvement works are carried out in full compliance with the engineering design, technical specifications and other contract documents (civil works contract) in order to achieve timely completion and high quality of construction.

 

 

SCOPE OF SERVICES
 

Part 1: Tasks prior to civil works commencement
 

Reviewing the detailed design and other civil works contract documents for each civil works contract and providing comments on any issue, mistakes or improvements (design review of selected blackspot sections, traffic management during construction, legal, contractual, administrative, coordination or otherwise) that, in the opinion of the Consultant, needs to be addressed to ensure a successful completion of the civil works contract. As necessary, the Employer may instruct this task to the Consultant during construction as well;

Prepare comprehensive monitoring and evaluation (M&E) framework for individual blackspot locations to monitor the road safety situation post works and to evaluate the effectiveness of measures implemented. The M&E shall ideally be prepared for three to five years.

Inspecting the laboratory proposed by Contractor, requesting the results of laboratory testing and verifying its compliance with the requirements of the Specifications (additional testing may be required, if necessary);

Surveying (including walk-over) construction sites (jointly with the Employer, contractors and designers) to confirm the design appropriateness or identify and address any discrepancy with the Bill of Quantities and design documents and provide a recommendation. As necessary, the Employer may instruct this task to the Consultant during construction as well;

Implementing traffic safety surveys of planned road sections to measure the traffic intensity on blackspot sections, and International Roughness Index (IRI) in case of such a requirement in the Specifications;

Audit of measures of the safety improvement, including but not limited

Assess the safety measures of the project from the point of view of international best practice for improving road safety

Assess the appropriateness of approved measures, such as road signs, road markings, pedestrian sidewalks ect.

Other measures related road safety audit

 

Providing the road users phone numbers and emails to file complaints or suggestions related to the construction works as coordinated and supervised by the RD; ensuring that the contractors also have a functional grievance mechanism. 

 

updating the Code of Conduct (if is necessary) that establishes expectations for behavior within a company and within the community which the company serves or works in (the Scope of ESHS, tasks and expected deliverables described in Appendix 4 to the TOR) The CoC should cover the commitments of a company with regard to Environmental, Social, Health and Safety (ESHS) obligations and GBV. This CoC shall apply to all the Technical Supervision company, their employees (paid and unpaid, such as volunteers, interns), board or advisory council members and sub-contractors. The Code of Conduct should be written in plain language and signed by each worker to indicate that they have, 1)received a copy of the code; 2) had the code explained to them; 3) acknowledged that adherence to this Code of Conduct is a condition of employment; and understood that violations of the Code can result in serious consequences, up to and including dismissal, or referral to legal authorities.

A copy of the code shall be displayed in a location easily accessible to the community and project affected people. 

 

 

 

Part 2: Supervision tasks during construction include but will not be limited to:
 

Reviewing and approving the Contractor`s Quality Assurance Plan, Work plan, traffic management plans, evaluating and supervising the implementation of the civil works;

 

Liaising with the Employer and contractors, preparing and submitting appropriate reports including setting milestones for contractors for timely completion of works. In case non-compliances are detected, issue notices, make appropriate arrangements and inform the Employer; 

Performing daily supervision of the works, checking and approving materials, utilities, infrastructures, equipment, availability of quality certificates, technical passports and employee qualifications to ensure that civil works are executed in accordance with the civil works contractual documents;

Supervising and checking the day-to-day quality control and quantity measurements of the works carried out under the civil works contracts, participating in marking works carried out on site, ensuring documentation of works performed and to be performed based on technological sequence (hidden works certificates, intermediate certificates, etc.) and implementation of laboratory testing required, testing protocols compliance and approving its reliability, prohibiting its use in case of non-compliances; 

Checking all works’ quantity required for payment and ensuring that all measurements and calculations are carried out in a manner and at the frequencies specified in the civil works contract documents;  

Liaise with Armenia Police and other relevant stakeholders to advise them about the work progress, collect further road crash data/ information, etc.                                                                                                                                                                                                                                                                                       Compiling monthly reports on supervision over the civil works, verifying and signing the IPCs if the quality of works is satisfactory and the quantities are correct and submitting a respective conclusion to the Employer (the sample forms defined by the Employer);

Inspecting all works to ensure conformity of the implemented works to the approved design requirements and solutions and compliance with the drawings and other civil works contractsual documents and identifying all possible deviations from the original design and urgently informing the Employer thereon;

Proposing new solutions as necessary to reflect the changed situation on the field or to address/consider the civil works Contractor’s justified request for variation and report the Employer;

Preparing detailed recommendations (including comparison table of variation order, explanation notes on occurred variation necessity and proposed solutions, other required reports, statements, calculations requested by the Employer) on the variations in the Contract, and submitting for the review and approval of the Employer;

Supervising all civil works by the contractors and the employee safety (including the erection of temporary signs, guardrails, lighting and availability of other safety means on roads), proper working relationship between the Contractors and the road workers with the local population and, if required, to inform the Employer on the measures taken;

Reviewing, approving and monitoring the sources of materials used on construction sites by contractors;

Inspecting and checking the materials and works done by contractors (see Appendix 2) to ensure compliance with the specifications, and/or recommending the Employer to instruct the contractor to substitute the improper materials and/or work as required to meet the conditions specified in Contract Specifications;

Keeping a log book throughout the construction period where daily records over work quantities, tests and other activities to serve as a basis for monthly reporting and necessarily contain information concerning:

· work day start and end
· Contractor’s capability to execute the works (availability of required equipment and labor force, technical conditions, safety provision for works execution).
· materials and structures brought to the construction site during the day (name, quantity, quality certificate or laboratory testing results)
· works accomplished by the contractor during the day, i.e. name, place, quantity, etc. (appropriate documents to be attached)
· deviations from the design documents, appropriate measures taken
· emergencies, accidents, not planned suspension of works (indicating the reasons);
· grievances received, referred and addressed from both communities and workers;
· violations of code of conduct;
· incidents, including fatalities, are recorded, reported (as per Enviroment and Social Incident Reporting Toolkit)
· Controlling and appraising the progress of the works and recommending to the Employer to order suspension of works and to authorize extensions of the period for completion of the works;

· Participating in the acceptance of construction objects suspended by construction organizations, as well as its handing over to the Employer specifying the technical status of the site.

· Requiring and inspecting for approval all working and as-built drawings prepared by the Contractor.

· Assisting the Employer in the hand-over-acceptance from the contractor of each civil work contract, in particular by preparing list of discrepancies to be corrected.

· Measuring the International Roughness Index (IRI) after completion of each civil works contract.

· Monitoring the permanent and temporary employment generation during civil works by the contractor and subcontractors on a monthly basis.
· Assisting the Emploer in preparing reports and references.

 

 

Part 3: Activities to be carried out during Defect Liability Period (DLP)
 

1. The Consultant shall provide services as required for the control and certification that defects are corrected by the contractor by the end of Defects Liability Period (which is 365 days for each contract) in order to meet the conditions of Contract Specifications.

2. Conducting traffic intensity surveys after works completion by each contract to measure the Average Annual Daily Traffic for each link (road section).

3. Undertake a study on effectiveness of road safety measures delivered at each blackspot locations with a view to evaluate them. Also monitor the road safety situation at the blackspot locations during the DLP including collecting road crash data from police, discussion with police about the effects of works delivered, survey locals (intercept survey) to understand the impact of treatments delivered, etc.

4. Consultant shall use the M&E framework prepared by them and populate the relevant fields for year 1. Consultant must also conduct a brief training session for RD staff to use the M&E framework post DLP.

 

Part 4: Environmental and Social Management Plan.
 

The Consultant shall follow-up the Environmental and Social Management Plans (EMP) (ESMPs) attached to the contracts and take necessary actions to ensure that the contractor takes necessary activities for implementing mitigation measures prescribed by ESMP. In case non-compliances are detected, the Consultant shall issue notices, make appropriate settlements and inform the Employer.

 

 

CONSULTANT’S TEAM  COMPOSITION AND QUALIFICATION REQUIREMENTS FOR KEY EXPERTS
 

1. The Consultant shall provide a team comprising of qualified experts and with satisfactory experience in implementing projects of similar nature and size, to ensure the duties and responsibilities described in this TOR. The Consultants shall prepare their own detailed organization and methodology in their Technical Proposals such that they fulfil the general requirements described in these Terms of Reference.

2. The Consultant’s Team minimum composition shall be a Supervision Team Leader, Senior Quality Assurance Engineer, Traffic control Engineer, Resident Supervisors (at least one per each Road section  reflected on Appendix 1), Environment, Social, Health and Safety Expert, Road Safety Specialist and other specialists, support/administrative staff, as necessary (The Consultant is requested to organize his resources, so as to deliver the assignment in the most effective way):

 

1. Supervision Team Leader: The Supervision Team Leader should be a graduate senior highway/road engineer with proven records of at least 10 years of managerial experience in projects of a similar nature and magnitude. The Supervision Team Leader should reside in Armenia on a full-time basis throughout the period of the construction and supervise the civil works approving the materials and quality of the works, in cooperation and consultation with the Employer’s Project Manager.

2. Senior Quality Assurance Engineer: Senior Quality Assurance Engineer should be a graduate senior highway/road engineer at least 5 years of relevant experience.

3. Traffic Control Engineer: Senior Highway Engineer should be a qualified professional road engineer with at least 5 years professional experience in implementation of technical supervision of roads construction/rehabilitation works, and should have relevant experience and qualification in quality control of materials.

4. Resident Supervisors (4 Supervisors): Resident Supervisors should have a qualification of an engineer-constructor in road construction sphere and at least 3 years professional experience in technical supervision of road construction quality. He/she should have relevant experience and skills for carrying out quality supervision (both on site and in laboratories) of equipment and materials used in road rehabilitation or reconstruction projects.

5. Environment, Social, Health and Safety Expert: Environment, Social, Health and Safety Expert should have at least 5 years professional environmental experience and skills for carrying out environmental monitoring and audits related to infrastructure development. He/she should have relevant experience and skills for carrying out ESMP review, environmental monitoring and in depth knowledge of World Bank Operational Policies and local Environmental legislation. The detailed explanation of Environment, Social, Health and Safety tasks and qualification requirements please find below in Annex 4 to the TOR. 

6. Road Safety Specialist: Road Safety Specialist should have professional licensing or certificate as a road safety auditor. Preferably 5 years’experience in road and highways and 3 years’ relevant experience in road safety audits. He/she should review designs, specifications, construction method, etc. from road safety perspective and will provide recommendations for the improvement, as well as will participate in design modification procedure. Review traffic control plans prepared by the Contractor during construction. Verify design of temporary diversions and traffic management arrangements. Regularly inspect road safety audit work zones under traffic. Conduct a road safety audit, identify road safety issues and provide recommendations to address them. Ensure the Employers capacity building and awareness of the international standarts of road safety.

 

 

REPORTING REQUIREMENTS AND TIME SCHEDULE
FOR DELIVERABLES
 

1. Under civil works contract taking any action designating the Consultant as “the Engineer”, the written approval of the Employer as “Employer” is required.

2. The Consultant shall prepare and submit to the Employer the reports as summarized below both in the Armenian and English languages (2 copies in Armenian and 1 copy in English) and shall additionally make these reports available electronically:

 

Inception Report: No later than two weeks after the contract effective date as specified in SCC, a brief report should be submitted providing information on the Consultant’s  mobilized staff and work plan, and in particular informing on results of survey (including road safety audit) of construction sites confirming the design appropriateness or deviations that may create problems for the successful and timely completion of its contractual works. 

Monthly Progress Reports: No later than the 15th of each month, one monthly progress report for all civil works contracts, in a format agreed with the Employer, (the Report should include separate chapters for each of roads rehabilitation contracts) should be submitted summarizing the work accomplished by the supervision team for the preceding month, including the progress of the  civil works  contracts, status of physical and financial progress, the status of contractors claims for cost or time extensions, if any, brief descriptions of problems encountered including a record of any accidents on site and recommended solutions, information on any OHS incidents, along with follow-up action undertaken, grievances, violations of the code of conduct, variations in civil work contracts and Variation Orders, temporary employment generation during civil works (see Appendix 3) and other relevant information for each of the ongoing contract requested by the Employer. In the consequent monthly reports, the consultant needs to provide a follow up sections on previously reported problems and what follow up actions were undertaken by the Consultant/Employer/ Contractors. The report should also contain the records of the Consultant’s work for the preceding month (timesheets, copy of correspondence with the Employer and contractors, etc) and the reporting on (a) quality control and management, (b) compliance with the ESMP, any adverse environmental impacts that accrue during construction, the corrective measures taken to remedy that impacts and (c) social safeguards matters as a separate chapter for each road civil works contract. Each Monthly Progress Report should be submitted along with other supporting documents of the Consultant’s statement for the specific month payment.

 

1.  Technical Reports: Technical reports should be submitted during the assignment for each design change. In particular, a design review report should contain at least:

1. the data on which the original as-tendered design was based;

2. a complete record of all new design data relevant to the design review, including environmental and social matters;

3. the implications of the revised design on the BoQs and ESMPs;

4. a description of the design assumptions adopted where these differ in any way from the standards adopted for the LRNIP AF2. Any design assumptions should be agreed with the Employer;

5. drawings showing both the original design and the variated design; and

6. a rescheduled list of quantities and costs of the variated design.

 

Completion Reports: A Completion Report should be submitted for each civil works contract. These reports shall be submitted immediately after signing the Act of Acceptance and summarize the method of construction, the construction supervision performed, provide summary of road safety audit results regarding measures of safety improvement and its effectiveness, summarize temporary employment generated by the project/contract. The final Contract Completion Report should be accompanied by a Summary Completion Report summarizing for each link (road section) the key information from all the Completion Reports and results of the final surveys, i.e. calculation of traffic intensity, the IRI.

 

Defect Liability Period Reports: Defect Liability Period Reports should be submitted for each contract. These reports must be submitted immediately after the end of Defect Liability Period and summarize all defects detected and corrected. The Final Report of Contract Defect Liability Period should be accompanied by a Summary Report summarizing the key information from all the Defect Liability Period Reports and the M&E framework.

 

ASSIGNMENT ADMINISTRATIVE ARRANGEMENTS
 

1. The Consultant is required to arrange and pay for appropriate offices and accommodation in Armenia and at the works sites, international and local travel expenses and vehicles for inspection and all other transport of his staff, office equipment, telecom equipment and services and consumables. The Consultant should provide all interpreters and/or translators that might be required to undertake the assignments (including on the sites) and ensure consistency and accuracy of English and Armenian versions of the deliverables and reports. These costs are included in the Consultant’s Financial Proposal.

2. The Site Inspectors should supervise construction of the works and carry out testing  and survey of any materials used during construction. Licensed specialized organizations and specialists carrying out technical supervision are responsible for non-performance or poor quality of technical supervision over the civil works.

3. The quality management of the civil works contracts will be carried out as follows. All contractors will have a site laboratory (or contract with a licensed commercial laboratory) for their own materials testing. The civil works contractor’s laboratory and its staff are open and available for the Consultant to check the contractor’s testing and provide advice to the contractor’s staff if required. The Consultant can carry out his own supplementary tests in the civil works contractor’s laboratory as needed. The materials and works standards are provided in the civil works contract’s Technical Specifications and its corresponding common tests are listed in Appendix 2.

4. The Consultant shall provide a license (permit or certificate) for executing Technical Supervision of the civil works.

In accordance with clause 6.1 of the RA Law On Licensing (link: http://www.irtek.am/views/result.aspx?elA8tVSvbsMMBahhY4dLBh0jzbdUXMTB8KL3o6TAAx436XaJ0Fqa4kHUJRHtB5kkyteghFxTfVl8dCLTxWTdEeczsuh+ZesCiW6C2acX0lKJkZzPrMHNueZz61Iq9fd3Bs6rAqw+3xJhZabDKkjw2Rd5J0jksJ8ItGvZyRDVn43G0aM6gq0ZLKoz0cXU3FQBSrdbSPUvFj6v2mEobA3bVCVoeDIGj5JCgbCk209YxN8), foreign legal persons shall be entitled to carry out technical supervision of civil works in the territory of the Republic of Armenia if they have a license issued by the given country, according to the permit issued by Decree of the Government of the Republic of Armenia.     

1. Technical Supervision should be provided during the whole construction period up to the preparation of the final acceptance act.

2. After contract signing the Consultant shall be ready to mobilise within one week after getting the Client’s letter.

 

 

 

 

 

 

 

 

 

 

Appendix 1 to the TOR
 

LRNIP AF2 project Black Spots roads list
 

	                                      Black spots improvement works
	 

	Road section No.
	Marz
	Road section
	Total Length (km)
	Black Spots sections
(piece)
	Duration of civil works* + DLP (Planned)

	1
	Lori
	M-6, Vanadzor-Alaverdi-Georgian border   km4+780 - km5+100;

km5+900 - km6+476
	0.9
	2
	2 months +12 months

	2
	Gegharqunik
	M-4, Yerevan-Sevan-Ijevan

km69+900 - km71+967
	2.1
	1
	2 months+12 months

	3
	Gegharqunik
	H-29, Sevan-Tsaghkunk-Zovaber

km11+000 - km12+037
	1.0
	1
	2 months+12 months

	4
	Aragatsotn
	H-75, M9-Isahakyan-Gyumri-M7

Intersection H-75 km0+000 - km0+225 and M-9 km18+880 - km19+125;

km2+560 - km3+320;

km6+200 - km6+620
	1.7
	 

 

3
	2 months+12 months

	Total
	5.7
	7
	 


 

* If the specified period covers the winter season, the Completion date is suspended from December and resumes after 3 months.
Appendix 2 to the TOR
The Consultant shall inspect and, if necessary, test materials and works done by contractors to ensure compliance with the Civil Works Contract, Specifications & design requirements) and supervise the Contractors’ laboratory tests and measurements that should meet the requirements of Specifications (chapter 109), including but not limited to: 

1. Control on scope of implemented works.

2. Control on proper technology of work arrangement.

3. Control on surface smoothness after final rolling of a/c mixture by rollers (by use of metal pole in length of 2 and 5 m accordingly in direction of cross slope and parallel to the central axis).

4. Establish control over the safety elements and the quality, suitability and applicability of materials used, approve its compliance with the requirements of Specifications and acting / existing norms.

The tests above should be carried out using applicable Armenian standards (SNIIPs and GOSTs) specified the civil works contract Section VII (Specifications & Performance Requirements).

The analysis/tests/certificates should provided by the licensed independent/commercial road laboratories.

Appendix 3 to the TOR
Log book on employment generation
Name of the Road Section ​ _________________________________

Reporting Period                ​​​​​​​​​​​​​​​​_________________________________

Nam e of Supervisor           _________________________________

Signature                             _________________________________

	Date
	Headcounts of permanent workers found
	Headcounts of temporary workers found
	Headcount of Specialists
(University Degree) found
	Remarks on safeguard, road users safety
and workers safety
related issues

	 
	 
	 
	 
	 

	 
	 
	 
	 
	 

	 
	 
	 
	 
	 


 Instructions to supervisors
· Conduct headcounts of workers on the daily basis.

· Report the number of female workers found in bracket too.

· Record findings related to ESMPs and any damages or demolitions done during construction on roadside trees, plants, fences, crops, structures, houses, commercial structures or other personal properties. Records road accidents. Record road construction safety matters.

 Appendix 4 to the TOR
Requirements and Scope of Services
Key Expert/s: Environment, Social, Health and Safety (ESHS)
Qualification for the ESHS Key Experts:
The Key Expert/s shall have the appropriate level of academic and professional qualifications and experience to recognize and to deliver good international industry practice with respect to Environment, Social, Health and Safety (ESHS).

Scope of ESHS Services, tasks and expected deliverables
Ensure the Contractor’s ESHS performance is in accordance with good international industry practice and delivers the Contractor’s ESHS obligations.

This includes, but is not limited to:

1. review and approve ESHS provisions of method statements plans, proposals, schedules and all relevant Contractor’s documents;

2. review and advise the relevant person (of the Engineer) on the ESHS risks and impacts of any design change proposals and the implications for compliance with ESIA, ESMP, consent/permits and other relevant project requirements;

3. undertake audits, supervisions and/or inspections of any sites where the Contractor is undertaking activities related to the Works, to verify the Contractor’s compliance with ESHS requirements, with and without contractor and/or Employer relevant representatives, as necessary, but not less than once per month

4. undertake audits and inspections of Contractor’s accident logs, community liaison records, monitoring findings and other ESHS related documentation, as necessary, to confirm the Contractor’s compliance with ESHS requirements;

5. report to the Employer any occupational health and safety (OHS) incidents that may occur at the Project sites without postponing that till a regular progress report is due;

6. agree remedial action/s and their timeframe for implementation in the event of noncompliance with the Contractor’s ESHS obligations;

7. attend meetings including site meetings, progress meetings to discuss and agree appropriate actions to ensure compliance with ESHS obligations;

8. undertake audits, supervisions and/or inspections to monitor whether the undertake all required actions in terms of social safeguards issues, such as: public consultation and  communication with stakeholders (residents community representatives),  Grievance Redress Mechanism (submitted written and verbal complaints/queries etc. and measures taken for their solution),  monitoring of access issues (provision of alternative access to the communities and near located properties), other social issues;

9. check that the Contractor’s actual reporting (content and timeliness) is in accordance with the Contractor’s contractual obligations;

10. review and critique, in a timely manner, the Contractor’s ESHS documentation (including regular reports and incident reports) submitted to [Resident Engineer or named Key Expert with overall responsibility for the Engineer] and to provide advice to ensure the accuracy and efficacy of the documentation

11. undertake liaison, from time to time and as necessary, with project stakeholders to identify and discuss any actual or potential ESHS issues, and report to [Resident Engineer or named Key Expert with overall responsibility for the Engineer];

prepare a monthly report that describes the work that the Engineer’s ESHS Key Expert/s have undertaken, the issues (including any Contractor’s ESHS noncompliance) identified and the actions taken to address the issues.
Appendix 5 to the TOR
Co Guiding principles for GBV Section in the Code of Conduct.
Given the impossibility to describe exhaustively every conceivable form of acceptable or unacceptable behavior in the CoC, the Staff are expected to use good judgment to conform with the overall logic of the CoC in line with the following guiding principles:

 

· Adhering to applicable national laws and regulations regarding GBV/SEA at all times.

· Adhering to standards, regulations and best practices set by the World Bank.

· Treating others with respect, dignity, impartiality and challenging any form of harassment, discrimination, intimidation, exploitation or abuse.

· Behaving in an honest, trustworthy and ethical manner.

 

 Definitions: For purposes of this CoC, the following definitions apply.[1] 

· Gender-based Violence is an umbrella term for any harmful act that is perpetrated against a person’s will and that is based on socially ascribed (i.e. gender) differences between males and females. It includes acts that inflict physical, sexual or mental harm or suffering, threats of such acts, coercion, and other deprivations of liberty. Women and girls are disproportionately affected by GBV across the globe.

· Sexual Exploitation and Abuse is any actual or attempted abuse of a position of vulnerability, differential power, or trust, for sexual purposes, including, but not limited to, profiting monetarily, socially or politically from the sexual exploitation of another. Sexual abuse is further defined as “the actual or threatened physical intrusion of a sexual nature, whether by force or under unequal or coercive conditions.” Women, girls, boys and men can experience SEA.

· Sexual Harassment (SH) is unwelcome sexual advances, requests for sexual favors, and other unwanted verbal or physical conduct of a sexual nature. SH differs from SEA in that it occurs between personnel/staff working on the project, and not between staff and project beneficiaries or communities.

· Survivor-centred approach is based on a set of principles and skills designed to guide professionals- regardless of their role—in their engagement with survivors (predominantly women and girls but also men and boys) who have experienced sexual or other forms of violence.  The survivor-centred approach aims to create a supportive environment in which the survivor’s rights are respected and prioritized, and in which the survivor is treated with dignity and respect.

· National Law is a law, rule or regulation of a government at a national or sub-national level.

· Discrimination is the inappropriate differentiation between individuals or groups based on characteristics such as race, color, nationality, national, social or ethnic origin, religion or similar belief, language, political or other opinion or affiliation, gender, gender identity, sexual orientation, family or civil status, health status, size, or physical ability.

· Consent is a key consideration in GBV particularly with regards to SEA and SH. Consent should be voluntarily and freely given, informed, based upon a clear appreciation and understanding of the facts, implications and future consequences of an action.

· Child is anyone under the age of 18.[2]

· Misconduct is behavior, or an act or omission, which is unacceptable or improper, contrary to the principles, ethics and/or rules of CoC. Misconduct may not necessarily be intentional and can arise from neglect, recklessness or mismanagement.

· Retaliation is any direct or indirect detrimental action recommended, threatened or taken because an individual reported misconduct in good faith. When established, retaliation is by itself misconduct. 

The following specific standards of conducts shall apply:
 

1. Staff shall behave in accordance with applicable national laws and regulations.[3] Staff shall adhere to the highest ethical standards and to refuse participating in misconduct.

2. Staff shall follow the non-discriminatory approach in dealing with the local community (including vulnerable and disadvantaged groups), rejecting discrimination on the basis of family status, ethnicity, gender, religion, marital status and on any other grounds.

3. All forms of gender-based violence, including sexual harassment, sexual exploitation and sexual abuse constitute acts of serious misconduct and are therefore grounds for disciplinary measures, including dismissal or referral to legal authorities.

4. Sexual activity with children (persons under the age of 18) is prohibited regardless of the age of majority or age of consent locally. Mistaken belief in the age of a child shall not be regarded as excuse.[4]

5. Manifestations of misconduct, such as exchange of money/goods or services/ employment, as well as exchange of assistance anticipated for the beneficiaries of assistance, for sex, including sexual favor or other forms of intimidating, degrading or exploitative behavior, is prohibited.

6. Sexual relationships between the Staff and beneficiaries of assistance/ local community representatives are strongly discouraged on the considerations of potential power dynamics and conflict of interest.

7. Sanitation requirements (for example, to ensure workers use specified sanitary facilities provided by their employer and not open areas)

8. All concerns and/or suspicions regarding any kind of violation of the CoC by a fellow Staff member shall be reported via established reporting mechanisms.

9. The Staff member who reports violations of the CoC shall provide all available information in good faith and to the best of his/her knowledge.

10. The anonymity of the Staff member who reports violations of the CoC shall be protected to ensure the environment of non-retaliation against him/her.

11. In the event of reported incidents of GBV/SEA/SH, the management shall carry the responsibility to share information on the allegation with relevant authorities as appropriate, upon a protection risk assessment and in line with informed consent.

12. Management shall ensure immediate referral of the victim to safe and confidential victim assistance, including legal assistance, where available, based on their needs and consent.[5]

13. GBV/SEA data shall be shared confidentially and compiled and analyzed in survivor-centered approach that ensures survivor anonymity and the safety and security of all involved. The management shall treat GBV/SEA information as extremely sensitive and prevent dangerous consequences if misused.[6] 

14. The reported incidents shall be reported immediately to the GRM Operator of the Project Grievance Redress Mechanism (GRM) with the Employer.

The management shall carry the responsibility to settle the reported issue in accordance with GRM requirements/ and inform the concerned Staff about the settlement of the incident and preventive actions undertaken.

Communication
· The Code of Conduct should be written in plain language and signed by each worker to indicate that they have:
· received a copy of the code;

· had the code explained to them;

· acknowledged that adherence to this Code of Conduct is a condition of employment; understood that violations of the Code can result in serious consequences, up to and including dismissal, or referral to legal authorities.

Sample text for the last two points.

(I do hereby acknowledge that I have read the foregoing Company Code of Conduct, and on behalf of the company agree to comply with the standards contained therein. I understand my role and responsibilities to support the project’s OHS and ESHS standards, and to prevent and respond to GBV. I understand that any action inconsistent with this Company Code of Conduct or failure to act mandated by this Company Code of Conduct may result in disciplinary action). 

A copy of the code shall be displayed in a location easily accessible to the community and project affected people.

[1] The Bidders are encouraged to update the list as necessary. Given definitions are in compliance with the World Bank Good Practice Note “Addressing GBV in Investment Project Financing involving Major Civil Works”.

[2] The national legislations may vary, but the World Bank retains to the definition provided above even if national law may have a lower age.

[3] The Bidders are suggested to reference specific national Laws and Regulations , such as the RA Criminal Code (Article 138 on Rape; Article 139 on violent sexual actions; Article 140 on compelling a person to sexual action), the RA Family Code (regulations on marriage age  threshold) ,   RA Civic Code , the Law on the Prevention of Family Violence, Protection of Persons Subjected to Family Violence, and the Restoration of Family Peace, etc..

[4] The age of consent has important implications for workers employed on World Bank financed projects. If a worker is married to someone under the age of 18 and that marriage is recognized by a public, religious or customary authority and consistent with the legal age for marriage in the country, such under-age marriage shall not constitute a reason not to employ the worker. Under any circumstances other than these, Codes of Conduct shall prohibit workers from engaging in sexual intercourse with anyone under the age of 18. 

[5] The WB shall provide the Bidder with the mapping document of GBV service providers in Armenia.

[6] The Bidders are encouraged to develop internal GBV/SEA data protection and information-sharing protocols.
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REQUEST FOR EXPRESSION OF INTEREST 

Tourism is a significant source of income for millions of people in Khyber Pakhtunkhwa. According to an estimate, Tourism generates more than $300 million in revenue from Galiyat, Kaghan, Naran, and Kumrat alone. The Government of Khyber Pakhtunkhwa is taking initiatives to support tourism across Khyber Pakhtunkhwa through various projects. An important part of promoting and sustaining tourism in remote parts of the province is providing tourists with basic facilities like sanitation in the form of clean toilets. The lack of clean toilets and sanitation infrastructure especially discourages women, elderly people, people with disabilities, and families to visit these destinations. Research has shown that the availability of clean restrooms is a major factor considered by tourists when visiting an area. Access to clean toilets is also linked with greater health outcomes and better security for women. In this regard, the Khyber Pakhtunkhwa Department of Culture, Sports, Tourism, Archaeology & Youth Affairs, intends to build clean public toilets throughout major tourist routes, tourist destinations, and camping grounds etc., in partnership with the private sector to provide quality sanitation services to visiting tourists and boost the local economy.

Interested consultancy firms should provide information demonstrating that they have the required mandate, qualifications, and relevant experience to perform the services.

The following shall be the evaluation criteria.
	S #
	Selection Criteria
	Points

	1
	The consultancy firm should have at least 7 years of post-registration general experience
	20

	2
	The consultancy firm should have specific and proven competence and experience in design, supervision, procurement, and contract administration, need assessment, preliminary Engineering design & Cost estimates including but not limited to Public Private Partnership (PPP) financial modelling and transaction’s structuring.
	40

	3
	Quality of Professional Staff and Proposed Team for the assignment.
	30

	4
	Logistical Capacity of the consultancy firm
	10

	 
	Total Points
	100


Selection Method:
Selection will be made in accordance with the Consultant’s Qualification-based Selection (CQS) method set out in the World Bank Procurement Regulations (Procurement in Investment Project Financing, Works, Non-Consulting and Consulting Services. July 2016 Revised November 2017 and August 2018). International Competitive Bidding market approach will be used for hiring the services of an Individual firm/ Joint Venture or Consortium.

The attention of interested Consultants is drawn to Section III, paragraphs, 3.14, 3.16, and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers”, setting forth the World Bank’s policy on conflict of interest. In addition, please refer to the paragraph 3.17 of the Procurement Regulations regarding specific information on conflict of interest related to this assignment.

EoIs must be delivered to the address below in a sealed envelope, clearly mentioning the title of the assignment on the envelope on or before June 2, 2022, up to 1400 hrs.

Detailed TORs of the assignment can be downloaded from the Khyber Pakhtunkhwa Tourism Department website www.kptourism.com or by writing an email to the pdkite@kptourism.com and naeemkhan@kptourism.com.
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Phone No. +92 91 9216370-72 Fax No. +92 91 9216371
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